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IMPROVEMENT AND CREDIT / REIMBURSEMENT AGREEMENT 
TRANSPORTATION UNIFORM MITIGATION FEE PROGRAM 

This IMPROVEMENT AND CREDIT AGREEMENT (“Agreement”) is entered into 
this ___ day of ___________________, 20___, (the “Effective Date”) by and between the 
[**INSERT “City” OR “County”] of ___________, [**a California municipal corporation or a 
political subdivision of the State of California **] (“AGENCY”), the Western Riverside Council 
of Governments, a joint powers Agency, (“WRCOG” )and 
________________________________, a California [**INSERT TYPE OF ENTITY 
-  corporation, partnership, sole proprietorship or other legal entity**], with its principal place of 
business at [**ENTER ADDRESS**] (“Developer”).  AGENCY and Developer are sometimes 
hereinafter referred to individually as “Party” and collectively as “Parties”. 

RECITALS 

WHEREAS, Developer owns ____ acres of real property located within the AGENCY of 
___________, California, which is more specifically described in the legal description set forth in 
Exhibit “A”, attached hereto and incorporated herein by this reference (“Property”); 

WHEREAS, Developer has requested from AGENCY-certain entitlements and/or permits 
for the construction of improvements on the Property, which are more particularly described as 
____________________________________________________________ 
______________________________________________________________________________
__________________________________________________________________ (“Project”); 

WHEREAS, the AGENCY is a member agency of WRCOG, a joint powers agency 
comprised of the County of Riverside and 18 cities located in Western Riverside County.  WRCOG 
is the administrator for the Transportation Uniform Mitigation Fee (“TUMF”) Program; 

WHEREAS, as part of the TUMF Program, the AGENCY has adopted “Transportation 
Uniform Mitigation Fee Nexus Study: 2016 Update” (“2016 Nexus Study”) 

WHEREAS, as a condition to AGENCY’s approval of the Project, AGENCY has required 
Developer to construct certain street and transportation system improvement(s) of regional 
importance (“TUMF Improvements”); 

WHEREAS, pursuant to the TUMF Program, the AGENCY requires Developer to pay the 
TUMF which covers the Developer’s fair share of the costs to deliver those TUMF Improvements 
that help mitigate the Project’s traffic impacts and burdens on the Regional System of Highways 
and Arterials (also known as the “TUMF Network”), generated by the Project and that are 
necessary to protect the safety, health and welfare of persons that travel to and from the Project 
using the TUMF Network; 

WHEREAS, the TUMF Improvements have been designated as having Regional or Zonal 
Significance as further described in the 2016 Nexus Study and the 5 year Transportation 
Improvement Program as may be amended; 
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WHEREAS, AGENCY. WRCOG and Developer now desire to enter into this Agreement 
for the following purposes:  (1) to provide for the timely delivery of the TUMF Improvements, (2) 
to ensure that delivery of the TUMF Improvements is undertaken as if the TUMF Improvements 
were constructed under the direction and authority of the AGENCY, (3) to provide a means by 
which the Developer’s costs for project delivery of the TUMF Improvements and related right-of-
way is offset against Developer’s obligation to pay the applicable TUMF for the Project in 
accordance with the TUMF Administrative Plan adopted by WRCOG, and (4) to provide a means, 
subject to the separate approval of WRCOG, for Developer to be reimbursed to the extent the 
actual and authorized costs for the delivery of the TUMF Improvements exceeds Developer's 
TUMF obligation. 

NOW, THEREFORE, for the purposes set forth herein, and for good and valuable 
consideration, the adequacy of which is hereby acknowledged, Developer and AGENCY 
hereby agree as follows: 

TERMS 

1.0 Incorporation of Recitals.  The Parties hereby affirm the facts set forth in the Recitals above 
and agree to the incorporation of the Recitals as though fully set forth herein. 

2.0 Construction of TUMF Improvements.  Developer shall construct or have constructed at 
its own cost, expense, and liability certain street and transportation system improvements generally 
described as [INSERT TUMF IMPROVEMENTS]_______________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
_________________________________________________________, and as shown more 
specifically on the plans, profiles, and specifications which have been or will be prepared by or on 
behalf of Developer and approved by AGENCY, and which are incorporated herein by this 
reference (“TUMF Improvements”).  Construction of the TUMF Improvements shall include any 
transitions and/or other incidental work deemed necessary for drainage or public safety.  Developer 
shall be responsible for the replacement, relocation, or removal of any component of any existing 
public or private improvement in conflict with the construction or installation of the TUMF 
Improvements.  Such replacement, relocation, or removal shall be performed to the complete 
satisfaction of AGENCY and the owner of such improvement.  Developer further promises and 
agrees to provide all equipment, tools, materials, labor, tests, design work, and engineering 
services necessary to fully and adequately complete the TUMF Improvements. 

2.1 Pre-approval of Plans and Specifications.  Developer is prohibited from 
commencing work on any portion of the TUMF Improvements until all plans and specifications 
for the TUMF Improvements have been submitted to and approved by AGENCY.  Approval by 
AGENCY shall not relieve Developer from ensuring that all TUMF Improvements conform with 
all other requirements and standards set forth in this Agreement. 

2.2 Permits and Notices.  Prior to commencing any work, Developer shall, at its sole 
cost, expense, and liability, obtain all necessary permits and licenses and give all necessary and 
incidental notices required for the lawful construction of the TUMF Improvements and 
performance of Developer’s obligations under this Agreement.  Developer shall conduct the work 
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in full compliance with the regulations, rules, and other requirements contained in any permit or 
license issued to Developer. 

2.3 Public Works Requirements.  In order to insure that the TUMF Improvements will 
be constructed as if they had been constructed under the direction and supervision, or under the 
authority of, AGENCY, Developer shall comply with all of the following requirements with 
respect to the construction of the TUMF Improvements: 

(a) Developer shall obtain bids for the construction of the TUMF 
Improvements, in conformance with the standard procedures and requirements of AGENCY   with 
respect to its public works projects, or in a manner which is approved by the Public Works 
Department. 

(b) The contract or contracts for the construction of the TUMF 
Improvements shall be awarded to the responsible bidder(s) submitting the lowest responsive 
bid(s) for the construction of the TUMF Improvements. 

(c) Developer shall require, and the specifications and bid and contract 
documents shall require, all such contractors to pay prevailing wages (in accordance with Articles 
1 and 2 of Chapter 1, Part 7, Division 2 of the Labor Code) and to otherwise comply with applicable 
provisions of the Labor Code, the Government Code and the Public Contract Code relating to 
public works projects of cities/counties and as required by the procedures and standards of 
AGENCY with respect to the construction of its public works projects or as otherwise directed by 
the Public Works Department. 

(d) All such contractors shall be required to provide proof of insurance 
coverage throughout the term of the construction of the TUMF Improvements which they will 
construct in conformance with AGENCY’s standard procedures and requirements. 

(e) Developer and all such contractors shall comply with such other 
requirements relating to the construction of the TUMF Improvements which AGENCY may 
impose by written notification delivered to Developer and each such contractor at any time, either 
prior to the receipt of bids by Developer for the construction of the TUMF Improvements, or, to 
the extent required as a result of changes in applicable laws, during the progress of construction 
thereof. 

Developer shall provide proof to AGENCY, at such intervals and in such form as AGENCY may 
require that the foregoing requirements have been satisfied as to the TUMF Improvements. 

2.4 Quality of Work; Compliance With Laws and Codes.  The construction plans and 
specifications for the TUMF Improvements shall be prepared in accordance with all applicable 
federal, state and local laws, ordinances, regulations, codes, standards, and other requirements.  
The TUMF Improvements shall be completed in accordance with all approved maps, plans, 
specifications, standard drawings, and special amendments thereto on file with AGENCY, as well 
as all applicable federal, state, and local laws, ordinances, regulations, codes, standards, and other 
requirements applicable at the time work is actually commenced. 
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2.5 Standard of Performance.  Developer and its contractors, if any, shall perform all 
work required, constructing the TUMF Improvements in a skillful and workmanlike manner, and 
consistent with the standards generally recognized as being employed by professionals in the same 
discipline in the State of California.  Developer represents and maintains that it or its contractors 
shall be skilled in the professional calling necessary to perform the work.  Developer warrants that 
all of its employees and contractors shall have sufficient skill and experience to perform the work 
assigned to them, and that they shall have all licenses, permits, qualifications and approvals of 
whatever nature that are legally required to perform the work, and that such licenses, permits, 
qualifications and approvals shall be maintained throughout the term of this Agreement. 

2.6 Alterations to TUMF Improvements.  All work shall be done and the TUMF 
Improvements completed as shown on approved plans and specifications, and any subsequent 
alterations thereto.  If during the course of construction and installation it is determined that the 
public interest requires alterations in the TUMF Improvements, Developer shall undertake such 
design and construction changes as may be reasonably required by AGENCY.  Any and all 
alterations in the plans and specifications and the TUMF Improvements to be completed may be 
accomplished without first giving prior notice thereof to Developer’s surety for this Agreement. 

3.0 Maintenance of TUMF Improvements.  AGENCY shall not be responsible or liable for the 
maintenance or care of the TUMF Improvements until AGENCY approves and accepts them.  
AGENCY shall exercise no control over the TUMF Improvements until accepted.  Any use by any 
person of the TUMF Improvements, or any portion thereof, shall be at the sole and exclusive risk 
of Developer at all times prior to AGENCY’s acceptance of the TUMF Improvements.  Developer 
shall maintain all of the TUMF Improvements in a state of good repair until they are completed by 
Developer and approved and accepted by AGENCY, and until the security for the performance of 
this Agreement is released.  It shall be Developer’s responsibility to initiate all maintenance work, 
but if it shall fail to do so, it shall promptly perform such maintenance work when notified to do 
so by AGENCY.  If Developer fails to properly prosecute its maintenance obligation under this 
section, AGENCY may do all work necessary for such maintenance and the cost thereof shall be 
the responsibility of Developer and its surety under this Agreement.  AGENCY shall not be 
responsible or liable for any damages or injury of any nature in any way related to or caused by 
the TUMF Improvements or their condition prior to acceptance.  In no event shall WRCOG be 
responsible for the maintenance, operation or care of the TUMF Improvements 

4.0 Fees and Charges.  Developer shall, at its sole cost, expense, and liability, pay all fees, 
charges, and taxes arising out of the construction of the TUMF Improvements, including, but not 
limited to, all plan check, design review, engineering, inspection, sewer treatment connection fees, 
and other service or impact fees established by AGENCY. 

5.0 AGENCY Inspection of TUMF Improvements.  Developer shall, at its sole cost, expense, 
and liability, and at all times during construction of the TUMF Improvements, maintain reasonable 
and safe facilities and provide safe access for inspection by AGENCY of the TUMF Improvements 
and areas where construction of the TUMF Improvements is occurring or will occur. 

6.0 Liens.  Upon the expiration of the time for the recording of claims of liens as prescribed by 
Sections 8412 and 8414 of the Civil Code with respect to the TUMF Improvements, Developer 
shall provide to AGENCY such evidence or proof as AGENCY shall require that all persons, firms 
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and corporations supplying work, labor, materials, supplies and equipment to the construction of 
the TUMF Improvements, have been paid, and that no claims of liens have been recorded by or on 
behalf of any such person, firm or corporation.  Rather than await the expiration of the said time 
for the recording of claims of liens, Developer may elect to provide to AGENCY a title insurance 
policy or other security acceptable to AGENCY guaranteeing that no such claims of liens will be 
recorded or become a lien upon any of the Property. 

7.0 Acceptance of TUMF Improvements; As-Built or Record Drawings.  If the TUMF 
Improvements are properly completed by Developer and approved by AGENCY, and if they 
comply with all applicable federal, state and local laws, ordinances, regulations, codes, standards, 
and other requirements, AGENCY shall be authorized to accept the TUMF Improvements.  
AGENCY may, in its sole and absolute discretion, accept fully completed portions of the TUMF 
Improvements prior to such time as all of the TUMF Improvements are complete, which shall not 
release or modify Developer’s obligation to complete the remainder of the TUMF Improvements.  
Upon the total or partial acceptance of the TUMF Improvements by AGENCY, Developer shall 
file with the Recorder’s Office of the County of Riverside a notice of completion for the accepted 
TUMF Improvements in accordance with California Civil Code sections 8182, 8184, 9204, and 
9208 (“Notice of Completion”), at which time the accepted TUMF Improvements shall become 
the sole and exclusive property of AGENCY without any payment therefore.  Notwithstanding the 
foregoing, AGENCY may not accept any TUMF Improvements unless and until Developer 
provides one (1) set of “as-built” or record drawings or plans to the AGENCY for all such TUMF 
Improvements.  The drawings shall be certified and shall reflect the condition of the TUMF 
Improvements as constructed, with all changes incorporated therein. 

8.0 Warranty and Guarantee.  Developer hereby warrants and guarantees all the TUMF 
Improvements against any defective work or labor done, or defective materials furnished in the 
performance of this Agreement, including the maintenance of the TUMF Improvements, for a 
period of one (1) year following completion of the work and acceptance by AGENCY 
(“Warranty”).  During the Warranty, Developer shall repair, replace, or reconstruct any defective 
or otherwise unsatisfactory portion of the TUMF Improvements, in accordance with the current 
ordinances, resolutions, regulations, codes, standards, or other requirements of AGENCY, and to 
the approval of AGENCY.  All repairs, replacements, or reconstruction during the Warranty shall 
be at the sole cost, expense, and liability of Developer and its surety.  As to any TUMF 
Improvements which have been repaired, replaced, or reconstructed during the Warranty, 
Developer and its surety hereby agree to extend the Warranty for an additional one (1) year period 
following AGENCY’s acceptance of the repaired, replaced, or reconstructed TUMF 
Improvements.  Nothing herein shall relieve Developer from any other liability it may have under 
federal, state, or local law to repair, replace, or reconstruct any TUMF Improvement following 
expiration of the Warranty or any extension thereof.  Developer’s warranty obligation under this 
section shall survive the expiration or termination of this Agreement. 

9.0 Administrative Costs.  If Developer fails to construct and install all or any part of the 
TUMF Improvements, or if Developer fails to comply with any other obligation contained herein, 
Developer and its surety shall be jointly and severally liable to AGENCY for all administrative 
expenses, fees, and costs, including reasonable attorney’s fees and costs, incurred in obtaining 
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compliance with this Agreement or in processing any legal action or for any other remedies 
permitted by law. 

10.0 Default; Notice; Remedies. 

10.1 Notice.  If Developer neglects, refuses, or fails to fulfill or timely complete any 
obligation, term, or condition of this Agreement, or if AGENCY determines there is a violation of 
any federal, state, or local law, ordinance, regulation, code, standard, or other requirement, 
AGENCY may at any time thereafter declare Developer to be in default or violation of this 
Agreement and make written demand upon Developer or its surety, or both, to immediately remedy 
the default or violation (“Notice”).  Developer shall substantially commence the work required to 
remedy the default or violation within five (5) days of the Notice.  If the default or violation 
constitutes an immediate threat to the public health, safety, or welfare, AGENCY may provide the 
Notice verbally, and Developer shall substantially commence the required work within twenty-
four (24) hours thereof.  Immediately upon AGENCY’s issuance of the Notice, Developer and its 
surety shall be liable to AGENCY for all costs of construction and installation of the TUMF 
Improvements and all other administrative costs or expenses as provided for in this Section 10.0 
of this Agreement. 

10.2 Failure to Remedy; AGENCY Action.  If the work required to remedy the noticed 
default or violation is not diligently prosecuted to a completion acceptable to AGENCY within the 
time frame contained in the Notice, AGENCY may complete all remaining work, arrange for the 
completion of all remaining work, and/or conduct such remedial activity as in its sole and absolute 
discretion it believes is required to remedy the default or violation.  All such work or remedial 
activity shall be at the sole and absolute cost, expense, and liability of Developer and its surety, 
without the necessity of giving any further notice to Developer or surety.  AGENCY’s right to take 
such actions shall in no way be limited by the fact that Developer or its surety may have constructed 
any of the TUMF Improvements at the time of AGENCY’s demand for performance.  In the event 
AGENCY elects to complete or arrange for completion of the remaining work and the TUMF 
Improvements, AGENCY may require all work by Developer or its surety to cease in order to 
allow adequate coordination by AGENCY. 

10.3 Other Remedies.  No action by AGENCY pursuant to this Section 10.0 et seq. of 
this Agreement shall prohibit AGENCY from exercising any other right or pursuing any other 
legal or equitable remedy available under this Agreement or any federal, state, or local law.  
AGENCY may exercise its rights and remedies independently or cumulatively, and AGENCY 
may pursue inconsistent remedies.  AGENCY may institute an action for damages, injunctive 
relief, or specific performance. 

11.0 Security; Surety Bonds.  Prior to the commencement of any work on the TUMF 
Improvements, Developer or its contractor shall provide AGENCY with surety bonds in the 
amounts and under the terms set forth below (“Security”).  The amount of the Security shall be 
based on the estimated actual costs to construct the TUMF Improvements, as determined by 
AGENCY after Developer has awarded a contract for construction of the TUMF Improvements to 
the lowest responsive and responsible bidder in accordance with this Agreement (“Estimated 
Costs”).  If AGENCY determines, in its sole and absolute discretion, that the Estimated Costs have 
changed, Developer or its contractor shall adjust the Security in the amount requested by 
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AGENCY.  Developer’s compliance with this Section 11.0 et seq. of this Agreement shall in no 
way limit or modify Developer’s indemnification obligation provided in Section 12.0 of this 
Agreement. 

11.1 Performance Bond.  To guarantee the faithful performance of the TUMF 
Improvements and all the provisions of this Agreement, to protect AGENCY if Developer is in 
default as set forth in Section 10.0 et seq. of this Agreement, and to secure the one-year guarantee 
and warranty of the TUMF Improvements, Developer or its contractor shall provide AGENCY a 
faithful performance bond in an amount which sum shall be not less than one hundred percent 
(100%) of the Estimated Costs.  The AGENCY may, in its sole and absolute discretion, partially 
release a portion or portions of the security provided under this section as the TUMF Improvements 
are accepted by AGENCY, provided that Developer is not in default on any provision of this 
Agreement and the total remaining security is not less than _______________ (___%) of the 
Estimated Costs.  All security provided under this section shall be released at the end of the 
Warranty period, or any extension thereof as provided in Section 11.0 of this Agreement, provided 
that Developer is not in default on any provision of this Agreement. 

11.2 Labor & Material Bond.  To secure payment to the contractors, subcontractors, 
laborers, materialmen, and other persons furnishing labor, materials, or equipment for performance 
of the TUMF Improvements and this Agreement, Developer or its contractor shall provide 
AGENCY a labor and materials bond in an amount which sum shall not be less than one hundred 
percent (100%) of the Estimated Costs.  The security provided under this section may be released 
by written authorization of AGENCY after six (6) months from the date AGENCY accepts the 
TUMF Improvements.  The amount of such security shall be reduced by the total of all stop notice 
or mechanic’s lien claims of which AGENCY is aware, plus an amount equal to twenty percent 
(20%) of such claims for reimbursement of AGENCY’s anticipated administrative and legal 
expenses arising out of such claims. 

11.3 Additional Requirements.  The surety for any surety bonds provided as Security 
shall have a current A.M. Best rating of at least “A” and FSC-VIII, shall be licensed to do business 
in California, and shall be satisfactory to AGENCY.  As part of the obligation secured by the 
Security and in addition to the face amount of the Security, Developer, its contractor or the surety 
shall secure the costs and reasonable expenses and fees, including reasonable attorney’s fees and 
costs, incurred by AGENCY in enforcing the obligations of this Agreement.  Developer, its 
contractor and the surety shall stipulate and agree that no change, extension of time, alteration, or 
addition to the terms of this Agreement, the TUMF Improvements, or the plans and specifications 
for the TUMF Improvements shall in any way affect its obligation on the Security. 

11.4 Evidence and Incorporation of Security.  Evidence of the Security shall be provided 
on the forms set forth in Exhibit “B”, unless other forms are deemed acceptable by the AGENCY, 
and when such forms are completed to the satisfaction of AGENCY, the forms and evidence of 
the Security shall be attached hereto as Exhibit “B” and incorporated herein by this reference. 

12.0 Indemnification.  Developer shall defend, indemnify, and hold harmless AGENCY, the 
Western Riverside Council of Governments (WRCOG),  their elected officials, board members, 
employees, and agents from any and all actual or alleged claims, demands, causes of action, 
liability, loss, damage, or injury to property or persons, including wrongful death, whether imposed 
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by a court of law or by administrative action of any federal, state, or local governmental agency, 
arising out of or incident to any acts, omissions, negligence, or willful misconduct of Developer, 
its employees, contractors, or agents in connection with the performance of this Agreement, or 
arising out of or in any way related to or caused by the TUMF Improvements or their condition 
prior to AGENCY’s approval and acceptance of the TUMF Improvements (“Claims”).  This 
indemnification includes, without limitation, the payment of all penalties, fines, judgments, 
awards, decrees, attorney fees, and related costs or expenses, and the reimbursement of AGENCY, 
WRCOG, their elected officials, board members, employees, and/or agents for all legal expenses 
and costs incurred by each of them.  This indemnification excludes only such portion of any Claim 
which is caused solely and exclusively by the negligence or willful misconduct of AGENCY as 
determined by a court or administrative body of competent jurisdiction.  Developer’s obligation to 
indemnify shall survive the expiration or termination of this Agreement, and shall not be restricted 
to insurance proceeds, if any, received by AGENCY, WRCOG, their elected officials, board 
members, employees, or agents. 

13.0 Insurance. 

13.1 Types; Amounts.  Developer shall procure and maintain, and shall require its 
contractors to procure and maintain, during performance of this Agreement, insurance of the types 
and in the amounts described below (“Required Insurance”).  If any of the Required Insurance 
contains a general aggregate limit, such insurance shall apply separately to this Agreement or be 
no less than two times the specified occurrence limit. 

13.1.1 General Liability.  Occurrence form general liability insurance at least as 
broad as Insurance Services Office Form CG 00 01, or equivalent form, with an occurrence limit 
of Two Million Dollars ($2,000,000) and aggregate limit of Four Million Dollars ($4,000,000)  for 
bodily injury, personal injury, and property damage. 

13.1.2 Business Automobile Liability.  Business automobile liability insurance at 
least as broad as Insurance Services Office Form CA 00 01 (coverage symbol 1 – any auto), or 
equivalent form, with a combined single limit of not less than Two Million Dollars ($2,000,000) 
per occurrence and aggregate limit of Four Million Dollars ($4,000,000).  Such insurance shall 
include coverage for the ownership, operation, maintenance, use, loading, or unloading of any auto 
owned, leased, hired, or borrowed by the insured or for which the insured is responsible. 

13.1.3 Workers’ Compensation.  Workers’ compensation insurance with limits as 
required by the Labor Code of the State of California and employers’ liability insurance with limits 
of not less than Two Million Dollars ($2,000,000) per occurrence and aggregate limit of Four 
Million Dollars ($4,000,000), at all times during which insured retains employees. 

13.1.4 Professional Liability.  For any consultant or other professional who will 
engineer or design the TUMF Improvements, liability insurance for errors and omissions with 
limits not less than Two Million Dollars ($2,000,000) per occurrence and , and aggregate limit of 
Four Million Dollars ($4,000,000), shall be procured and maintained for a period of five (5) years 
following completion of the TUMF Improvements.  Such insurance shall be endorsed to include 
contractual liability. 
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13.2 Deductibles.  Any deductibles or self-insured retentions must be declared to and 
approved by AGENCY.  At the option of AGENCY, either: (a) the insurer shall reduce or eliminate 
such deductibles or self-insured retentions as respects AGENCY, its elected officials, officers, 
employees, agents, and volunteers; or (b) Developer and its contractors shall provide a financial 
guarantee satisfactory to AGENCY guaranteeing payment of losses and related investigation costs, 
claims, and administrative and defense expenses. 

13.3 Additional Insured; Separation of Insureds.  The Required Insurance, except for the 
professional liability and workers’ compensation insurance, shall name AGENCY, WRCOG, their 
elected officials, board members, officers, employees, and agents as additional insureds with 
respect to work performed by or on behalf of Developer or its contractors, including any materials, 
parts, or equipment furnished in connection therewith.  For Required Insurance provided by 
Developer’s contractors, WRCOG shall be added as an additional insured using ISO CG 2038 or 
an exact equivalent.  The Required Insurance shall contain standard separation of insureds 
provisions, and shall contain no special limitations on the scope of its protection to AGENCY, 
WRCOG, their elected officials, board members, officers, employees, or agents. 

13.4 Primary Insurance; Waiver of Subrogation.  The Required Insurance, except for the 
professional liability and workers’ compensation insurance shall be primary with respect to any 
insurance or self-insurance programs covering AGENCY, WRCOG, their elected officials, board 
members, officers, employees, or agents.  The Required Insurance, except for the professional 
liability insurance, shall provide that the insurance company waives all right of recovery by way 
of subrogation against AGENCY and WRCOG in connection with any damage or harm covered 
by such policy. 

13.5 Certificates; Verification.  Developer and its contractors shall furnish AGENCY 
with original certificates of insurance and endorsements effecting coverage for the Required 
Insurance.  The certificates and endorsements for each insurance policy shall be signed by a person 
authorized by that insurer to bind coverage on its behalf.  All certificates and endorsements must 
be received and approved by AGENCY before work pursuant to this Agreement can begin.  
AGENCY reserves the right to require complete, certified copies of all required insurance policies, 
at any time. 

13.6 Term; Cancellation Notice.  Developer and its contractors shall maintain the 
Required Insurance for the term of this Agreement and shall replace any certificate, policy, or 
endorsement which will expire prior to that date.  All policies shall be endorsed to provide that the 
Required Insurance shall not be suspended, voided, reduced, canceled, or allowed to expire except 
on thirty (30) days’ prior written notice to AGENCY.  If such notice of cancellation endorsements 
are unavailable, Developer shall provide such thirty (30)  days’ written notice of cancellation. 

13.7 Insurer Rating.  Unless approved in writing by AGENCY, all Required Insurance 
shall be placed with insurers licensed to do business in the State of California and with a current 
A.M. Best rating of at least “A” and FSC-VIII. 

14.0 TUMF Credit. 
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14.1 Developer’s TUMF Obligation.  Developer hereby agrees and accepts that as of the 
date of this Agreement, the amount Developer is obligated to pay to AGENCY   pursuant to 
Ordinance No. (insert appropriate reference for city or county) as part of the TUMF Program is 
[INSERT DOLLAR VALUE OF TUMF REQUIREMENT] 
____________________________________ ($______________) (“TUMF Obligation”).  This 
TUMF Obligation shall be initially determined under the TUMF fee schedule in effect for the 
AGENCY at the time the Developer submits a building permit application for the TUMF 
Improvement.  Notwithstanding, this TUMF Obligation does not have to be paid until the 
Certificate of Occupancy is obtained. 

14.2 Fee Adjustments.  Notwithstanding the foregoing, Developer agrees that this 
Agreement shall not estop AGENCY from adjusting the TUMF in accordance with the provisions 
of Ordinance No. (insert appropriate reference for city or county   ). 

14.3 Credit Offset Against TUMF Obligation.  Pursuant to Ordinance No. (insert 
appropriate reference for city or county   ) and in consideration for Developer's obligation under 
this Agreement for the delivery of TUMF Improvements, credit shall be applied by AGENCY to 
offset the TUMF Obligation (“Credit”) subject to adjustment and reconciliation under Section 14.5 
of this agreement.  Developer hereby agrees that the amount of the Credit shall be applied after 
Developer has initiated the process of project delivery of TUMF Improvements to the lowest 
responsible bidder in accordance with this Agreement.  Developer further agrees that the dollar 
amount of the Credit shall be equal to the lesser of:   (A) the bid amount set forth in the contract 
awarded to the lowest responsible bidder, or (B) the unit cost assumptions for the TUMF 
Improvement in effect at the time of the contract award, as such assumptions are identified and 
determined in the most recent TUMF Nexus Study and the TUMF Administrative Plan adopted 
by WRCOG (“Unit Cost Assumptions”). 

The bid amount and the Unit Cost Assumptions shall hereafter be collectively 
referred to as “Estimated Credit” and is estimated in the attached Exhibit G. At no time will the 
Credit exceed the Developer’s TUMF Obligation. If the dollar amount of the Estimated Credit 
exceeds the dollar amount of the TUMF Obligation, Developer will be deemed to have completely 
satisfied its TUMF Obligation for the Project and may apply for a reimbursement agreement, to 
the extent applicable, as provided in Section 14.6 of this Agreement. If the dollar amount of the 
Estimated Credit is less than the dollar amount of the TUMF Obligation, the Developer agrees the 
Credit shall be applied to offset the TUMF Obligation as follows: 

(i) For residential units in the Project, the Credit shall be applied 
to all residential units to offset and/or satisfy the TUMF Obligation.  The residential units for which 
the TUMF Obligation has been offset and/or satisfied by use of the Credit, and the amount of offset 
applicable to each unit, shall be identified in the notice provided to the Developer by AGENCY 
pursuant to this section. 

(ii) For commercial and industrial structures in the Project, the 
Credit shall be applied to all commercial and industrial development to offset and/or satisfy the 
TUMF Obligation.  The commercial or industrial structure(s) for which the TUMF Obligation has 
been offset and/or satisfied by use of the Credit, and the amount of offset applicable to such 
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structure(s), shall be identified in the notice provided to the Developer by AGENCY pursuant to 
this section. 

AGENCY shall provide Developer written notice of the determinations that 
AGENCY makes pursuant to this section, including how the Credit is applied to offset the TUMF 
Obligation as described above. 

14.4 Verified Cost of the TUMF Improvements.  Upon recordation of the Notice of 
Completion for the TUMF Improvements and acceptance of the TUMF Improvements by 
AGENCY, Developer shall submit to the AGENCY Public Works Director the information set 
forth in the attached Exhibit “C”.  The AGENCY Public Works Director, or his or her designee, 
shall use the information provided by Developer to calculate the total actual costs incurred by 
Developer in delivering the TUMF Improvements covered under this Agreement (“Verified 
Costs”).  The AGENCY Public Works Director will use his or her best efforts to determine the 
amount of the Verified Costs and provide Developer written notice thereof within thirty (30) 
calendar days of receipt of all the required information from Developer.  The  
Agency may request that WRCOG calculate the amount of the Verified Cost.  In this case, the 
AGENCY shall provide WRCOG written notice and all necessary documentation and allow 
WRCOG fifteen (15) days to determine costs.  Agency will notify the Developer within the 
previous thirty (30) day deadline 

14.5 Reconciliation; Final Credit Offset Against TUMF Obligation.  The Developer is 
aware of and accepts the fact that Credits are speculative and conceptual in nature.  The actual 
amount of Credit that shall be applied by AGENCY to offset the TUMF Obligation shall be equal 
to the lesser of:  (A) the Verified Costs or (B) Unit Cost Assumptions for the TUMF Improvements 
as determined in accordance with Section 14.3 of this Agreement (“Actual Credit”). No Actual 
Credit will be awarded until the Verified Costs are determined through the reconciliation process.  
Please be advised that while a Developer may use an engineer’s estimates in order to estimate 
Credits for project planning purposes, the Actual Credit awarded will only be determined by the 
reconciliation process. 

(a) TUMF Balance. If the dollar amount of the Actual Credit is less than 
the dollar amount of the TUMF Obligation, the AGENCY Public Works Director shall provide 
written notice to Developer of the amount of the difference owed (“TUMF Balance”) and 
Developer shall pay the TUMF Balance in accordance with (insert appropriate reference for city 
or county) to fully satisfy the TUMF Obligation (see Exhibit “F” - Example “A”). 

(b) TUMF Reimbursement.  If the dollar amount of the Actual Credit 
exceeds the TUMF Obligation, Developer will be deemed to have fully satisfied the TUMF 
Obligation for the Project and may apply for a reimbursement agreement, to the extent applicable, 
as provided in Section 14.6 of this Agreement. AGENCY shall provide Developer written notice 
of the determinations that AGENCY makes pursuant to this section (see Exhibit “F” - Example 
“B”). 

(c) TUMF Overpayment.  If the dollar amount of the Actual Credit 
exceeds the Estimated Credit, but is less than the TUMF Obligation, but the Actual Credit plus 
additional monies collected by AGENCY from Developer for the TUMF Obligation exceed the 
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TUMF Obligation (“TUMF Overpayment”), Developer will be deemed to have fully satisfied the 
TUMF Obligation for the Project and may be entitled to a refund. The AGENCY’s Public Works 
Director shall provide written notice to WRCOG and the Developer of the amount of the TUMF 
Overpayment and AGENCY shall direct WRCOG to refund the Developer in accordance with 
(insert appropriate reference for city or county) (see Exhibit “F” - Example C) 

14.6 Reimbursement Agreement.  If authorized under either Section 14.3 or Section 14.5 
Developer may apply to AGENCY and WRCOG for a reimbursement agreement for the amount 
by which the Actual Credit exceeds the TUMF Obligation, as determined pursuant to Section 14.3 
of this Agreement, Ordinance No. (insert appropriate reference for city or county   ), and the TUMF 
Administrative Plan adopted by WRCOG (“Reimbursement Agreement”).  If AGENCY and 
WRCOG agree to a Reimbursement Agreement with Developer, the Reimbursement Agreement 
shall be executed on the form set forth in Exhibit “D,” and shall contain the terms and conditions 
set forth therein.  The Parties agree that the Reimbursement Agreement shall be subject to all terms 
and conditions of this Agreement, and that upon execution, an executed copy of the 
Reimbursement Agreement shall be attached hereto and shall be incorporated herein as a material 
part of this Agreement as though fully set forth herein. 

15.0 Miscellaneous. 

15.1 Assignment. Developer may, as set forth herein, assign all or a portion of its rights 
pursuant to this Agreement to a purchaser of a portion or portions of the Property ("Assignment").  
Developer and such purchaser and assignee ("Assignee") shall provide to AGENCY such 
reasonable proof as it may require that Assignee is the purchaser of such portions of the Property.  
Any assignment pursuant to this Section shall not be effective unless and until Developer and 
Assignee have executed an assignment agreement with AGENCY in a form reasonably acceptable 
to AGENCY, whereby Developer and Assignee agree, except as may be otherwise specifically 
provided therein, to the following:  (1) that Assignee shall receive all or a portion of Developer's 
rights pursuant to this Agreement, including such credit as is determined to be applicable to the 
portion of the Property purchased by Assignee pursuant to Section 14.0 et seq. of this Agreement, 
and (2) that Assignee shall be bound by all applicable provisions of this Agreement. 

15.2 Relationship Between the Parties.  The Parties hereby mutually agree that this 
Agreement shall not operate to create the relationship of partnership, joint venture, or agency 
between or among AGENCY. WRCOG and Developer.  Developer’s contractors are exclusively 
and solely under the control and dominion of Developer.  Nothing herein shall be deemed to make 
Developer or its contractors an agent or contractor of AGENCY.  This Agreement shall be 
interpreted and administered in a manner consistent with the TUMF Administrative Plan in effect 
at the time this Agreement is executed. 

15.3 Warranty as to Property Ownership; Authority to Enter Agreement.  Developer 
hereby warrants that it owns fee title to the Property and that it has the legal capacity to enter into 
this Agreement.  Each Party warrants that the individuals who have signed this Agreement have 
the legal power, right, and authority make this Agreement and bind each respective Party. 

15.4 Prohibited Interests.  Developer warrants that it has not employed or retained any 
company or person, other than a bona fide employee working solely for Developer, to solicit or 
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secure this Agreement.  Developer also warrants that it has not paid or agreed to pay any company 
or person, other than a bona fide employee working solely for Developer, any fee, commission, 
percentage, brokerage fee, gift, or other consideration contingent upon the making of this 
Agreement. For breach of this warranty, AGENCY shall have the right to rescind this Agreement 
without liability. 

15.5 Notices.  All notices, demands, invoices, and written communications shall be in 
writing and delivered to the following addresses or such other addresses as the Parties may 
designate by written notice: 

To AGENCY: County of Riverside Transportation Department 
                              Attention: Alvin Medina, Administrative Services Officer 

4080 Lemon Street, 8th Floor 
Riverside, CA 92501                               
Phone No. (951) 955-6527 

 

To WRCOG          Western Riverside Council of Governments 
       3390 University Avenue, Suite 200  
       Riverside, CA  92501 

 Attention: Executive Director 
 Telephone: (951) 405-6700 
 Fax No. (951) 223-9720 

To Developer: __________________________ 
Attn:  _____________________ 
__________________________ 
__________________________ 
Fax No. (___) ______________ 

Depending upon the method of transmittal, notice shall be deemed received as follows:  by 
facsimile, as of the date and time sent; by messenger, as of the date delivered; and by U.S. Mail 
first class postage prepaid, as of 72 hours after deposit in the U.S. Mail. 

15.6 Cooperation; Further Acts.  The Parties shall fully cooperate with one another, and 
shall take any additional acts or sign any additional documents as may be necessary, appropriate, 
or convenient to attain the purposes of this Agreement. 

15.7 Construction; References; Captions.  It being agreed the Parties or their agents have 
participated in the preparation of this Agreement, the language of this Agreement shall be 
construed simply, according to its fair meaning, and not strictly for or against any Party.  Any term 
referencing time, days, or period for performance shall be deemed calendar days and not work 
days.  All references to Developer include all personnel, employees, agents, and contractors of 
Developer, except as otherwise specified in this Agreement.  All references to AGENCY include 
its elected officials, officers, employees, agents, and volunteers except as otherwise specified in 
this Agreement.  The captions of the various articles and paragraphs are for convenience and ease 
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of reference only, and do not define, limit, augment, or describe the scope, content, or intent of 
this Agreement. 

15.8 Amendment; Modification.  No supplement, modification, or amendment of this 
Agreement shall be binding unless executed in writing and signed by both Parties. 

15.9 Termination.  This Agreement shall terminate 10 years after the Effective Date, 
unless extended in writing by the Parties.  In addition, this Agreement shall terminate 5 years after 
the Effective Date in the event that the TUMF Improvements as specified in the Credit Agreement 
is not commenced within 5 years of the Effective Date. 

15.9.1 Waiver.  No waiver of any default shall constitute a waiver of any other 
default or breach, whether of the same or other covenant or condition.  No waiver, benefit, 
privilege, or service voluntarily given or performed by a Party shall give the other Party any 
contractual right by custom, estoppel, or otherwise. 

15.9.2 Binding Effect.  Each and all of the covenants and conditions shall be 
binding on and shall inure to the benefit of the Parties, and their successors, heirs, personal 
representatives, or assigns.  This section shall not be construed as an authorization for any Party 
to assign any right or obligation. 

15.9.3 No Third-Party Beneficiaries.  There are no intended third-party 
beneficiaries of any right or obligation assumed by the Parties. 

15.9.4 Invalidity; Severability.  If any portion of this Agreement is declared 
invalid, illegal, or otherwise unenforceable by a court of competent jurisdiction, the remaining 
provisions shall continue in full force and effect. 

15.9.5 Consent to Jurisdiction and Venue.  This Agreement shall be construed in 
accordance with and governed by the laws of the State of California.  Any legal action or 
proceeding brought to interpret or enforce this Agreement, or which in any way arises out of the 
Parties’ activities undertaken pursuant to this Agreement, shall be filed and prosecuted in the 
appropriate California State Court in the County of Riverside, California.  Each Party waives the 
benefit of any provision of state or federal law providing for a change of venue to any other court 
or jurisdiction including, without limitation, a change of venue based on the fact that a 
governmental entity is a party to the action or proceeding, or that a federal right or question is 
involved or alleged to be involved in the action or proceeding.  Without limiting the generality of 
the foregoing waiver, Developer expressly waives any right to have venue transferred pursuant to 
California Code of Civil Procedure Section 394. 

15.9.6 Time is of the Essence.  Time is of the essence in this Agreement, and the 
Parties agree to execute all documents and proceed with due diligence to complete all covenants 
and conditions. 

15.9.7 Counterparts.  This Agreement may be signed in counterparts, each of 
which shall constitute an original and which collectively shall constitute one instrument. 
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15.9.8 Entire Agreement.  This Agreement contains the entire agreement between 
AGENCY and Developer and supersedes any prior oral or written statements or agreements 
between AGENCY and Developer. 

[SIGNATURES OF PARTIES ON NEXT PAGE] 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the 
day and year first above written. 

DEVELOPER: 
[**INSERT NAME OF DEVELOPER**] 

 
 
By:  ______________________________________ 

Its: _______________________________________ 

ATTEST: 
 
 
By: ________________________________ 
Its: ________________________________ 

 WESTERN RIVERSIDE COUNCIL OF 
GOVERNMENT: 
 
 
By: ______________________________________ 
Its: Executive Director-_______________________ 

ATTEST: 
 
 
By: ________________________________ 
Its: ________________________________ 

AGENCY: 
[**INSERT NAME OF AGENCY**] 

 
 
By: ______________________________________ 
Its: _____________________________________ 

ATTEST: 
 
 
By: ________________________________ 
Its: ________________________________
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EXHIBIT “A” 
 

LEGAL DESCRIPTION OF PROPERTY 
 

[ATTACH BEHIND THIS PAGE] 
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EXHIBIT “B” 
 

FORMS FOR SECURITY 
 

[ATTACHED BEHIND THIS PAGE] 
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BOND NO. ___________________ 
INITIAL PREMIUM:  ___________________ 

SUBJECT TO RENEWAL 

PERFORMANCE BOND 

WHEREAS, the [INSERT “City” OR “County“] of ___________ (“AGENCY”) has 
executed an agreement with ________________________________________________ 
(hereinafter “Developer”), requiring Developer to perform certain work consisting of but not 
limited to, furnishing all labor, materials, tools, equipment, services, and incidentals for the 
construction of street and transportation system improvements (hereinafter the “Work”); 

WHEREAS, the Work to be performed by Developer is more particularly set forth in that 
certain TUMF Improvement and Credit/Reimbursement Agreement dated 
___________________________, (hereinafter the “Agreement”); and 

WHEREAS, the Agreement is hereby referred to and incorporated herein by this reference; 
and 

WHEREAS, Developer or its contractor is required by the Agreement to provide a good 
and sufficient bond for performance of the Agreement, and to guarantee and warranty the Work 
constructed thereunder. 

NOW, THEREFORE, we the undersigned, ______________________________, as 
Principal and __________________________________, a corporation organized and existing 
under the laws of the State of _________________________ and duly authorized to transact 
business under the laws of the State of California, as Surety, are held and firmly bound unto the 
AGENCY in the sum of _________________________________________________ 
($______________), said sum being not less than one hundred percent (100%) of the total cost of 
the Work as set forth in the Agreement, we bind ourselves, our heirs, executors and administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such, that if Developer and its contractors, 
or their heirs, executors, administrators, successors or assigns, shall in all things stand to and abide 
by, and well and truly keep and perform the covenants, conditions, agreements, guarantees, and 
warranties in the Agreement and any alteration thereof made as therein provided, to be kept and 
performed at the time and in the manner therein specified and in all respects according to their 
intent and meaning, and to indemnify and save harmless AGENCY, its officers, employees, and 
agents, as stipulated in the Agreement, then this obligation shall become null and void; otherwise 
it shall be and remain in full force and effect. 

As part of the obligation secured hereby, and in addition to the face amount specified 
therefor, there shall be included costs and reasonable expenses and fees, including reasonable 
attorney’s fees, incurred by AGENCY in successfully enforcing such obligation, all to be taxed as 
costs and included in any judgment rendered. 

The said Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or additions to the terms of the said Agreement or to the Work to be performed 
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thereunder or the specification accompanying the same shall in any way affect its obligations on 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Agreement or to the Work. 

IN WITNESS WHEREOF, we have hereto set our hands and seals this ____ day on 
_____________________, 20__. 

________________________________ 
Principal 

By:   ___________________________ 
President 

 

________________________________ 
Surety 

By:   ___________________________ 
Attorney-in-Fact 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT                CIVIL CODE §1189 
 
 
 
 
 
 
STATE OF CALIFORNIA ) 
COUNTY OF  ) 

On   , before me,  
 , 

Date Here Insert Name and Title of the Officer 

personally appeared   , 
Name(s) of Signer(s) 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to 
the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph is 
true and correct. 

WITNESS my hand and official seal. 

Signature   
Signa

ture of Notary Public 
 
 
 
 

Place Notary Seal Above 

____________________________________OPTIONAL____________________________________ 
Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment 

of this form to an unintended document. 
 

Description of Attached Document 
Title of Type of Document:       Document Date:  
Number of Pages:    Signer(s) Other Than Named Above:    

Capacity(ies) Claimed by Signer(s) 

Signer’s Name:   
  
 Corporate Officer – Title(s): 
 
  
 Partner -   Limited General 
  Individual      Attorney in Fact 
  Trustee       Guardian or Conservator 

Signer’s Name:  
   
 Corporate Officer – Title(s): 
 
  
 Partner -   Limited General 
  Individual      Attorney in Fact 
  Trustee       Guardian or Conservator 

A notary public or other officer completing this certificate verifies only the identity of the individual who 
signed the document, to which this certificate is attached, and not the truthfulness, accuracy, or validity of 
that document. 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, _____________________________, certify that I am the ________________ Secretary 
of the corporation named as principal in the attached bond, that 
_____________________________________ who signed the said bond on behalf of the principal 
was then ____________________________________ of said corporation; that I know his 
signature, and his signature thereto is genuine; and that said bond was duly signed, sealed and 
attested for and in behalf of said corporation by authority of its governing Board. 

(Corporate Seal) _________________________________ 
 Signature 

 _____________________ 
 Date 

NOTE:  A copy of the power of attorney to local representatives of the bonding company may be 
attached hereto. 

Other: 
 
  
Signer is Representing:   
  
      
  
 

Other: 
 
  
Signer is Representing:   
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BOND NO. ___________________ 
INITIAL PREMIUM:  ___________________ 

SUBJECT TO RENEWAL 

LABOR & MATERIAL BOND 

WHEREAS, the [INSERT “City” OR “County”] of ___________ (“AGENCY”) has 
executed an agreement with _____________________________________ (hereinafter 
“Developer”), requiring Developer to perform certain work consisting of but not limited to, 
furnishing all labor, materials, tools, equipment, services, and incidentals for the construction of 
street and transportation system improvements (hereinafter “Work”); 

WHEREAS, the Work to be performed by Developer is more particularly set forth in that 
certain Improvement and Credit / Reimbursement Agreement dated 
___________________________, (hereinafter the “Agreement”); and 

WHEREAS, Developer or its contractor is required to furnish a bond in connection with 
the Agreement providing that if Developer or any of his or its contractors shall fail to pay for any 
materials, provisions, or other supplies, or terms used in, upon, for or about the performance of the 
Work contracted to be done, or for any work or labor done thereon of any kind, or for amounts due 
under the provisions of 3248 of the California Civil Code, with respect to such work or labor, that 
the Surety on this bond will pay the same together with a reasonable attorney’s fee in case suit is 
brought on the bond. 

NOW, THEREFORE, we the undersigned, ______________________________,  as 
Principal and ____________________________________, a corporation organized and existing 
under the laws of the State of _________________________ and duly authorized to transact 
business under the laws of the State of California, as Surety, are held and firmly bound unto the 
AGENCY and to any and all material men, persons, companies or corporations furnishing 
materials, provisions, and other supplies used in, upon, for or about the performance of the said 
Work, and all persons, companies or corporations renting or hiring teams, or implements or 
machinery, for or contributing to said Work to be done, and all persons performing work or labor 
upon the same and all persons supplying both work and materials as aforesaid, the sum of 
____________________________________________________________ 
($_______________), said sum being not less than 100% of the total amount payable by Developer 
under the terms of the Agreement, for which payment well and truly to be made, we bind ourselves, 
our heirs, executors and administrators, successors and assigns jointly and severally, firmly by 
these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if Developer or its contractors, 
or their heirs, executors, administrators, successors, or assigns, shall fail to pay for any materials, 
provisions, or other supplies or machinery used in, upon, for or about the performance of the Work 
contracted to be done, or for work or labor thereon of any kind, or fail to pay any of the persons 
named in California Civil Code Section 9100, or amounts due under the Unemployment Insurance 
Code with respect to work or labor performed by any such claimant, or for any amounts required 
to be deducted, withheld, and paid over to the Employment Development Department from the 
wages of employees of the contractor and his subcontractors pursuant to Section 13020 of the 
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Unemployment Insurance Code with respect to such work and labor, and all other applicable laws 
of the State of California and rules and regulations of its agencies, then said Surety will pay the 
same in or to an amount not exceeding the sum specified herein. 

In case legal action is required to enforce the provisions of this bond, the prevailing party 
shall be entitled to recover reasonable attorneys’ fees in addition to court costs, necessary 
disbursements and other consequential damages.  In addition to the provisions hereinabove, it is 
agreed that this bond will inure to the benefit of any and all persons, companies and corporations 
entitled to make claims under Sections 8024, 8400, 8402, 8404, 8430, 9100 of the California Civil 
Code, so as to give a right of action to them or their assigns in any suit brought upon this bond. 

The said Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or additions to the terms of the Agreement or to the Work to be performed 
thereunder or the specification accompanying the same shall in any way affect its obligations on 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Agreement or to the Work. 

IN WITNESS WHEREOF, we have hereto set our hands and seals this ____ day on 
_____________________, 20__. 

________________________________ 
Principal 

By:   ___________________________ 
President 

 

________________________________ 
Surety 

By:   ___________________________ 
Attorney-in-Fact 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT                CIVIL CODE §1189 
 
 
 
 
 
 
STATE OF CALIFORNIA ) 
COUNTY OF  ) 

On   , before me,  
 , 

Date Here Insert Name and Title of the Officer 

personally appeared   , 
Name(s) of Signer(s) 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to 
the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph is 
true and correct. 

WITNESS my hand and official seal. 

Signature   
Signa

ture of Notary Public 
 
 
 
 

Place Notary Seal Above 

____________________________________OPTIONAL____________________________________ 
Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment 

of this form to an unintended document. 
 

Description of Attached Document 
Title of Type of Document:       Document Date:  
Number of Pages:    Signer(s) Other Than Named Above:    

Capacity(ies) Claimed by Signer(s) 

Signer’s Name:  
   
 Corporate Officer – Title(s): 
 
  
 Partner -   Limited General 
  Individual      Attorney in Fact 
  Trustee       Guardian or Conservator 

Signer’s Name:   
  
 Corporate Officer – Title(s): 
 
  
 Partner -   Limited General 
  Individual      Attorney in Fact 
  Trustee       Guardian or Conservator 

A notary public or other officer completing this certificate verifies only the identity of the individual who 
signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of 
that document. 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, _____________________________, certify that I am the ________________ Secretary 
of the corporation named as principal in the attached bond, that 
_____________________________________ who signed the said bond on behalf of the principal 
was then ____________________________________ of said corporation; that I know his 
signature, and his signature thereto is genuine; and that said bond was duly signed, sealed and 
attested for and in behalf of said corporation by authority of its governing Board. 

(Corporate Seal) _________________________________ 
 Signature 

_____________________ 
Date 

NOTE:  A copy of the power of attorney to local representatives of the bonding company may be 
attached hereto. 

Other: 
 
  
Signer is Representing:   
  
      
  
 

Other: 
 
  
Signer is Representing:   
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EXHIBIT “C” 
 

DOCUMENTATION TO BE PROVIDED TO AGENCY BY DEVELOPER FOR 
DETERMINATION OF VERIFIED COSTS 

To assist AGENCY in determining the Verified Costs for a completed TUMF 
Improvement, Developer shall provide the following documents to AGENCY: 

1. Plans, specifications and Developer’s civil engineer’s cost estimate; 

2. If Developer is seeking Credit for such costs, documentation evidencing cost of 
any required environmental studies, preparation of designs, plans and specifications, required 
right of way acquisition, and other costs directly related to the development of the TUMF 
Improvement.  Only actual, documented and reasonable costs directly related to the TUMF 
Improvement will be considered.  Costs should be documented as specified below.   

3. Costs claimed for right of way acquisition must be accompanied by an appraisal 
(no more than two years old at the time of acquisition) completed by an MAI appraiser, and 
documentation of transfer of such right of way to the AGENCY, or applicable public agency. 
The appraisal must be approved by the AGENCY as valid and acceptable. 

4. List of bidders from whom bids were requested; 

5. Construction schedules and progress reports; 

6. Contracts, insurance certificates and change orders with each contractor, 
consultant, service provider or vendor; 

7. Invoices received from all contractors, consultants, service providers and vendors; 

8. Canceled checks for payments made to contractors, consultants, service providers 
and vendors (copy both front and back of canceled checks); 

9. Spreadsheet showing total costs incurred in and related to the construction of each 
TUMF Improvement and the check number for each item of cost and invoice; 

10. Final lien releases from each contractor and vendor; and 

11. Such further documentation as may be reasonably required by AGENCY to 
evidence the completion of construction and the payment of each item of cost and invoice. 
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EXHIBIT “D” 
 

REIMBURSEMENT AGREEMENT 
TRANSPORTATION UNIFORM MITIGATION FEE PROGRAM 

THIS REIMBURSEMENT AGREEMENT (“Agreement”) is entered into this ___ day 
of ___________________, 20___, by and between the [INSERT “City” OR “County”] of 
___________, [**INSERT “a California municipal corporation” FOR CITY OR  “a subdivision 
of the State of California” FOR COUNTY**] (“AGENCY”), the Western Riverside Council of 
Governments (“WRCOG”), a Joint Powers Agency and ________________________________, 
a California [**INSERT TYPE OF ENTITY -  corporation, partnership, sole proprietorship or 
other legal entity**], with its principal place of business at [**ENTER ADDRESS**] 
(“Developer”).  AGENCY and Developer are sometimes hereinafter referred to individually as 
“Party” and collectively as “Parties”. 

RECITALS 

WHEREAS, AGENCY, WRCOG and Developer are parties to an agreement dated 
________________, 20___, entitled “Improvement and Credit Agreement - Transportation 
Uniform Mitigation Fee Program” (hereinafter “Credit Agreement”); 

WHEREAS, Sections 14.1 through 14.3 of the Credit Agreement provide that Developer 
is obligated to pay AGENCY the TUMF Obligation, as defined therein, but shall receive credit to 
offset the TUMF Obligation if Developer constructs and AGENCY accepts the TUMF 
Improvements in accordance with the Credit Agreement; 

WHEREAS, Section 14.5 of the Credit Agreement provides that if the dollar amount of the 
credit to which Developer is entitled under the Credit Agreement exceeds the dollar amount of the 
TUMF Obligation, Developer may apply to AGENCY and WRCOG for a reimbursement 
agreement for the amount by which the credit exceeds the TUMF Obligation; 

WHEREAS, Section 14.5 additionally provides that a reimbursement agreement executed 
pursuant to the Credit Agreement (i) shall be executed on the form attached to the Credit 
Agreement, (ii) shall contain the terms and conditions set forth therein, (iii) shall be subject to all 
terms and conditions of the Credit Agreement, and (iv) shall be attached upon execution to the 
Credit Agreement and incorporated therein as a material part of the Credit Agreement as though 
fully set forth therein; and 

WHEREAS, AGENCY and WRCOG have consented to execute a reimbursement 
agreement with Developer pursuant to the Credit Agreement, (insert appropriate reference for city 
or county   ), and the TUMF Administrative Plan adopted by WRCOG. 

NOW, THEREFORE, for the purposes set forth herein, and for good and valuable 
consideration, the adequacy of which is hereby acknowledged, the Parties hereby agree as 
follows: 
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TERMS 

1.0 Incorporation of Recitals.  The Parties hereby affirm the facts set forth in the Recitals above 
and agree to the incorporation of the Recitals as though fully set forth herein. 

2.0 Effectiveness.  This Agreement shall not be effective unless and until the Credit Agreement 
is effective and in full force in accordance with its terms. 

3.0 Definitions.  Terms not otherwise expressly defined in this Agreement, shall have the 
meaning and intent set forth in the Credit Agreement. 

4.0 Amount of Reimbursement.  Subject to the terms, conditions, and limitations set forth in 
this Agreement, the Parties hereby agree that Developer is entitled to receive the dollar amount by 
which the Actual Credit exceeds the dollar amount of the TUMF Obligation as determined 
pursuant to the Credit Agreement, (insert appropriate reference for city or county), and the TUMF 
Administrative Plan adopted by WRCOG (“Reimbursement”).The Reimbursement shall be 
subject to verification by WRCOG.  AGENCY and Developer shall provide any and all 
documentation reasonably necessary for WRCOG to verify the amount of the Reimbursement. The 
Reimbursement shall be in an amount not exceeding [INSERT DOLLAR AMOUNT] 
(“Reimbursement Amount”).   WRCOG shall, upon receipt and approval of information requested 
by WRCOG, shall be responsible for transmitting the Reimbursement Amount to the Developer.  
In no event shall the dollar amount of the Reimbursement exceed the difference between the dollar 
amount of all credit applied to offset the TUMF Obligation pursuant to Section 14.3, 14.4, and 
14.5 of the Credit Agreement, and one hundred (100%) of the approved unit awarded, as such 
assumptions are identified and determined in the Nexus Study and the TUMF Administrative Plan 
adopted by WRCOG. 

5.0 Payment of Reimbursement; Funding Contingency.  The payment of the Reimbursement 
Amount shall be subject to the following conditions: 

5.1 Developer shall have no right to receive payment of the Reimbursement unless and 
until (i) the TUMF Improvements are completed and accepted by AGENCY in accordance with 
the Credit Agreement, (ii) the TUMF Improvements are scheduled for funding pursuant to the five-
year Transportation Improvement Program adopted annually by WRCOG,  (iii) WRCOG has 
funds available and appropriated for payment of the Reimbursement amount. 

5.2 Developer shall not be entitled to any interest or other cost adjustment for any delay 
between the time when the dollar amount of the Reimbursement is determined and the time when 
payment of the Reimbursement is made to Developer by WRCOG through AGENCY. 

6.0 Affirmation of Credit Agreement.  AGENCY and Developer represent and warrant to each 
other that there have been no written or oral modifications or amendments of the Credit Agreement, 
except by this Agreement.  AGENCY and Developer ratify and reaffirm each and every one of 
their respective rights and obligations arising under the Credit Agreement.  AGENCY and 
Developer represent and warrant that the Credit Agreement is currently an effective, valid, and 
binding obligation. 
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7.0 Incorporation Into Credit Agreement.  Upon execution of this Agreement, an executed 
original of this Agreement shall be attached as Exhibit “D” to the Credit Agreement and shall be 
incorporated therein as a material part of the Credit Agreement as though fully set forth therein. 

8.0 Terms of Credit Agreement Controlling.  Each Party hereby affirms that all provisions of 
the Credit Agreement are in full force and effect and shall govern the actions of the Parties under 
this Agreement as though fully set forth herein and made specifically applicable hereto, including 
without limitation, the following sections of the Credit Agreement:  Sections 10.0 through 10.3, 
Section 12.0, Sections 13.0 through 13.7, Sections 14.0 through 14.6, and Sections 15.0 through 
15.17. 

[SIGNATURES OF PARTIES ON NEXT PAGE] 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the 
day and year first above written. 

___________________________________ 
(“Developer”) 

By:  ______________________________________ 
 
Its: _______________________________________ 

ATTEST: 

By: ________________________________ 

Its: ________________________________ 

[INSERT “City” OR “County”) of ___________ 

By:  ______________________________________ 
 
Its: _______________________________________ 

ATTEST: 

By: ________________________________ 

Its: ________________________________ 
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EXHIBIT “E” 
 

TUMF CREDIT / REIMBURSEMENT ELIGIBILITY PROCESS 

1. Prior to the construction of any TUMF Improvement, Developer shall follow the 
steps listed below: 

(a) Prepare a separate bid package for the TUMF Improvements. 

(b) The plans, cost estimate, specifications and contract document shall 
require all contractors to pay prevailing wages and to comply with applicable provisions of the 
Labor Code, Government Code, and Public Contract Code relating to Public Works Projects. 

(c) Bids shall be obtained and processed in accordance with the formal public 
works bidding requirements of the AGENCY. 

(d) The contract(s) for the construction of TUMF Improvements shall be 
awarded to the lowest responsible bidder(s) for the construction of such facilities in accordance 
with the AGENCY’s requirements and guidelines. 

(e) Contractor(s) shall be required to provide proof of insurance coverage 
throughout the duration of the construction. 

2. Prior to the determination and application of any Credit pursuant to a TUMF 
Improvement and Credit Agreement executed between AGENCY and Developer ("Agreement"), 
Developer shall provide the AGENCY and WRCOG with the following: 

(a) Copies of all information listed under Item 1 above. 

(b) Surety Bond, Letter of Credit, or other form of security permitted under 
the Agreement and acceptable to the AGENCY and WRCOG, guaranteeing the construction of 
all applicable TUMF Improvements. 

3. Prior to the AGENCY’s acceptance of any completed TUMF Improvement, and 
in order to initiate the construction cost verification process, the Developer shall comply with the 
requirements as set forth in Sections 7, 14.2 and 14.3 of the Agreement, and the following 
conditions shall also be satisfied: 

(a) Developer shall have completed the construction of all TUMF 
Improvements in accordance with the approved Plans and Specifications. 

(b) Developer shall have satisfied the AGENCY’s inspection punch list. 

(c) After final inspection and approval of the completed TUMF 
Improvements, the AGENCY shall have provided the Developer a final inspection release letter. 
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(d) AGENCY shall have filed a Notice of Completion with respect to the 
TUMF Improvements pursuant to Section 3093 of the Civil Code with the County Recorder’s 
Office, and provided a copy of filed Notice of Completion to WRCOG. 

(e) Developer shall have provided AGENCY a copy of the As-Built plans for 
the TUMF Improvements. 

(f) Developer shall have provided AGENCY copies of all permits or 
agreements that may have been required by various resource/regulatory agencies for 
construction, operation and maintenance of any TUMF Improvements. 

(g) Developer shall have submitted a documentation package to the AGENCY 
to determine the final cost of the TUMF Improvements, which shall include at a minimum, the 
following documents related to the TUMF Improvements: 

(i) Plans, specifications, and Developer's Civil Engineer’s cost 
estimates; or Engineer’s Report showing the cost estimates. 

(ii) If DEVELOPER is seeking Credit for such costs, documentation 
evidencing cost of any required environmental studies, preparation of designs, plans and 
specifications, required right of way acquisition, and other costs directly related to the 
development of the TUMF Improvements.  Only actual, documented and reasonable costs directly 
related to the TUMF Improvements will be considered.  Costs should be documented as specified 
below.   

(iii) Costs claimed for right of way acquisition must be accompanied by 
an appraisal (no more than two years old at the time of acquisition) completed by an MAI 
appraiser, and documentation of transfer of such right of way to the  AGENCY, or applicable 
public agency. The appraisal must be approved by the AGENCY as valid and acceptable. 

(iv) Contracts/agreements, insurance certificates and change orders 
with each vendor or contractor. 

(v) Invoices from all  contractors, consultants,  service providers and 
vendors. 

(vi) Copies of cancelled checks, front and back, for payments made to 
contractors, consultants,  service providers and vendors. 

(vii) Final lien releases from each contractor and vendor (unconditional 
waiver and release). 

(viii) Certified contract workers payroll for AGENCY verification of 
compliance with prevailing wages. 

(ix) A total cost summary, in spreadsheet format (MS Excel is 
preferred) and on disk, showing a breakdown of the total costs incurred. The summary should 
include for each item claimed the check number, cost, invoice numbers, and name of payee. See 
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attached sample for details. [ATTACH SAMPLE, IF APPLICABLE; OTHERWISE DELETE 
REFERENCE TO ATTACHED SAMPLE 
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EXHIBIT “F” 
 

RECONCILIATION EXAMPLES 
 

All examples are based on a single family residential development project of 200 dwelling units: 
200 SF dwelling units @ $6,650 / dwelling unit = $1,330,000 in fees (TUMF Obligation) 
 
 
 
Example A:  TUMF BALANCE 
 

CREDIT 
TUMF Obligation: $1,330,000 
Estimated Cost: Bid ($1,500,000) or unit Cost Assumption ($1,600,000) whichever is less: $1,500,000 
Potential Reimbursement: ($170,000) 
 
RECONCILIATION 
TUMF Obligation: $1,330,000 
Actual Credit: $1,200,000 
TUMF Balance (Payment to TUMF): $130,000 
 

Example B:  REIMBURSEMENT 
 

CREDIT 
TUMF Obligation: $1,330,000 
Estimated Cost: Bid ($1,500,000) or unit Cost Assumption ($1,600,000) whichever is less: $1,500,000 
Potential Reimbursement: ($170,000) 
 
RECONCILIATION 
TUMF Obligation: $1,330,000 
Actual Credit: $1,500,000 
Reimbursement Agreement with Developer (Based on Priority Ranking): ($170,000) 
 

Example C:  TUMF OVERPAYMENT 
 

CREDIT 
TUMF Obligation: $1,330,000 
Estimated Cost: Bid ($1,200,000) or unit Cost Assumption ($1,500,000) whichever is less: $1,200,000 
Remaining TUMF Obligation: $130,000 
Prorated Fee: $130,000 / 200 du = $650 / du 
 
RECONCILIATION 
Actual Credit: $1,300,000 
TUMF payments from Developer ($650 per unit x 200 units): $130,000 
Actual Credit plus TUMF Payment: $1,430,000 
 
TUMF Obligation: $1,330,000 
Actual Credit plus TUMF Payment: $1,430,000 
TUMF Overpayment (Refund to Developer): ($100,000) 
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EXHIBIT "G" (Sample Calculation) 
Estimated TUMF Credit / Reimbursement Summary 

        
Developer 

Tract 
IP 

        
List of Eligible Streets/Facilities under the TUMF Network:   
 Street                               
TUMF Credit Cost Factors:      
        
 Paid TUMF (see next page for details)    $           395,000  
 Estimated TUMF Obligation (see next page for details)   $        2,370,000  
 TUMF Unit Cost Assumptions (see next page for details)   $        1,610,985  
 Improvement Costs (Bid Amount) (see below for details)   $        1,600,000  
        
        
 Improvement Costs Breakdown     
 Street Improvement Construction Costs (Low Bid)    $             200,000  
 Right of Way Costs      $             100,000  
 Bridge Construction Costs (Low Bid)     $          1,200,000  

 Planning, Engineering, Geotechnical Services    $             100,000  
  Improvement Costs Total    $          1,600,000  
        
        
Estimated TUMF Credit:      
 Estimated Credit (Lesser of Obligation, Bid Amount, or Unit Cost Assumptions)  $      1,600,000  
 Estimated number of remaining units              250  

 Prorated Credit per each remaining unit (up to max TUMF fee per unit)   $             6,400  
 Estimated Credit to be applied to remaining units   $      1,600,000       

        
        
TUMF Overpayment / Refund:      
 Estimated TUMF Obligation     $       2,370,000  
 Estimated Credit amount + Paid TUMF amount    $       1,995,000  
 Estimated Refund (Credit + Paid TUMF amount that exceeds Obligation amount)   $                    0       

        
        
TUMF Reimbursement:      
 Estimated TUMF Obligation     $      2,370,000  
 Estimated Cost (Lesser of Bid Amount or Unit Cost Assumptions)   $      1,600,000  
 Estimated TUMF Reimbursement (Cost exceeding Obligation amount)  $                    0                 

Note: The amounts shown in this Exhibit are subject to cost validation and reconciliation. 
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ESTIMATED TUMF OBLIGATION CALCULATION 

Paid TUMF       Fee per Unit Units Amount 
Single Family Residential     $    10,104                50   $         395,000  
             
           Paid Subtotal  50  $         395,000  

        
Unpaid TUMF - Estimated Remaining Units   Fee per Unit Units Amount 
Single Family Residential     $     10,104             250  $      1,975,000  
             
       Estimated Subtotal 250  $      1,975,000  
            
          Obligation Total 300  $      2,370,000  

TUMF UNIT COST ASSUMPTION CALCULATION (200X Network Costs )  
TUMF Network Road Segment applicable to Proposed Improvements Cost Item Amount 
Street Name, Segment X to Segment Y       
  Network Distance: 1.5 miles  Road Const  $      1,000,000  
  Existing Lanes: 2   ROW/Utilities  $      1,000,000  
  Increase in Lanes: 4   Planning (10%)  $         100,000  
       Engring (25%)  $         250,000  
       Conting (10%)  $         200,000  
            
      Network Road Segment Cost Est  $      2,550,000  
      Network Unit Cost per Lane mile  $         425,000  
          Network Unit Cost per Lane foot  $                 80  
Road Improvement Cost Estimate (based on Network Unit Cost per 
Lane foot)       

Lane Construction Limits (Sta. to Sta.)     Linear Feet Amount 
3 10+00.00 20+00.00    1,000.00  $           80,492  
5 10+00.00 20+00.00    1,000.00  $           80,492  
       0.00  $                 -    

           
      Road Subtotal 2,000.00  $         160,985  
TUMF Network Bridge         Cost Item Amount 
Bridge Name         
  Network Distance: 200 feet  Bridge Const  $      2,000,000  
  Existing Lanes: 2   Planning (10%)  $         200,000  
  Increase in Lanes: 4   Engring (25%)  $         500,000  
       Conting (10%)  $         200,000  
           
      Network Bridge Cost Est  $      2,900,000  
      Network Bridge Cost per Lane   $         725,000  
Bridge Improvement Cost Estimate (based on Network Unit Cost per Lane foot)     

Lane Construction Limits (Sta. to Sta.)     Linear Feet Amount 
3 14+00.00 16+00.00    200.00  $         725,000  
5 14+00.00 16+00.00    200.00  $         725,000  

           
          Bridge Subtotal 400.00  $      1,450,000  

TOTAL TUMF UNIT COST ASSUMPTION FOR ELIGIBLE IMPROVEMENTS  $      1,610,985 
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	1.0 Incorporation of Recitals.  The Parties hereby affirm the facts set forth in the Recitals above and agree to the incorporation of the Recitals as though fully set forth herein.
	2.0 Construction of TUMF Improvements.  Developer shall construct or have constructed at its own cost, expense, and liability certain street and transportation system improvements generally described as [INSERT TUMF IMPROVEMENTS]_______________ ______...
	2.1 Pre-approval of Plans and Specifications.  Developer is prohibited from commencing work on any portion of the TUMF Improvements until all plans and specifications for the TUMF Improvements have been submitted to and approved by AGENCY.  Approval b...
	2.2 Permits and Notices.  Prior to commencing any work, Developer shall, at its sole cost, expense, and liability, obtain all necessary permits and licenses and give all necessary and incidental notices required for the lawful construction of the TUMF...
	2.3 Public Works Requirements.  In order to insure that the TUMF Improvements will be constructed as if they had been constructed under the direction and supervision, or under the authority of, AGENCY, Developer shall comply with all of the following ...
	(a) Developer shall obtain bids for the construction of the TUMF Improvements, in conformance with the standard procedures and requirements of AGENCY   with respect to its public works projects, or in a manner which is approved by the Public Works De...
	(b) The contract or contracts for the construction of the TUMF Improvements shall be awarded to the responsible bidder(s) submitting the lowest responsive bid(s) for the construction of the TUMF Improvements.
	(c) Developer shall require, and the specifications and bid and contract documents shall require, all such contractors to pay prevailing wages (in accordance with Articles 1 and 2 of Chapter 1, Part 7, Division 2 of the Labor Code) and to otherwise co...
	(d) All such contractors shall be required to provide proof of insurance coverage throughout the term of the construction of the TUMF Improvements which they will construct in conformance with AGENCY’s standard procedures and requirements.
	(e) Developer and all such contractors shall comply with such other requirements relating to the construction of the TUMF Improvements which AGENCY may impose by written notification delivered to Developer and each such contractor at any time, either ...

	2.4 Quality of Work; Compliance With Laws and Codes.  The construction plans and specifications for the TUMF Improvements shall be prepared in accordance with all applicable federal, state and local laws, ordinances, regulations, codes, standards, and...
	2.5 Standard of Performance.  Developer and its contractors, if any, shall perform all work required, constructing the TUMF Improvements in a skillful and workmanlike manner, and consistent with the standards generally recognized as being employed by ...
	2.6 Alterations to TUMF Improvements.  All work shall be done and the TUMF Improvements completed as shown on approved plans and specifications, and any subsequent alterations thereto.  If during the course of construction and installation it is dete...

	3.0 Maintenance of TUMF Improvements.  AGENCY shall not be responsible or liable for the maintenance or care of the TUMF Improvements until AGENCY approves and accepts them.  AGENCY shall exercise no control over the TUMF Improvements until accepted. ...
	4.0 Fees and Charges.  Developer shall, at its sole cost, expense, and liability, pay all fees, charges, and taxes arising out of the construction of the TUMF Improvements, including, but not limited to, all plan check, design review, engineering, ins...
	5.0 AGENCY Inspection of TUMF Improvements.  Developer shall, at its sole cost, expense, and liability, and at all times during construction of the TUMF Improvements, maintain reasonable and safe facilities and provide safe access for inspection by AG...
	6.0 Liens.  Upon the expiration of the time for the recording of claims of liens as prescribed by Sections 8412 and 8414 of the Civil Code with respect to the TUMF Improvements, Developer shall provide to AGENCY such evidence or proof as AGENCY shall ...
	7.0 Acceptance of TUMF Improvements; As-Built or Record Drawings.  If the TUMF Improvements are properly completed by Developer and approved by AGENCY, and if they comply with all applicable federal, state and local laws, ordinances, regulations, code...
	8.0 Warranty and Guarantee.  Developer hereby warrants and guarantees all the TUMF Improvements against any defective work or labor done, or defective materials furnished in the performance of this Agreement, including the maintenance of the TUMF Impr...
	9.0 Administrative Costs.  If Developer fails to construct and install all or any part of the TUMF Improvements, or if Developer fails to comply with any other obligation contained herein, Developer and its surety shall be jointly and severally liable...
	10.0 Default; Notice; Remedies.
	10.1 Notice.  If Developer neglects, refuses, or fails to fulfill or timely complete any obligation, term, or condition of this Agreement, or if AGENCY determines there is a violation of any federal, state, or local law, ordinance, regulation, code, s...
	10.2 Failure to Remedy; AGENCY Action.  If the work required to remedy the noticed default or violation is not diligently prosecuted to a completion acceptable to AGENCY within the time frame contained in the Notice, AGENCY may complete all remaining ...
	10.3 Other Remedies.  No action by AGENCY pursuant to this Section 10.0 et seq. of this Agreement shall prohibit AGENCY from exercising any other right or pursuing any other legal or equitable remedy available under this Agreement or any federal, stat...

	11.0 Security; Surety Bonds.  Prior to the commencement of any work on the TUMF Improvements, Developer or its contractor shall provide AGENCY with surety bonds in the amounts and under the terms set forth below (“Security”).  The amount of the Securi...
	11.1 Performance Bond.  To guarantee the faithful performance of the TUMF Improvements and all the provisions of this Agreement, to protect AGENCY if Developer is in default as set forth in Section 10.0 et seq. of this Agreement, and to secure the one...
	11.2 Labor & Material Bond.  To secure payment to the contractors, subcontractors, laborers, materialmen, and other persons furnishing labor, materials, or equipment for performance of the TUMF Improvements and this Agreement, Developer or its contrac...
	11.3 Additional Requirements.  The surety for any surety bonds provided as Security shall have a current A.M. Best rating of at least “A” and FSC-VIII, shall be licensed to do business in California, and shall be satisfactory to AGENCY.  As part of th...
	11.4 Evidence and Incorporation of Security.  Evidence of the Security shall be provided on the forms set forth in Exhibit “B”, unless other forms are deemed acceptable by the AGENCY, and when such forms are completed to the satisfaction of AGENCY, th...

	12.0 Indemnification.  Developer shall defend, indemnify, and hold harmless AGENCY, the Western Riverside Council of Governments (WRCOG),  their elected officials, board members, employees, and agents from any and all actual or alleged claims, demands...
	13.0 Insurance.
	13.1 Types; Amounts.  Developer shall procure and maintain, and shall require its contractors to procure and maintain, during performance of this Agreement, insurance of the types and in the amounts described below (“Required Insurance”).  If any of t...
	13.1.1 General Liability.  Occurrence form general liability insurance at least as broad as Insurance Services Office Form CG 00 01, or equivalent form, with an occurrence limit of Two Million Dollars ($2,000,000) and aggregate limit of Four Million D...
	13.1.2 Business Automobile Liability.  Business automobile liability insurance at least as broad as Insurance Services Office Form CA 00 01 (coverage symbol 1 – any auto), or equivalent form, with a combined single limit of not less than Two Million D...
	13.1.3 Workers’ Compensation.  Workers’ compensation insurance with limits as required by the Labor Code of the State of California and employers’ liability insurance with limits of not less than Two Million Dollars ($2,000,000) per occurrence and agg...
	13.1.4 Professional Liability.  For any consultant or other professional who will engineer or design the TUMF Improvements, liability insurance for errors and omissions with limits not less than Two Million Dollars ($2,000,000) per occurrence and , an...

	13.2 Deductibles.  Any deductibles or self-insured retentions must be declared to and approved by AGENCY.  At the option of AGENCY, either: (a) the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects AGENCY, its e...
	13.3 Additional Insured; Separation of Insureds.  The Required Insurance, except for the professional liability and workers’ compensation insurance, shall name AGENCY, WRCOG, their elected officials, board members, officers, employees, and agents as a...
	13.4 Primary Insurance; Waiver of Subrogation.  The Required Insurance, except for the professional liability and workers’ compensation insurance shall be primary with respect to any insurance or self-insurance programs covering AGENCY, WRCOG, their e...
	13.5 Certificates; Verification.  Developer and its contractors shall furnish AGENCY with original certificates of insurance and endorsements effecting coverage for the Required Insurance.  The certificates and endorsements for each insurance policy s...
	13.6 Term; Cancellation Notice.  Developer and its contractors shall maintain the Required Insurance for the term of this Agreement and shall replace any certificate, policy, or endorsement which will expire prior to that date.  All policies shall be...
	13.7 Insurer Rating.  Unless approved in writing by AGENCY, all Required Insurance shall be placed with insurers licensed to do business in the State of California and with a current A.M. Best rating of at least “A” and FSC-VIII.

	14.0 TUMF Credit.
	14.1 Developer’s TUMF Obligation.  Developer hereby agrees and accepts that as of the date of this Agreement, the amount Developer is obligated to pay to AGENCY   pursuant to Ordinance No. (insert appropriate reference for city or county) as part of t...
	14.2 Fee Adjustments.  Notwithstanding the foregoing, Developer agrees that this Agreement shall not estop AGENCY from adjusting the TUMF in accordance with the provisions of Ordinance No. (insert appropriate reference for city or county   ).
	14.3 Credit Offset Against TUMF Obligation.  Pursuant to Ordinance No. (insert appropriate reference for city or county   ) and in consideration for Developer's obligation under this Agreement for the delivery of TUMF Improvements, credit shall be app...
	(i) For residential units in the Project, the Credit shall be applied to all residential units to offset and/or satisfy the TUMF Obligation.  The residential units for which the TUMF Obligation has been offset and/or satisfied by use of the Credit, an...
	(ii) For commercial and industrial structures in the Project, the Credit shall be applied to all commercial and industrial development to offset and/or satisfy the TUMF Obligation.  The commercial or industrial structure(s) for which the TUMF Obligati...

	14.4 Verified Cost of the TUMF Improvements.  Upon recordation of the Notice of Completion for the TUMF Improvements and acceptance of the TUMF Improvements by AGENCY, Developer shall submit to the AGENCY Public Works Director the information set fort...
	14.5 Reconciliation; Final Credit Offset Against TUMF Obligation.  The Developer is aware of and accepts the fact that Credits are speculative and conceptual in nature.  The actual amount of Credit that shall be applied by AGENCY to offset the TUMF Ob...
	(a) TUMF Balance. If the dollar amount of the Actual Credit is less than the dollar amount of the TUMF Obligation, the AGENCY Public Works Director shall provide written notice to Developer of the amount of the difference owed (“TUMF Balance”) and Dev...
	(b) TUMF Reimbursement.  If the dollar amount of the Actual Credit exceeds the TUMF Obligation, Developer will be deemed to have fully satisfied the TUMF Obligation for the Project and may apply for a reimbursement agreement, to the extent applicable,...
	(c) TUMF Overpayment.  If the dollar amount of the Actual Credit exceeds the Estimated Credit, but is less than the TUMF Obligation, but the Actual Credit plus additional monies collected by AGENCY from Developer for the TUMF Obligation exceed the TUM...

	14.6 Reimbursement Agreement.  If authorized under either Section 14.3 or Section 14.5 Developer may apply to AGENCY and WRCOG for a reimbursement agreement for the amount by which the Actual Credit exceeds the TUMF Obligation, as determined pursuant ...

	15.0 Miscellaneous.
	15.1 Assignment. Developer may, as set forth herein, assign all or a portion of its rights pursuant to this Agreement to a purchaser of a portion or portions of the Property ("Assignment").  Developer and such purchaser and assignee ("Assignee") shall...
	15.2 Relationship Between the Parties.  The Parties hereby mutually agree that this Agreement shall not operate to create the relationship of partnership, joint venture, or agency between or among AGENCY. WRCOG and Developer.  Developer’s contractors ...
	15.3 Warranty as to Property Ownership; Authority to Enter Agreement.  Developer hereby warrants that it owns fee title to the Property and that it has the legal capacity to enter into this Agreement.  Each Party warrants that the individuals who have...
	15.4 Prohibited Interests.  Developer warrants that it has not employed or retained any company or person, other than a bona fide employee working solely for Developer, to solicit or secure this Agreement.  Developer also warrants that it has not paid...
	15.5 Notices.  All notices, demands, invoices, and written communications shall be in writing and delivered to the following addresses or such other addresses as the Parties may designate by written notice:
	15.6 Cooperation; Further Acts.  The Parties shall fully cooperate with one another, and shall take any additional acts or sign any additional documents as may be necessary, appropriate, or convenient to attain the purposes of this Agreement.
	15.7 Construction; References; Captions.  It being agreed the Parties or their agents have participated in the preparation of this Agreement, the language of this Agreement shall be construed simply, according to its fair meaning, and not strictly for...
	15.8 Amendment; Modification.  No supplement, modification, or amendment of this Agreement shall be binding unless executed in writing and signed by both Parties.
	15.9 Termination.  This Agreement shall terminate 10 years after the Effective Date, unless extended in writing by the Parties.  In addition, this Agreement shall terminate 5 years after the Effective Date in the event that the TUMF Improvements as sp...
	15.9.1 Waiver.  No waiver of any default shall constitute a waiver of any other default or breach, whether of the same or other covenant or condition.  No waiver, benefit, privilege, or service voluntarily given or performed by a Party shall give the ...
	15.9.2 Binding Effect.  Each and all of the covenants and conditions shall be binding on and shall inure to the benefit of the Parties, and their successors, heirs, personal representatives, or assigns.  This section shall not be construed as an autho...
	15.9.3 No Third-Party Beneficiaries.  There are no intended third-party beneficiaries of any right or obligation assumed by the Parties.
	15.9.4 Invalidity; Severability.  If any portion of this Agreement is declared invalid, illegal, or otherwise unenforceable by a court of competent jurisdiction, the remaining provisions shall continue in full force and effect.
	15.9.5 Consent to Jurisdiction and Venue.  This Agreement shall be construed in accordance with and governed by the laws of the State of California.  Any legal action or proceeding brought to interpret or enforce this Agreement, or which in any way ar...
	15.9.6 Time is of the Essence.  Time is of the essence in this Agreement, and the Parties agree to execute all documents and proceed with due diligence to complete all covenants and conditions.
	15.9.7 Counterparts.  This Agreement may be signed in counterparts, each of which shall constitute an original and which collectively shall constitute one instrument.
	15.9.8 Entire Agreement.  This Agreement contains the entire agreement between AGENCY and Developer and supersedes any prior oral or written statements or agreements between AGENCY and Developer.


	1. Plans, specifications and Developer’s civil engineer’s cost estimate;
	2. If Developer is seeking Credit for such costs, documentation evidencing cost of any required environmental studies, preparation of designs, plans and specifications, required right of way acquisition, and other costs directly related to the develop...
	3. Costs claimed for right of way acquisition must be accompanied by an appraisal (no more than two years old at the time of acquisition) completed by an MAI appraiser, and documentation of transfer of such right of way to the AGENCY, or applicable pu...
	4. List of bidders from whom bids were requested;
	5. Construction schedules and progress reports;
	6. Contracts, insurance certificates and change orders with each contractor, consultant, service provider or vendor;
	7. Invoices received from all contractors, consultants, service providers and vendors;
	8. Canceled checks for payments made to contractors, consultants, service providers and vendors (copy both front and back of canceled checks);
	9. Spreadsheet showing total costs incurred in and related to the construction of each TUMF Improvement and the check number for each item of cost and invoice;
	10. Final lien releases from each contractor and vendor; and
	11. Such further documentation as may be reasonably required by AGENCY to evidence the completion of construction and the payment of each item of cost and invoice.
	1.0 Incorporation of Recitals.  The Parties hereby affirm the facts set forth in the Recitals above and agree to the incorporation of the Recitals as though fully set forth herein.
	2.0 Effectiveness.  This Agreement shall not be effective unless and until the Credit Agreement is effective and in full force in accordance with its terms.
	3.0 Definitions.  Terms not otherwise expressly defined in this Agreement, shall have the meaning and intent set forth in the Credit Agreement.
	4.0 Amount of Reimbursement.  Subject to the terms, conditions, and limitations set forth in this Agreement, the Parties hereby agree that Developer is entitled to receive the dollar amount by which the Actual Credit exceeds the dollar amount of the T...
	5.0 Payment of Reimbursement; Funding Contingency.  The payment of the Reimbursement Amount shall be subject to the following conditions:
	5.1 Developer shall have no right to receive payment of the Reimbursement unless and until (i) the TUMF Improvements are completed and accepted by AGENCY in accordance with the Credit Agreement, (ii) the TUMF Improvements are scheduled for funding pur...
	5.2 Developer shall not be entitled to any interest or other cost adjustment for any delay between the time when the dollar amount of the Reimbursement is determined and the time when payment of the Reimbursement is made to Developer by WRCOG through ...

	6.0 Affirmation of Credit Agreement.  AGENCY and Developer represent and warrant to each other that there have been no written or oral modifications or amendments of the Credit Agreement, except by this Agreement.  AGENCY and Developer ratify and reaf...
	7.0 Incorporation Into Credit Agreement.  Upon execution of this Agreement, an executed original of this Agreement shall be attached as Exhibit “D” to the Credit Agreement and shall be incorporated therein as a material part of the Credit Agreement as...
	8.0 Terms of Credit Agreement Controlling.  Each Party hereby affirms that all provisions of the Credit Agreement are in full force and effect and shall govern the actions of the Parties under this Agreement as though fully set forth herein and made s...
	1. Prior to the construction of any TUMF Improvement, Developer shall follow the steps listed below:
	(a) Prepare a separate bid package for the TUMF Improvements.
	(b) The plans, cost estimate, specifications and contract document shall require all contractors to pay prevailing wages and to comply with applicable provisions of the Labor Code, Government Code, and Public Contract Code relating to Public Works Pro...
	(c) Bids shall be obtained and processed in accordance with the formal public works bidding requirements of the AGENCY.
	(d) The contract(s) for the construction of TUMF Improvements shall be awarded to the lowest responsible bidder(s) for the construction of such facilities in accordance with the AGENCY’s requirements and guidelines.
	(e) Contractor(s) shall be required to provide proof of insurance coverage throughout the duration of the construction.

	2. Prior to the determination and application of any Credit pursuant to a TUMF Improvement and Credit Agreement executed between AGENCY and Developer ("Agreement"), Developer shall provide the AGENCY and WRCOG with the following:
	(a) Copies of all information listed under Item 1 above.
	(b) Surety Bond, Letter of Credit, or other form of security permitted under the Agreement and acceptable to the AGENCY and WRCOG, guaranteeing the construction of all applicable TUMF Improvements.

	3. Prior to the AGENCY’s acceptance of any completed TUMF Improvement, and in order to initiate the construction cost verification process, the Developer shall comply with the requirements as set forth in Sections 7, 14.2 and 14.3 of the Agreement, an...
	(a) Developer shall have completed the construction of all TUMF Improvements in accordance with the approved Plans and Specifications.
	(b) Developer shall have satisfied the AGENCY’s inspection punch list.
	(c) After final inspection and approval of the completed TUMF Improvements, the AGENCY shall have provided the Developer a final inspection release letter.
	(d) AGENCY shall have filed a Notice of Completion with respect to the TUMF Improvements pursuant to Section 3093 of the Civil Code with the County Recorder’s Office, and provided a copy of filed Notice of Completion to WRCOG.
	(e) Developer shall have provided AGENCY a copy of the As-Built plans for the TUMF Improvements.
	(f) Developer shall have provided AGENCY copies of all permits or agreements that may have been required by various resource/regulatory agencies for construction, operation and maintenance of any TUMF Improvements.
	(g) Developer shall have submitted a documentation package to the AGENCY to determine the final cost of the TUMF Improvements, which shall include at a minimum, the following documents related to the TUMF Improvements:
	(i) Plans, specifications, and Developer's Civil Engineer’s cost estimates; or Engineer’s Report showing the cost estimates.
	(ii) If DEVELOPER is seeking Credit for such costs, documentation evidencing cost of any required environmental studies, preparation of designs, plans and specifications, required right of way acquisition, and other costs directly related to the devel...
	(iii) Costs claimed for right of way acquisition must be accompanied by an appraisal (no more than two years old at the time of acquisition) completed by an MAI appraiser, and documentation of transfer of such right of way to the  AGENCY, or applicabl...
	(iv) Contracts/agreements, insurance certificates and change orders with each vendor or contractor.
	(v) Invoices from all  contractors, consultants,  service providers and vendors.
	(vi) Copies of cancelled checks, front and back, for payments made to contractors, consultants,  service providers and vendors.
	(vii) Final lien releases from each contractor and vendor (unconditional waiver and release).
	(viii) Certified contract workers payroll for AGENCY verification of compliance with prevailing wages.
	(ix) A total cost summary, in spreadsheet format (MS Excel is preferred) and on disk, showing a breakdown of the total costs incurred. The summary should include for each item claimed the check number, cost, invoice numbers, and name of payee. See att...



