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ATTACHMENT B • SCHEDULE OF SERVICES 

ARTICLE BI • INTRODUCTION 

The CONSULTANT shall perform the covenants set forth in Attachment A, Scope of Services in accordance with 

the performance requirements of Article IV and with the following Schedule of Services.  All Task Orders authorized 

under this Agreement must be authorized no later than XXXX XX, 20XX.  All services authorized by Task Orders 

shall be completed by the Agreement expiration date.  If authorized by the Board of Supervisors, the Director of 

Transportation may execute a one (1) year extension via written amendment.  If written amendment is executed, 

Task Order services authorized in this Contract shall therefore be completed no later than XXXX XX, 20XX. 

Contract expiration time frames for issuance of work authorizations: 

  Contract   Execution Date to XXXX XX, 20XX 

  Extension 1   XXXX XX, 20XX to XXXX XX, 20XX  as approved by Director of Transportation or 

Board of Supervisors 

   Deliverables/Services schedules will be prepared for each specific Task Order that the CONSULTANT is 

assigned. 

ARTICLE BII • PERFORMANCE REQUIREMENTS 

A. SUBMITTALS 

Where CONSULTANT is required to prepare and submit studies, reports, plans, etc., to COUNTY, these shall 

be submitted in draft as scheduled, and the opportunity provided for COUNTY and AGENCIES to offer 

comments prior to final submission.   

B. TIME EXTENSIONS 

1. Any delay in providing services required by this contract occasioned by causes beyond the control and not 

due to the fault or negligence of CONSULTANT, shall be the reason for granting an extension of time for 

the completion of the aforesaid work.  When such delay occurs, CONSULTANT shall promptly notify 

COUNTY in writing of the cause and of the extent of the delay whereupon COUNTY shall ascertain the 

facts and the extent of the delay and grant an extension of time for the completion of the work when, in 

COUNTY’s judgment, their findings of fact justify such an extension of time. 

2. COUNTY’s findings of fact shall be final and conclusive to the parties hereto.  However, this is not intended 

to deny CONSULTANT of any available civil legal remedies in the event of a dispute 
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C. FINAL ACCEPTANCE 

When COUNTY determines that CONSULTANT has satisfactorily completed the services, COUNTY may give 

CONSULTANT a written Notice of Final Acceptance. CONSULTANT shall not incur any further costs hereunder 

unless so specified in the Notice of Final Acceptance.  CONSULTANT may request a Notice of Final Acceptance 

determination when, in its opinion, it has satisfactorily completed all covenants as stipulated in this contract. 


	ATTACHMENT B • SCHEDULE OF SERVICES
	ARTICLE BI • INTRODUCTION
	ARTICLE BII • PERFORMANCE REQUIREMENTS

