Riverside County Transportation Department

Summary of Bids

Advertised: December 16, 2008 (Agenda ltem: 3.53)

Bids Open: 2 pm

Date: Wednesday, January 7, 2009

PROJECT: State Highway 111 at Pierce Street. Construction of turn
lanes from 1163' Southerly of Pierce Street 653' to Northerly

PROJECT NO. B2-0438

COUNTY'S ESTIMATE

INTERNATIONAL PAVEMENT SOLUTIONS

BASE BID San Bernardino, CA 92423
ITEM NO. | ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
1| 074020 |WATER POLLUTION CONTROL LS 1 3,000.00 3,000.00 3,000.00 3,000.00
2l 120100 [TRAFFIC CONTROL SYSTEM LS 1 15,000.00 15,000.00 5,000.00 5,000.00
3 190101 [ROADWAY EXCAVATION [RESHAPE SHOULDERS] cy 3010 20.00 60,200.00 7.00 21,070.00
4 260201 [CLASS 2 AGGREGATE BASE cy 2195 35.00 76,825.00 34.00 74,630.00
5| 390130 [HOT ASPHALT MIX TON 2010 75.00 150,750.00 75.00 150,750.00
6| 840656  [PAINT TRAFFIC STRIPE (2 COAT) LF 6850 0.30 2,055.00 0.35 2,397.50
7| 840515  [THERMOPLASTIC PAVEMENT MARKING SQFT 870 4.00 3,480.00 5.50 4,785.00
8 150717 [REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2200 3.00 6,600.00 1.37 3,014.00
9] 566001 [ROADSIDE SIGN - ONE POST EA 4 250.00 1,000.00 260.00 1,040.00
10| 850102 [PAVEMENT MARKER (REFLECTIVE) EA 275 4.00 1,100.00 3.30 907.50
11l 170101 |DEVELOP WATER SUPPLY LS 1 2,000.00 2,000.00 1,500.00 1,500.00
12| 066102 [DUST ABATEMENT LS 1 2,000.00 2,000.00 1,500.00 1,500.00
13| 152386 |RELOCATE ROADSIDE SIGN EA 4 200.00 800.00 110.00 440.00
14| 9999990  [MOBILIZATION LS 1 5,000.00 5,000.00 9,000.00 9,000.00
15| 832001 [METAL BEAM RAILING [TERMINAL SYSTEM A77L2, TYPE SKT] LS 1 5,000.00 5,000.00 8,690.00 8,690.00
16| 153101 [COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2900 3.00 8,700.00 3.35 9,715.00
PROJECT TOTAL
ITEMS 1-16 343,510.00 297,439.00
PALM CANYON CONTRACTORS, INC. HARDY & HARPER, INC.
BASE BID Yucaipa, CA 92399 Santa Ana, CA 92705
ITEM NO. | ITEM CODE CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1| 074020 |WATER POLLUTION CONTROL LS 1 3,749.00 3,749.00 975.50 975.50
2l 120100 [TRAFFIC CONTROL SYSTEM LS 1 40,385.00 40,385.00 10,000.00 10,000.00
3 190101 [ROADWAY EXCAVATION [RESHAPE SHOULDERS] cy 3010 11.23 33,802.30 25.00 75,250.00
4 260201 [CLASS 2 AGGREGATE BASE cy 2195 30.94 67,913.30 30.50 66,947.50
5| 390130 [HOT ASPHALT MIX TON 2010 83.80 168,438.00 77.50 155,775.00
6| 840656  [PAINT TRAFFIC STRIPE (2 COAT) LF 6850 0.24 1,644.00 0.22 1,507.00
7| 840515  [THERMOPLASTIC PAVEMENT MARKING SQFT 870 2.14 1,861.80 2.00 1,740.00
8 150717 [REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2200 2.14 4,708.00 2.00 4,400.00
9] 566001 [ROADSIDE SIGN - ONE POST EA 4 267.75 1,071.00 250.00 1,000.00
10| 850102 [PAVEMENT MARKER (REFLECTIVE) EA 275 3.21 882.75 3.00 825.00
11l 170101  |DEVELOP WATER SUPPLY LS 1 2,142.40 2,142.40 1,000.00 1,000.00
12| 066102  [DUST ABATEMENT LS 1 9,640.80 9,640.80 1,000.00 1,000.00
13| 152386 |RELOCATE ROADSIDE SIGN EA 4 42.85 171.40 10.00 40.00
14| 9999990  [MOBILIZATION LS 1 2,892.25 2,892.25 19,000.00 19,000.00
15| 832001 [METAL BEAM RAILING [TERMINAL SYSTEM A77L2, TYPE SKT] LS 1 6,695.00 6,695.00 6,000.00 6,000.00
16| 153101 [COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2900 1.92 5,568.00 2.60 7,540.00
PROJECT TOTAL
ITEMS 1-16 351,565.00 353,000.00
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Riverside County Transportation Department

Summary of Bids

Advertised: December 16, 2008 (Agenda ltem: 3.53)
Bids Open: 2 pm

Date: Wednesday, January 7, 2009

PROJECT: State Highway 111 at Pierce Street. Construction of turn

lanes from 1163' Southerly of Pierce Street 653' to Northerly

PROJECT NO. B2-0438

HAZARD CONSTRUCTION COMPANY

WHEELER PAVING, INC.

BASE BID San Diego, CA 92192 Riverside, CA 92509

ITEM NO. | ITEM CODE CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1| 074020 |WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00 8,000.00 8,000.00
2| 120100 |TRAFFIC CONTROL SYSTEM LS 1 30,000.00 30,000.00 8,500.00 8,500.00
3] 190101 |ROADWAY EXCAVATION [RESHAPE SHOULDERS] cY 3010 14.00 42,140.00 21.50 64,715.00
4 260201 |CLASS 2 AGGREGATE BASE cY 2195 29.00 63,655.00 32.30 70,898.50
5| 390130 |HOT ASPHALT MIX TON 2010 78.00 156,780.00 87.00 174,870.00
6| 840656  |PAINT TRAFFIC STRIPE (2 COAT) LF 6850 0.32 2,192.00 0.35 2,397.50
7| 840515  [THERMOPLASTIC PAVEMENT MARKING SQFT 870 5.00 4,350.00 5.00 4,350.00
8 150717 |REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2200 1.30 2,860.00 1.50 3,300.00
9] 566001 |ROADSIDE SIGN - ONE POST EA 4 250.00 1,000.00 275.00 1,100.00
10| 850102 |PAVEMENT MARKER (REFLECTIVE) EA 275 3.00 825.00 4.00 1,100.00
11) 170101  |DEVELOP WATER SUPPLY LS 1 1,000.00 1,000.00 1,500.00 1,500.00
12| 066102 |DUST ABATEMENT LS 1 4,000.00 4,000.00 3,000.00 3,000.00
13| 152386 |RELOCATE ROADSIDE SIGN EA 4 100.00 400.00 150.00 600.00
14| 9999990 |MOBILIZATION LS 1 32,000.00 32,000.00 2,500.00 2,500.00
15| 832001 |METAL BEAM RAILING [TERMINAL SYSTEM A77L2, TYPE SKT] LS 1 5,500.00 5,500.00 7,200.00 7,200.00
16| 153101 |COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2900 2.50 7,250.00 3.50 10,150.00

PROJECT TOTAL

ITEMS 1-16 358,952.00 364,181.00

MCKENNA GENERAL ENGINEERING GRANITE CONSTRUCTION COMPANY

BASE BID Corona, CA 92879 Indio, CA 92203

ITEM NO. | ITEM CODE CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1| 074020 |WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00 500.00 500.00
2| 120100 |TRAFFIC CONTROL SYSTEM LS 1 16,000.00 16,000.00 62,000.00 62,000.00
3] 190101 |ROADWAY EXCAVATION [RESHAPE SHOULDERS] cY 3010 13.50 40,635.00 18.00 54,180.00
4 260201 |CLASS 2 AGGREGATE BASE cY 2195 26.00 57,070.00 23.00 50,485.00
5| 390130 |HOT ASPHALT MIX TON 2010 98.70 198,387.00 64.00 128,640.00
6| 840656  |PAINT TRAFFIC STRIPE (2 COAT) LF 6850 0.35 2,397.50 0.60 4,110.00
7| 840515  [THERMOPLASTIC PAVEMENT MARKING SQFT 870 2.85 2,479.50 3.70 3,219.00
8 150717 |REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2200 0.86 1,892.00 0.30 660.00
9] 566001 |ROADSIDE SIGN - ONE POST EA 4 335.00 1,340.00 350.00 1,400.00
10| 850102 |PAVEMENT MARKER (REFLECTIVE) EA 275 3.72 1,023.00 2.40 660.00
11) 170101 |DEVELOP WATER SUPPLY LS 1 4,800.00 4,800.00 2,400.00 2,400.00
12| 066102 |DUST ABATEMENT LS 1 3,400.00 3,400.00 1,800.00 1,800.00
13| 152386 |RELOCATE ROADSIDE SIGN EA 4 109.00 436.00 300.00 1,200.00
14| 9999990 |MOBILIZATION LS 1 11,000.00 11,000.00 36,000.00 36,000.00
15| 832001 |METAL BEAM RAILING [TERMINAL SYSTEM A77L2, TYPE SKT] LS 1 7,200.00 7,200.00 8,000.00 8,000.00
16| 153101 |COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2900 4.00 11,600.00 5.00 14,500.00

PROJECT TOTAL

ITEMS 1-16 364,660.00 369,754.00
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Riverside County Transportation Department

Summary of Bids

Advertised: December 16, 2008 (Agenda ltem: 3.53)
Bids Open: 2 pm

Date: Wednesday, January 7, 2009

PROJECT: State Highway 111 at Pierce Street. Construction of turn

lanes from 1163' Southerly of Pierce Street 653' to Northerly

PROJECT NO. B2-0438

ORTIZ ASPHALT PAVING, INC.

COOLEY CONSTRUCTION, INC.

BASE BID Colton, CA 92324 Hesperia, CA 92340
ITEM NO. | ITEM CODE CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1| 074020 |WATER POLLUTION CONTROL LS 1 2,823.30 2,823.30 5,400.00 5,400.00
2| 120100 |TRAFFIC CONTROL SYSTEM LS 1 14,348.66 14,348.66 67,000.00 67,000.00
3 190101 |ROADWAY EXCAVATION [RESHAPE SHOULDERS] cy 3010 23.01 69,260.10 9.00 27,090.00
4 260201 |CLASS 2 AGGREGATE BASE cy 2195 30.76 67,518.20 28.00 61,460.00
5| 390130 |HOT ASPHALT MIX TON 2010 85.23 171,312.30 78.00 156,780.00
6| 840656 |PAINT TRAFFIC STRIPE (2 COAT) LF 6850 0.61 4,178.50 0.33 2,260.50
7| 840515 |[THERMOPLASTIC PAVEMENT MARKING SQFT 870 3.97 3,453.90 5.20 4,524.00
8| 150717 |REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2200 0.51 1,122.00 1.32 2,904.00
9| 566001 |ROADSIDE SIGN - ONE POST EA 4 452.36 1,809.44 250.00 1,000.00
10| 850102 |PAVEMENT MARKER (REFLECTIVE) EA 275 4.05 1,113.75 3.17 871.75
11| 170101  |DEVELOP WATER SUPPLY LS 1 2,335.82 2,335.82 6,400.00 6,400.00
12| 066102 |DUST ABATEMENT LS 1 23,120.63 23,120.63 3,460.00 3,460.00
13| 152386 |RELOCATE ROADSIDE SIGN EA 4 211.74 846.96 106.00 424.00
14| 9999990 |MOBILIZATION LS 1 4,204.46 4,204.46 26,700.00 26,700.00
15| 832001 |METAL BEAM RAILING [TERMINAL SYSTEM A77L2, TYPE SKT] LS 1 7,477.24 7,477.24 5,900.00 5,900.00
16| 153101 |COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2900 2.71 7,859.00 3.70 10,730.00
PROJECT TOTAL
ITEMS 1-16 382,784.26 382,904.25
MATICH CORPORATION ELITE BOBCAT SERVICE, INC.
BASE BID San Bernardino, CA 92412 Corona, CA 92879
ITEM NO. | ITEM CODE CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1| 074020 |WATER POLLUTION CONTROL LS 1 2,500.00 2,500.00 2,000.00 2,000.00
2| 120100 |TRAFFIC CONTROL SYSTEM LS 1 25,000.00 25,000.00 8,000.00 8,000.00
3 190101 |ROADWAY EXCAVATION [RESHAPE SHOULDERS] cy 3010 23.00 69,230.00 35.00 105,350.00
4 260201 |CLASS 2 AGGREGATE BASE cy 2195 26.00 57,070.00 35.00 76,825.00
5| 390130 |HOT ASPHALT MIX TON 2010 77.00 154,770.00 89.00 178,890.00
6| 840656 |PAINT TRAFFIC STRIPE (2 COAT) LF 6850 0.50 3,425.00 0.24 1,644.00
7| 840515 |[THERMOPLASTIC PAVEMENT MARKING SQFT 870 3.20 2,784.00 2.20 1,914.00
8| 150717 |REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2200 0.25 550.00 2.20 4,840.00
9| 566001 |ROADSIDE SIGN - ONE POST EA 4 325.00 1,300.00 275.00 1,100.00
10| 850102 |PAVEMENT MARKER (REFLECTIVE) EA 275 2.20 605.00 3.50 962.50
11| 170101  |DEVELOP WATER SUPPLY LS 1 2,500.00 2,500.00 2,000.00 2,000.00
12| 066102 |DUST ABATEMENT LS 1 5,000.00 5,000.00 2,000.00 2,000.00
13| 152386 |RELOCATE ROADSIDE SIGN EA 4 50.00 200.00 15.00 60.00
14| 9999990 |MOBILIZATION LS 1 52,157.00 52,157.00 15,854.50 15,854.50
15| 832001 |METAL BEAM RAILING [TERMINAL SYSTEM A77L2, TYPE SKT] LS 1 5,600.00 5,600.00 6,000.00 6,000.00
16| 153101 |COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2900 3.00 8,700.00 2.75 7,975.00
PROJECT TOTAL
ITEMS 1-16 391,391.00 415,415.00
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Bids Opened:

Apparent Responsive
Low Bidder:

Hwy 111 & Pierce St: Subcontractors
Updated: 1/8/2009

Subcontractors

State Highway 111 at Pierce Street. Construction of
Project: turn, lanes from 1163' Southerly of Pierce Street 653' to

Northerly

January 7, 2009

INTERNATIONAL PAVEMENT SOLUTIONS

Subcontractor Name

Items of work

JP Striping

6-10,13

Crown Fence

15

Page 1 of 1



	111.Pierce.BidOpen.010809.Summary
	111.Pierce.BidOpen.010809.Subs

