

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

**Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd**

Advertised: July 17, 2018 (Agenda Item: 3.48)

Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Temescal Canyon Road Drainage Improvement Project at Coldwater Creek

Bids Open: 2 pm Date: Wednesday, September 5, 2018

Project No. B9-0988

In the Community of Temescal Valley

Company Name	BASE BID SCHEDULE 1 TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)	BASE BID SCHEDULE 2 TEMESCAL CANYON ROAD SLURRY SEAL PROJECT (Dawson Canyon Segment)	ALTERNATE BID SCHEDULE A CITY OF CORONA UTILITY RELOCATIONS (Dawson Canyon Segment)	ALTERNATE BID SCHEDULE B CITY OF CORONA WATER SERVICE TRANSFERS (Dawson Canyon and Dos Lagos Segments)	ALTERNATE BID SCHEDULE C TEMESCAL VALLEY WATER DISTRICT UTILITY RELOCATIONS (Dawson Canyon Segment)	ALTERNATE BID SCHEDULE D ELSINORE VALLEY MUNICIPAL WATER DISTRICT UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)	ALTERNATE BID SCHEDULE E SANTA ANA WATERSHED PROJECT AUTHORITY UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)	ALTERNATE BID SCHEDULE F TREE REMOVAL (Dawson Canyon and Dos Lagos Segments)	BASE BID SCHEDULE 3 TEMESCAL CANYON ROAD DRAINAGE IMPROVEMENT PROJECT AT COLDWATER CREEK	Project Total
COUNTY'S ESTIMATE	13,521,773.00	129,603.26	288,800.00	389,675.00	201,500.00	196,000.00	17,200.00	150,000.00	298,400.00	\$15,192,951.26
1 Beador Construction Co., Inc.	12,218,104.00	114,166.00	273,000.00	407,000.00	270,000.00	310,600.00	36,975.00	25,000.00	333,885.00	\$13,988,730.00
2 Riverside Construction Co., Inc	12,349,265.50	95,781.80	393,500.00	533,500.00	332,150.00	359,000.00	29,250.00	100,000.00	277,300.00	\$14,469,747.30
3 Mamco, Inc. dba Alabassi	12,966,633.35	128,547.20	316,500.00	308,800.00	242,950.00	263,000.00	9,900.00	200,000.00	224,205.00	\$14,660,535.55
4 Griffith Company	13,832,986.30	102,356.70	653,700.00	1,246,300.00	629,350.00	455,080.00	24,538.00	8,000.00	265,260.00	\$17,217,571.00
<i>Average Bid Prices</i>	<i>\$12,841,747.29</i>	<i>\$110,212.93</i>	<i>\$409,175.00</i>	<i>\$623,900.00</i>	<i>\$368,612.50</i>	<i>\$346,920.00</i>	<i>\$25,165.75</i>	<i>\$83,250.00</i>	<i>\$275,162.50</i>	<i>\$15,084,145.96</i>

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	011510	COLD PLANE ASPHALT CONCRETE PAVEMENT		SQYD	9,870	10.00	98,700.00	4.00	39,480.00
2	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=21', D=13']		EA	1	22,800.00	22,800.00	20,500.00	20,500.00
3	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=21', D<8']		EA	2	11,100.00	22,200.00	17,300.00	34,600.00
4	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=7', D<8']		EA	4	4,900.00	19,600.00	9,000.00	36,000.00
5	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=14', D<8']		EA	5	7,200.00	36,000.00	14,500.00	72,500.00
6	017003	TOE OF SLOPE DITCH INLET		EA	1	4,200.00	4,200.00	27,500.00	27,500.00
7	037000	CONCRETE DROP INLET WITH FULL TRASH CAPTURE DEVICE (RCFC & WCDS CB110) (D<8')		EA	1	6,300.00	6,300.00	6,500.00	6,500.00
8	037000	CIP DRAINAGE INLET (TYPE GT3) WITH FULL TRASH CAPTURE DEVICE (CSP RSP D72D)		EA	1	6,300.00	6,300.00	9,100.00	9,100.00
9	017003	PRECAST DRAINAGE INLET (TYPE G1) (CSP C73B)		EA	1	6,300.00	6,300.00	3,200.00	3,200.00
10	037000	PRECAST 24"X24" INLET, FRAME, AND GRATE		EA	6	1,600.00	9,600.00	2,150.00	12,900.00
11	017003	CONCRETE COLLAR		EA	7	4,200.00	29,400.00	1,900.00	13,300.00
12	017103	MANHOLE NO. 2 (RCFC & WCDS MH252) [CONNECTS RCP RANGE UP TO 30"]		EA	2	5,300.00	10,600.00	7,250.00	14,500.00
13	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS RCP RANGE 42" TO 48"]		EA	4	8,600.00	34,400.00	9,100.00	36,400.00
14	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS TO 60" X 38" RCP]		EA	4	8,900.00	35,600.00	11,800.00	47,200.00
15	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS RCP RANGE 24" TO 36"]		EA	2	6,000.00	12,000.00	6,500.00	13,000.00
16	017114	TRANSITION STRUCTURE NO.3 (RCFC & WCDS TS303) [CONNECTS RCP RANGE 24" TO 36"]		EA	5	3,200.00	16,000.00	8,500.00	42,500.00
17	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)		LF	13,280	32.00	424,960.00	24.00	318,720.00
18	017304	MINOR CONCRETE (PARKING LOT V-GUTTER)		LF	105	21.00	2,205.00	60.00	6,300.00
19	017309	MINOR CONCRETE (TYPE "D" CURB) (CRS 204)		LF	330	26.00	8,580.00	35.00	11,550.00
20	017309	MINOR CONCRETE (RETAINING CURB)		LF	26	53.00	1,378.00	100.00	2,600.00
21	017310	MINOR CONCRETE (RESIDENTIAL DRIVEWAY APPROACH) (CRS 207)		SQFT	2,900	11.00	31,900.00	7.00	20,300.00
22	017312	MINOR CONCRETE (COMMERCIAL DRIVEWAY APPROACH) (CRS 207A)		SQFT	14,610	11.00	160,710.00	6.50	94,965.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
23	017312	MINOR CONCRETE (6" THICK DRIVEWAY TIE-IN BEYOND SIDEWALK)		SQFT	3,870	11.00	42,570.00	5.50	21,285.00
24	017312	MINOR CONCRETE (8" THICK DRIVEWAY TIE-IN BEYOND SIDEWALK)		SQFT	480	13.00	6,240.00	15.00	7,200.00
25	017316	MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)		EA	2	2,600.00	5,200.00	4,000.00	8,000.00
26	017316	MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B)		EA	4	2,600.00	10,400.00	3,000.00	12,000.00
27	731623	MINOR CONCRETE (CURB RAMP) (CSP RSP A88A - CASE C)		EA	1	2,600.00	2,600.00	3,000.00	3,000.00
28	037300	MINOR CONCRETE (TYPE B PASSAGEWAY) (CSP A88B)		EA	1	7,900.00	7,900.00	3,000.00	3,000.00
29	037300	MINOR CONCRETE (TYPE C PASSAGEWAY) (CSP A88B)		EA	1	18,700.00	18,700.00	4,000.00	4,000.00
30	100100	DEVELOP WATER SUPPLY		LS	1	10,600.00	10,600.00	10,600.00	10,600.00
31	120100	TRAFFIC CONTROL SYSTEM		LS	1	698,000.00	698,000.00	690,000.00	690,000.00
32	130200	WATER POLLUTION CONTROL		LS	1	339,000.00	339,000.00	339,000.00	339,000.00
33	160110	TEMPORARY HIGH-VISIBILITY FENCE [ESA]		LF	3,160	7.00	22,120.00	6.50	20,540.00
34	170103	CLEARING AND GRUBBING		LS	1	308,110.00	308,110.00	450,000.00	450,000.00
34A	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
35	066102	DUST ABATEMENT		LS	1	48,000.00	48,000.00	223,400.00	223,400.00
36	190101 (F)	ROADWAY EXCAVATION		CY	36,210	15.00	543,150.00	18.50	669,885.00
37	190101 (F)	ROADWAY EXCAVATION [CUT SLOPE PER SHEET G-1]		CY	90,890	15.00	1,363,350.00	14.00	1,272,460.00
38	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
39	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
40	210430	HYDROSEED [EROSION CONTROL]		SQYD	269,160	0.20	53,832.00	0.30	80,748.00
41	260203	CLASS 2 AGGREGATE BASE		CY	16,710	42.00	701,820.00	34.00	568,140.00
42	390132	HOT MIX ASPHALT (TYPE A)		TON	24,880	95.00	2,363,600.00	66.00	1,642,080.00
42A	390132	TEMPORARY HOT MIX ASPHALT PAVEMENT (TYPE A)		FA	1	48,000.00	48,000.00	48,000.00	48,000.00
43	390137	RUBBERIZED HOT MIX ASPHALT (TYPE G)		TON	2,850	117.00	333,450.00	84.00	239,400.00
44	393007	PAVEMENT REINFORCING GRID		SQYD	4,360	1.20	5,232.00	9.00	39,240.00
45	418005	REMOVE CONCRETE PAVEMENT [BELOW EXIST AC PAVEMENT]		SQYD	11,000	50.00	550,000.00	6.50	71,500.00
46	475000 (F)	RETAINING WALL (CALTRANS TYPE 7, MOD) [MAX HT 12']		SQFT	4,000	110.00	440,000.00	150.00	600,000.00
47	475000 (F)	MASONRY RETAINING WALL (SPPWC 618-3) [MAX HT 6']		SQFT	1,410	74.00	104,340.00	37.00	52,170.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
48	510502 (F)	MINOR CONCRETE (HEADWALLS AND WINGWALLS)		CY	265	1,400.00	371,000.00	785.00	208,025.00
49	510526 (F)	MINOR CONCRETE (REINFORCED CONCRETE CAP)		CY	609	420.00	255,780.00	270.00	164,430.00
50	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
51	641101	8" PLASTIC PIPE (ASTM D3034 SDR 23.5)		LF	447	80.00	35,760.00	60.00	26,820.00
52	641101	12" PLASTIC PIPE (ASTM D3034 SDR 23.5)		LF	104	90.00	9,360.00	80.00	8,320.00
53	650211	18" REINFORCED CONCRETE PIPE (CLASS II)		LF	168	150.00	25,200.00	50.00	8,400.00
54	650416	24" REINFORCED CONCRETE PIPE (CLASS V)		LF	975	160.00	156,000.00	110.00	107,250.00
55	650416	24" REINFORCED CONCRETE PIPE W/ WATER TIGHT JOINTS (CLASS V)		LF	180	180.00	32,400.00	110.00	19,800.00
56	650420	30" REINFORCED CONCRETE PIPE (CLASS II)		LF	1,745	210.00	366,450.00	120.00	209,400.00
57	650420	30" REINFORCED CONCRETE PIPE W/ WATER TIGHT JOINTS (CLASS II)		LF	360	250.00	90,000.00	120.00	43,200.00
58	650432	48" REINFORCED CONCRETE PIPE (CLASS II)		LF	30	320.00	9,600.00	450.00	13,500.00
59	652428	42" REINFORCED CONCRETE PIPE (CLASS II)		LF	106	290.00	30,740.00	215.00	22,790.00
60	652444	66" REINFORCED CONCRETE PIPE (CLASS II)		LF	610	530.00	323,300.00	600.00	366,000.00
61	657330	60" X 38" ELLIPTICAL RCP W/ WATER TIGHT JOINTS (CLASS III)		LF	915	520.00	475,800.00	360.00	329,400.00
62	667038	66" X 42" CORRUGATED STEEL PIPE ARCH W/ WATER TIGHT JOINTS (.109" THICK)		LF	75	240.00	18,000.00	360.00	27,000.00
63	703319	18" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (0.138" THICK)		EA	1	1,300.00	1,300.00	8,000.00	8,000.00
64	710120	REMOVE DRAINAGE FACILITY		LS	1	52,900.00	52,900.00	497,725.50	497,725.50
65	710252	MODIFY MANHOLE NO.4 (RCFC & WCDS MH254) [CONNECTS UP TO 42"]		EA	1	4,300.00	4,300.00	8,000.00	8,000.00
66	721420	CONCRETE DITCH LINING		LF	1,201	53.00	63,653.00	45.00	54,045.00
67	721028 (F)	ROCK SLOPE PROTECTION (#2, METHOD B)		CY	491	220.00	108,020.00	97.00	47,627.00
68	721013 (F)	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)		CY	1,256	140.00	175,840.00	83.00	104,248.00
69	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)		SQYD	1,859	10.00	18,590.00	3.00	5,577.00
70	731521	MINOR CONCRETE (SIDEWALK) (CRS 401) 4" THICK		SQFT	21,477	5.00	107,385.00	4.50	96,646.50
71	731521	MINOR CONCRETE (SIDEWALK WITH 6" RETAINING CURB) (CRS 401) 4" THICK		SQFT	870	10.00	8,700.00	16.00	13,920.00
72	780500	PARKING BUMPER (PRECAST CONCRETE) (4" H x 6" W x 6' L)		EA	55	95.00	5,225.00	100.00	5,500.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
73	782100	MAILBOX		EA	30	530.00	15,900.00	80.00	2,400.00
74	782100	CLUSTER BOX UNIT [16 COMPARTMENTS AND PEDESTAL]		EA	1	3,200.00	3,200.00	1,600.00	1,600.00
75	782120	RELOCATE MAILBOX		EA	1	1,100.00	1,100.00	320.00	320.00
76	800103	TEMPORARY FENCE (TYPE CL-6)		LF	3,410	16.00	54,560.00	15.00	51,150.00
77	800340	CHAIN LINK FENCE (5' HIGH) (SPPWC STD 600-3)		LF	620	32.00	19,840.00	36.00	22,320.00
78	800340	CHAIN LINK FENCE (6' HIGH) (SPPWC STD 600-3)		LF	580	51.00	29,580.00	33.00	19,140.00
79	800340	CHAIN LINK FENCE (6' HIGH W/ TOP RAIL) (SPPWC STD 600-3)		LF	590	55.00	32,450.00	50.00	29,500.00
80	800340	CHAIN LINK FENCE (6' HIGH W/ BARBED WIRE) (SPPWC STD 600-3)		LF	1,060	55.00	58,300.00	45.00	47,700.00
81	800340	CHAIN LINK FENCE (6' HIGH W/ TOP RAIL AND BARBED WIRE) (SPPWC STD 600-3)		LF	980	55.00	53,900.00	48.00	47,040.00
82	038000	20' DOUBLE SWING GATE [CHAIN LINK]		EA	1	3,200.00	3,200.00	3,750.00	3,750.00
83	038000	38' ROLLING GATE [CHAIN LINK]		EA	1	6,900.00	6,900.00	19,200.00	19,200.00
84	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 1	EA	1,070	4.00	4,280.00	4.50	4,815.00
85	820250	REMOVE AND SALVAGE ROADSIDE SIGN - ONE-POST		EA	29	110.00	3,190.00	44.00	1,276.00
86	820590	RELOCATE ROADSIDE SIGN - ONE POST		EA	45	300.00	13,500.00	170.00	7,650.00
87	820250	RELOCATE PRIVATE SIGN - ONE POST		EA	3	260.00	780.00	215.00	645.00
88	820600	RELOCATE ROADSIDE SIGN - TWO POST		EA	2	580.00	1,160.00	640.00	1,280.00
89	820840	ROADSIDE SIGN - ONE POST	Like 2	EA	20	370.00	7,400.00	280.00	5,600.00
90	833088	METAL HAND RAILING (SPPWC STD 606-4, TYPE B)		LF	480	110.00	52,800.00	189.00	90,720.00
91	840501	THERMOPLASTIC TRAFFIC STRIPE		SQFT	650	5.00	3,250.00	3.30	2,145.00
92	840515	THERMOPLASTIC PAVEMENT MARKING	Like 3	SQFT	1,180	5.00	5,900.00	7.00	8,260.00
93	840656	PAINT TRAFFIC STRIPE (2-COAT)	Like 4	LF	47,720	0.85	40,562.00	0.50	23,860.00
94	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 5	LF	2,900	0.53	1,537.00	0.50	1,450.00
95	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE		LF	240	0.60	144.00	0.90	216.00
96	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	Like 6	SQFT	200	2.10	420.00	0.90	180.00
97	870400	TRAFFIC SIGNAL MODIFICATION [AT DAWSON CANYON ROAD]		LS	1	95,000.00	95,000.00	175,000.00	175,000.00
98	870400	ADJUST TRAFFIC SIGNAL VIDEO DETECTION ZONES [AT DOS LAGOS DRIVE]		LS	1	16,000.00	16,000.00	5,500.00	5,500.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
99	066105	RESIDENT ENGINEERS OFFICE		LS	1	69,000.00	69,000.00	69,000.00	69,000.00
100	000003	CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP)		FA	1	32,000.00	32,000.00	32,000.00	32,000.00
101	035100	ARCHITECTURAL SURFACE FORM LINER [OPTION A - VERTICAL FRACTURED RIB]		LS	1	50,000.00	50,000.00	55,000.00	55,000.00
102	035100	ARCHITECTURAL SURFACE FORM LINER [OPTION B - HILLSIDE/STAGECOACH THEME]		LS	1	150,000.00	150,000.00	200,000.00	200,000.00
103	010602	MISCELLANEOUS WORK (AS DIRECTED)		FA	1	900,000.00	900,000.00	900,000.00	900,000.00
103A	017003	UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309) (MOD)		EA	1	4,500.00	4,500.00	3,750.00	3,750.00
103B	037300	TEXTURED CONCRETE AND COLOR STAMPED CONCRETE		SQFT	1,090	13.00	14,170.00	15.00	16,350.00
103C	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL) (CRS 209) [INCLUDES CURBS]		SQFT	600	10.00	6,000.00	24.00	14,400.00
BASE BID SCHEDULE 1 TOTAL ITEMS 1 - 103C							13,521,773.00		12,218,104.00

BASE BID SCHEDULE 2 - TEMESCAL CANYON ROAD SLURRY SEAL PROJECT (Dawson Canyon Segment)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
104	377501	SLURRY SEAL, TYPE 2		TON	260	320.00	83,200.00	305.00	79,300.00
105	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 1	EA	570	4.00	2,280.00	4.50	2,565.00
106	820840	ROADSIDE SIGN - ONE POST	Like 2	EA	19	370.00	7,030.00	280.00	5,320.00
107	840515	THERMOPLASTIC PAVEMENT MARKING	Like 3	SQFT	680	5.00	3,400.00	7.00	4,760.00
108	840656	PAINT TRAFFIC STRIPE (2-COAT)	Like 4	LF	30,610	0.85	26,018.50	0.50	15,305.00
109	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 5	LF	13,292	0.53	7,044.76	0.50	6,646.00
110	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	Like 6	SQFT	300	2.10	630.00	0.90	270.00
BASE BID SCHEDULE 2 TOTAL ITEMS 104 - 110							129,603.26		114,166.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

ALTERNATE BID SCHEDULE A - CITY OF CORONA - UTILITY RELOCATIONS (Dawson Canyon Segment)						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
111	000003	RELOCATE 18" CMLC PIPE [CROSSING DAWSON LINE B AND LINE C - LOCATION 1]		LS	1	113,850.00	113,850.00	112,000.00	112,000.00
112	000003	RELOCATE 18" CMLC PIPE [CROSSING DAWSON LINE D - LOCATION 2]		LS	1	91,600.00	91,600.00	87,000.00	87,000.00
113	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	1	8,000.00	8,000.00	9,100.00	9,100.00
114	000003	RELOCATE BLOW OFF		EA	2	8,500.00	17,000.00	9,000.00	18,000.00
115	000003	RELOCATE WATER PRESSURE RELEASE VALVE		EA	1	4,000.00	4,000.00	14,000.00	14,000.00
116	000003	CONNECT TO EXISTING 8" FIRE SERVICE SALVAGE AND REINSTALL DBL DETECTOR CHECK ASSY		EA	1	44,350.00	44,350.00	20,000.00	20,000.00
117	000003	SUPPORT EXISTING UTILITIES		LS	1	10,000.00	10,000.00	12,900.00	12,900.00
ALTERNATE BID SCHEDULE A TOTAL ITEMS 111 - 117							288,800.00		273,000.00

ALTERNATE BID SCHEDULE B - CITY OF CORONA - WATER SERVICE TRANSFERS (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
118	000003	CONSTRUCT 6" PRESSURE REGULATING STATION [LOCATION 1]		LS	1	100,650.00	100,650.00	100,000.00	100,000.00
119	000003	CONSTRUCT 6" PRESSURE REGULATING STATION [LOCATION 2]		LS	1	117,250.00	117,250.00	100,000.00	100,000.00
120	000003	INSTALL 6" FIRE HYDRANT		EA	2	9,500.00	19,000.00	5,200.00	10,400.00
121	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [1" SERVICE LATERAL]		EA	9	2,800.00	25,200.00	5,000.00	45,000.00
122	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [1-1/2" SERVICE LATERAL]		EA	7	3,300.00	23,100.00	5,400.00	37,800.00
123	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [2" SERVICE LATERAL]		EA	1	3,900.00	3,900.00	7,200.00	7,200.00
124	000003	INSTALL 1-1/2" BACKFLOW PREVENTER DEVICE		EA	7	2,500.00	17,500.00	7,500.00	52,500.00
125	000003	INSTALL 2" BACKFLOW PREVENTER DEVICE		EA	1	2,750.00	2,750.00	10,700.00	10,700.00
126	000003	CONNECT TO EXISTING 8" FIRE SERVICE [DOS LAGOS]		EA	1	32,600.00	32,600.00	15,100.00	15,100.00
127	000003	CONNECT TO EXISTING 8" FIRE SERVICE [DAWSON]		EA	1	32,725.00	32,725.00	12,700.00	12,700.00
128	000003	SUPPORT EXISTING UTILITIES		LS	1	15,000.00	15,000.00	15,600.00	15,600.00
ALTERNATE BID SCHEDULE B TOTAL ITEMS 118 - 128							389,675.00		407,000.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

ALTERNATE BID SCHEDULE C - TEMESCAL VALLEY WATER DISTRICT - UTILITY RELOCATIONS (Dawson Canyon Segment)						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
129	000003	RELOCATE 20" PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	54,350.00	54,350.00	100,000.00	100,000.00
130	000003	RELOCATE 14" CM&L PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	73,850.00	73,850.00	83,000.00	83,000.00
131	000003	ADJUST MANHOLE TO GRADE		EA	7	800.00	5,600.00	770.00	5,390.00
132	000003	RECONSTRUCT TOP OF MANHOLE		EA	2	5,000.00	10,000.00	2,700.00	5,400.00
133	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	3	8,000.00	24,000.00	5,900.00	17,700.00
134	000003	RELOCATE WATER METER		EA	3	3,900.00	11,700.00	7,250.00	21,750.00
135	000003	RELOCATE WATER METER AND PROVIDE WATER METER ENCLOSURE		EA	1	4,500.00	4,500.00	11,200.00	11,200.00
136	000003	RELOCATE WATER PRESSURE RELEASE VALVE		EA	1	7,500.00	7,500.00	9,600.00	9,600.00
136A	000003	SUPPORT EXISTING UTILITIES		LS	1	10,000.00	10,000.00	15,960.00	15,960.00
ALTERNATE BID SCHEDULE C TOTAL ITEMS 129 - 136A							201,500.00		270,000.00

ALTERNATE BID SCHEDULE D - ELSINORE VALLEY MUNICIPAL WATER DISTRICT - UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
137	000003	RELOCATE 42" PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	94,000.00	94,000.00	205,000.00	205,000.00
138	000003	42" BUTTERFLY VALVE, FLANGED ENDS BURIED SERVICE (CLASS 350)		LS	1	54,000.00	54,000.00	56,000.00	56,000.00
139	000003	OVEREXCAVATION AND REPLACE UNSUITABLE MATERIAL		CY	40	50.00	2,000.00	160.00	6,400.00
140	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	2	8,000.00	16,000.00	8,100.00	16,200.00
141	000003	RELOCATE HYDRANT		EA	3	10,000.00	30,000.00	9,000.00	27,000.00
ALTERNATE BID SCHEDULE D TOTAL ITEMS 137 - 141							196,000.00		310,600.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

SANTA ANA WATERSHED PROJECT AUTHORITY						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ALTERNATE BID SCHEDULE E - UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)									
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
142	000003	PROTECT 24" FORCE MAIN [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	10,000.00	10,000.00	30,000.00	30,000.00
143	000003	ADJUST MANHOLE TO GRADE		LS	9	800.00	7,200.00	775.00	6,975.00
ALTERNATE BID SCHEDULE E TOTAL ITEMS 142 - 143							17,200.00		36,975.00

ALTERNATE BID SCHEDULE F - TREE REMOVAL, (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
143A	170103	TREE REMOVAL		LS	1	150,000.00	150,000.00	25,000.00	25,000.00
ALTERNATE BID SCHEDULE F TOTAL ITEM 143A							150,000.00		25,000.00

BASE BID SCHEDULE 3 - TEMESCAL CANYON ROAD DRAINAGE IMPROVEMENT PROJECT AT COLDWATER CREEK

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
144	066102	DUST ABATEMENT	N/A	LS	1	5,000.00	5,000.00	7,500.00	7,500.00
145	130200	WATER POLLUTION CONTROL	N/A	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
146	120100	TRAFFIC CONTROL SYSTEM	N/A	LS	1	100,000.00	100,000.00	100,000.00	100,000.00
147	170101	DEVELOP WATER SUPPLY [WPCP]	N/A	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
148	220101	FINISHING ROADWAY	N/A	LS	1	3,000.00	3,000.00	8,000.00	8,000.00
149	170103	CLEARING AND GRUBBING	N/A	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
150	160110	TEMPORARY HIGH-VISIBILITY FENCE [TYPE ESA]	N/A	LF	800	6.00	4,800.00	7.50	6,000.00
151	190101	ROADWAY EXCAVATION	N/A	CY	100	50.00	5,000.00	80.00	8,000.00
152	192025	STRUCTURE EXCAVATION (CULVERT)	N/A	CY	160	50.00	8,000.00	56.00	8,960.00
153	260203	CLASS 2 AGGREGATE BASE	N/A	CY	70	75.00	5,250.00	125.00	8,750.00
154	390132	HOT MIX ASPHALT (TYPE A)	N/A	TON	100	100.00	10,000.00	200.00	20,000.00
155	000003	REINFORCED CONCRETE BOX CULVERT	N/A	LF	80	300.00	24,000.00	330.00	26,400.00
156	510501	MINOR CONCRETE [HEADWALL]	N/A	CY	40	1,000.00	40,000.00	985.00	39,400.00
157	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	N/A	CY	50	200.00	10,000.00	200.00	10,000.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects
 Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 3 - TEMESCAL CANYON ROAD DRAINAGE IMPROVEMENT PROJECT AT COLDWATER CREEK						COUNTY'S ESTIMATE		1 Beador Construction Co., Inc. Corona, CA 92883	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
158	720011	ROCK ENERGY DISSIPATOR	N/A	CY	50	200.00	10,000.00	160.00	8,000.00
159	832002	METAL BEAM GUARD RAILING (STEEL POST)	N/A	LF	70	100.00	7,000.00	220.00	15,400.00
160	839585	ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT]	N/A	EA	4	3,500.00	14,000.00	4,250.00	17,000.00
161	840515	THERMOPLASTIC PAVEMENT MARKING	N/A	SQFT	15	10.00	150.00	7.00	105.00
162	840656	PAINT TRAFFIC STRIPE (2-COAT)	N/A	LF	400	5.00	2,000.00	0.50	200.00
163	810230	PAVEMENT MARKER (RETROREFLECTIVE)	N/A	EA	40	5.00	200.00	4.25	170.00
164	010602	MISCELLANEOUS WORK (AS DIRECTED)	N/A	FA	1	30,000.00	30,000.00	30,000.00	30,000.00
BASE BID SCHEDULE 3 TOTAL ITEMS 144 - 164							298,400.00		333,885.00

BASE BID SCHEDULES 1, 2 AND 3; AND ALTERNATE BID SCHEDULES A, B, C, D, E AND F

PROJECT TOTAL ITEMS 1 - 164							15,192,951.26		13,988,730.00
--	--	--	--	--	--	--	----------------------	--	----------------------

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	011510	COLD PLANE ASPHALT CONCRETE PAVEMENT		SQYD	9,870	4.00	39,480.00	3.00	29,610.00
2	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=21', D=13']		EA	1	35,000.00	35,000.00	26,000.00	26,000.00
3	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=21', D<8']		EA	2	18,500.00	37,000.00	14,000.00	28,000.00
4	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=7', D<8']		EA	4	8,500.00	34,000.00	6,000.00	24,000.00
5	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=14', D<8']		EA	5	12,500.00	62,500.00	8,000.00	40,000.00
6	017003	TOE OF SLOPE DITCH INLET		EA	1	14,000.00	14,000.00	9,000.00	9,000.00
7	037000	CONCRETE DROP INLET WITH FULL TRASH CAPTURE DEVICE (RCFC & WCDS CB110) (D<8')		EA	1	6,500.00	6,500.00	6,000.00	6,000.00
8	037000	CIP DRAINAGE INLET (TYPE GT3) WITH FULL TRASH CAPTURE DEVICE (CSP RSP D72D)		EA	1	7,500.00	7,500.00	6,000.00	6,000.00
9	017003	PRECAST DRAINAGE INLET (TYPE G1) (CSP C73B)		EA	1	4,000.00	4,000.00	5,000.00	5,000.00
10	037000	PRECAST 24"X24" INLET, FRAME, AND GRATE		EA	6	6,500.00	39,000.00	4,000.00	24,000.00
11	017003	CONCRETE COLLAR		EA	7	1,300.00	9,100.00	2,000.00	14,000.00
12	017103	MANHOLE NO. 2 (RCFC & WCDS MH252) [CONNECTS RCP RANGE UP TO 30"]		EA	2	6,000.00	12,000.00	5,000.00	10,000.00
13	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS RCP RANGE 42" TO 48"]		EA	4	12,000.00	48,000.00	8,000.00	32,000.00
14	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS TO 60" X 38" RCP]		EA	4	15,500.00	62,000.00	8,000.00	32,000.00
15	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS RCP RANGE 24" TO 36"]		EA	2	7,500.00	15,000.00	6,200.00	12,400.00
16	017114	TRANSITION STRUCTURE NO.3 (RCFC & WCDS TS303) [CONNECTS RCP RANGE 24" TO 36"]		EA	5	6,500.00	32,500.00	5,000.00	25,000.00
17	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)		LF	13,280	22.00	292,160.00	18.00	239,040.00
18	017304	MINOR CONCRETE (PARKING LOT V-GUTTER)		LF	105	50.00	5,250.00	25.00	2,625.00
19	017309	MINOR CONCRETE (TYPE "D" CURB) (CRS 204)		LF	330	30.00	9,900.00	22.00	7,260.00
20	017309	MINOR CONCRETE (RETAINING CURB)		LF	26	85.00	2,210.00	70.00	1,820.00
21	017310	MINOR CONCRETE (RESIDENTIAL DRIVEWAY APPROACH) (CRS 207)		SQFT	2,900	7.00	20,300.00	6.00	17,400.00
22	017312	MINOR CONCRETE (COMMERCIAL DRIVEWAY APPROACH) (CRS 207A)		SQFT	14,610	8.00	116,880.00	9.00	131,490.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
23	017312	MINOR CONCRETE (6" THICK DRIVEWAY TIE-IN BEYOND SIDEWALK)		SQFT	3,870	7.00	27,090.00	6.00	23,220.00
24	017312	MINOR CONCRETE (8" THICK DRIVEWAY TIE-IN BEYOND SIDEWALK)		SQFT	480	8.00	3,840.00	7.00	3,360.00
25	017316	MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)		EA	2	3,000.00	6,000.00	4,100.00	8,200.00
26	017316	MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B)		EA	4	2,000.00	8,000.00	1,500.00	6,000.00
27	731623	MINOR CONCRETE (CURB RAMP) (CSP RSP A88A - CASE C)		EA	1	2,000.00	2,000.00	1,500.00	1,500.00
28	037300	MINOR CONCRETE (TYPE B PASSAGEWAY) (CSP A88B)		EA	1	4,000.00	4,000.00	1,500.00	1,500.00
29	037300	MINOR CONCRETE (TYPE C PASSAGEWAY) (CSP A88B)		EA	1	8,500.00	8,500.00	2,100.00	2,100.00
30	100100	DEVELOP WATER SUPPLY		LS	1	10,600.00	10,600.00	10,600.00	10,600.00
31	120100	TRAFFIC CONTROL SYSTEM		LS	1	690,000.00	690,000.00	690,000.00	690,000.00
32	130200	WATER POLLUTION CONTROL		LS	1	200,000.00	200,000.00	339,000.00	339,000.00
33	160110	TEMPORARY HIGH-VISIBILITY FENCE [ESA]		LF	3,160	6.00	18,960.00	2.50	7,900.00
34	170103	CLEARING AND GRUBBING		LS	1	450,000.00	450,000.00	450,000.00	450,000.00
34A	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
35	066102	DUST ABATEMENT		LS	1	25,000.00	25,000.00	410,529.85	410,529.85
36	190101 (F)	ROADWAY EXCAVATION		CY	36,210	34.00	1,231,140.00	18.00	651,780.00
37	190101 (F)	ROADWAY EXCAVATION [CUT SLOPE PER SHEET G-1]		CY	90,890	15.00	1,363,350.00	25.00	2,272,250.00
38	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
39	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
40	210430	HYDROSEED [EROSION CONTROL]		SQYD	269,160	0.30	80,748.00	0.30	80,748.00
41	260203	CLASS 2 AGGREGATE BASE		CY	16,710	37.00	618,270.00	32.00	534,720.00
42	390132	HOT MIX ASPHALT (TYPE A)		TON	24,880	70.00	1,741,600.00	78.00	1,940,640.00
42A	390132	TEMPORARY HOT MIX ASPHALT PAVEMENT (TYPE A)		FA	1	48,000.00	48,000.00	48,000.00	48,000.00
43	390137	RUBBERIZED HOT MIX ASPHALT (TYPE G)		TON	2,850	85.00	242,250.00	107.00	304,950.00
44	393007	PAVEMENT REINFORCING GRID		SQYD	4,360	8.00	34,880.00	8.00	34,880.00
45	418005	REMOVE CONCRETE PAVEMENT [BELOW EXIST AC PAVEMENT]		SQYD	11,000	6.00	66,000.00	17.00	187,000.00
46	475000 (F)	RETAINING WALL (CALTRANS TYPE 7, MOD) [MAX HT 12']		SQFT	4,000	145.00	580,000.00	107.00	428,000.00
47	475000 (F)	MASONRY RETAINING WALL (SPPWC 618-3) [MAX HT 6']		SQFT	1,410	70.00	98,700.00	50.00	70,500.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
48	510502 (F)	MINOR CONCRETE (HEADWALLS AND WINGWALLS)		CY	265	1,200.00	318,000.00	1,120.00	296,800.00
49	510526 (F)	MINOR CONCRETE (REINFORCED CONCRETE CAP)		CY	609	300.00	182,700.00	240.00	146,160.00
50	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----	-----	-----
51	641101	8" PLASTIC PIPE (ASTM D3034 SDR 23.5)		LF	447	35.00	15,645.00	42.00	18,774.00
52	641101	12" PLASTIC PIPE (ASTM D3034 SDR 23.5)		LF	104	100.00	10,400.00	60.00	6,240.00
53	650211	18" REINFORCED CONCRETE PIPE (CLASS II)		LF	168	110.00	18,480.00	90.00	15,120.00
54	650416	24" REINFORCED CONCRETE PIPE (CLASS V)		LF	975	165.00	160,875.00	98.00	95,550.00
55	650416	24" REINFORCED CONCRETE PIPE W/ WATER TIGHT JOINTS (CLASS V)		LF	180	130.00	23,400.00	85.00	15,300.00
56	650420	30" REINFORCED CONCRETE PIPE (CLASS II)		LF	1,745	150.00	261,750.00	120.00	209,400.00
57	650420	30" REINFORCED CONCRETE PIPE W/ WATER TIGHT JOINTS (CLASS II)		LF	360	125.00	45,000.00	124.00	44,640.00
58	650432	48" REINFORCED CONCRETE PIPE (CLASS II)		LF	30	350.00	10,500.00	193.00	5,790.00
59	652428	42" REINFORCED CONCRETE PIPE (CLASS II)		LF	106	335.00	35,510.00	160.00	16,960.00
60	652444	66" REINFORCED CONCRETE PIPE (CLASS II)		LF	610	350.00	213,500.00	302.00	184,220.00
61	657330	60" X 38" ELLIPTICAL RCP W/ WATER TIGHT JOINTS (CLASS III)		LF	915	525.00	480,375.00	500.00	457,500.00
62	667038	66" X 42" CORRUGATED STEEL PIPE ARCH W/ WATER TIGHT JOINTS (.109" THICK)		LF	75	250.00	18,750.00	180.00	13,500.00
63	703319	18" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (0.138" THICK)		EA	1	12,000.00	12,000.00	4,500.00	4,500.00
64	710120	REMOVE DRAINAGE FACILITY		LS	1	50,000.00	50,000.00	15,000.00	15,000.00
65	710252	MODIFY MANHOLE NO.4 (RCFC & WCDS MH254) [CONNECTS UP TO 42"]		EA	1	7,500.00	7,500.00	3,800.00	3,800.00
66	721420	CONCRETE DITCH LINING		LF	1,201	45.00	54,045.00	32.00	38,432.00
67	721028 (F)	ROCK SLOPE PROTECTION (#2, METHOD B)		CY	491	95.00	46,645.00	85.00	41,735.00
68	721013 (F)	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)		CY	1,256	80.00	100,480.00	85.00	106,760.00
69	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)		SQYD	1,859	4.00	7,436.00	4.00	7,436.00
70	731521	MINOR CONCRETE (SIDEWALK) (CRS 401) 4" THICK		SQFT	21,477	4.50	96,646.50	4.50	96,646.50
71	731521	MINOR CONCRETE (SIDEWALK WITH 6" RETAINING CURB) (CRS 401) 4" THICK		SQFT	870	8.00	6,960.00	6.00	5,220.00
72	780500	PARKING BUMPER (PRECAST CONCRETE) (4" H x 6" W x 6' L)		EA	55	100.00	5,500.00	60.00	3,300.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
73	782100	MAILBOX		EA	30	450.00	13,500.00	500.00	15,000.00
74	782100	CLUSTER BOX UNIT [16 COMPARTMENTS AND PEDESTAL]		EA	1	2,500.00	2,500.00	4,000.00	4,000.00
75	782120	RELOCATE MAILBOX		EA	1	600.00	600.00	350.00	350.00
76	800103	TEMPORARY FENCE (TYPE CL-6)		LF	3,410	12.00	40,920.00	13.00	44,330.00
77	800340	CHAIN LINK FENCE (5' HIGH) (SPPWC STD 600-3)		LF	620	40.00	24,800.00	77.00	47,740.00
78	800340	CHAIN LINK FENCE (6' HIGH) (SPPWC STD 600-3)		LF	580	38.00	22,040.00	42.00	24,360.00
79	800340	CHAIN LINK FENCE (6' HIGH W/ TOP RAIL) (SPPWC STD 600-3)		LF	590	45.00	26,550.00	47.00	27,730.00
80	800340	CHAIN LINK FENCE (6' HIGH W/ BARBED WIRE) (SPPWC STD 600-3)		LF	1,060	35.00	37,100.00	39.00	41,340.00
81	800340	CHAIN LINK FENCE (6' HIGH W/ TOP RAIL AND BARBED WIRE) (SPPWC STD 600-3)		LF	980	45.00	44,100.00	48.00	47,040.00
82	038000	20' DOUBLE SWING GATE [CHAIN LINK]		EA	1	5,500.00	5,500.00	6,000.00	6,000.00
83	038000	38' ROLLING GATE [CHAIN LINK]		EA	1	6,500.00	6,500.00	6,800.00	6,800.00
84	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 1	EA	1,070	4.00	4,280.00	4.50	4,815.00
85	820250	REMOVE AND SALVAGE ROADSIDE SIGN - ONE-POST		EA	29	150.00	4,350.00	170.00	4,930.00
86	820590	RELOCATE ROADSIDE SIGN - ONE POST		EA	45	200.00	9,000.00	220.00	9,900.00
87	820250	RELOCATE PRIVATE SIGN - ONE POST		EA	3	450.00	1,350.00	560.00	1,680.00
88	820600	RELOCATE ROADSIDE SIGN - TWO POST		EA	2	650.00	1,300.00	390.00	780.00
89	820840	ROADSIDE SIGN - ONE POST	Like 2	EA	20	350.00	7,000.00	305.00	6,100.00
90	833088	METAL HAND RAILING (SPPWC STD 606-4, TYPE B)		LF	480	175.00	84,000.00	40.00	19,200.00
91	840501	THERMOPLASTIC TRAFFIC STRIPE		SQFT	650	3.00	1,950.00	7.00	4,550.00
92	840515	THERMOPLASTIC PAVEMENT MARKING	Like 3	SQFT	1,180	6.00	7,080.00	5.00	5,900.00
93	840656	PAINT TRAFFIC STRIPE (2-COAT)	Like 4	LF	47,720	0.50	23,860.00	0.60	28,632.00
94	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 5	LF	2,900	0.40	1,160.00	1.10	3,190.00
95	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE		LF	240	0.50	120.00	1.00	240.00
96	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	Like 6	SQFT	200	3.50	700.00	2.00	400.00
97	870400	TRAFFIC SIGNAL MODIFICATION [AT DAWSON CANYON ROAD]		LS	1	160,000.00	160,000.00	180,000.00	180,000.00
98	870400	ADJUST TRAFFIC SIGNAL VIDEO DETECTION ZONES [AT DOS LAGOS DRIVE]		LS	1	3,500.00	3,500.00	4,000.00	4,000.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
99	066105	RESIDENT ENGINEERS OFFICE		LS	1	69,000.00	69,000.00	69,000.00	69,000.00
100	000003	CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP)		FA	1	32,000.00	32,000.00	32,000.00	32,000.00
101	035100	ARCHITECTURAL SURFACE FORM LINER [OPTION A - VERTICAL FRACTURED RIB]		LS	1	25,000.00	25,000.00	25,000.00	25,000.00
102	035100	ARCHITECTURAL SURFACE FORM LINER [OPTION B - HILLSIDE/STAGECOACH THEME]		LS	1	125,000.00	125,000.00	300,000.00	300,000.00
103	010602	MISCELLANEOUS WORK (AS DIRECTED)		FA	1	900,000.00	900,000.00	900,000.00	900,000.00
103A	017003	UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309) (MOD)		EA	1	3,500.00	3,500.00	4,500.00	4,500.00
103B	037300	TEXTURED CONCRETE AND COLOR STAMPED CONCRETE		SQFT	1,090	10.00	10,900.00	8.00	8,720.00
103C	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL) (CRS 209) [INCLUDES CURBS]		SQFT	600	8.00	4,800.00	16.00	9,600.00
BASE BID SCHEDULE 1 TOTAL ITEMS 1 - 103C							12,349,265.50		12,966,633.35

BASE BID SCHEDULE 2 - TEMESCAL CANYON ROAD SLURRY SEAL PROJECT (Dawson Canyon Segment)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
104	377501	SLURRY SEAL, TYPE 2		TON	260	235.00	61,100.00	320.00	83,200.00
105	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 1	EA	570	4.00	2,280.00	4.50	2,565.00
106	820840	ROADSIDE SIGN - ONE POST	Like 2	EA	19	350.00	6,650.00	305.00	5,795.00
107	840515	THERMOPLASTIC PAVEMENT MARKING	Like 3	SQFT	680	6.00	4,080.00	5.00	3,400.00
108	840656	PAINT TRAFFIC STRIPE (2-COAT)	Like 4	LF	30,610	0.50	15,305.00	0.60	18,366.00
109	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 5	LF	13,292	0.40	5,316.80	1.10	14,621.20
110	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	Like 6	SQFT	300	3.50	1,050.00	2.00	600.00
BASE BID SCHEDULE 2 TOTAL ITEMS 104 - 110							95,781.80		128,547.20

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

ALTERNATE BID SCHEDULE A - CITY OF CORONA - UTILITY RELOCATIONS (Dawson Canyon Segment)						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
111	000003	RELOCATE 18" CMLC PIPE [CROSSING DAWSON LINE B AND LINE C - LOCATION 1]		LS	1	185,000.00	185,000.00	135,000.00	135,000.00
112	000003	RELOCATE 18" CMLC PIPE [CROSSING DAWSON LINE D - LOCATION 2]		LS	1	125,000.00	125,000.00	120,000.00	120,000.00
113	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	1	10,000.00	10,000.00	11,000.00	11,000.00
114	000003	RELOCATE BLOW OFF		EA	2	12,000.00	24,000.00	12,000.00	24,000.00
115	000003	RELOCATE WATER PRESSURE RELEASE VALVE		EA	1	10,000.00	10,000.00	13,000.00	13,000.00
116	000003	CONNECT TO EXISTING 8" FIRE SERVICE SALVAGE AND REINSTALL DBL DETECTOR CHECK ASSY		EA	1	35,000.00	35,000.00	12,000.00	12,000.00
117	000003	SUPPORT EXISTING UTILITIES		LS	1	4,500.00	4,500.00	1,500.00	1,500.00
ALTERNATE BID SCHEDULE A TOTAL ITEMS 111 - 117							393,500.00		316,500.00

ALTERNATE BID SCHEDULE B - CITY OF CORONA - WATER SERVICE TRANSFERS (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
118	000003	CONSTRUCT 6" PRESSURE REGULATING STATION [LOCATION 1]		LS	1	100,000.00	100,000.00	68,000.00	68,000.00
119	000003	CONSTRUCT 6" PRESSURE REGULATING STATION [LOCATION 2]		LS	1	100,000.00	100,000.00	66,000.00	66,000.00
120	000003	INSTALL 6" FIRE HYDRANT		EA	2	8,500.00	17,000.00	15,000.00	30,000.00
121	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [1" SERVICE LATERAL]		EA	9	13,000.00	117,000.00	4,000.00	36,000.00
122	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [1-1/2" SERVICE LATERAL]		EA	7	13,000.00	91,000.00	4,600.00	32,200.00
123	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [2" SERVICE LATERAL]		EA	1	13,000.00	13,000.00	6,000.00	6,000.00
124	000003	INSTALL 1-1/2" BACKFLOW PREVENTER DEVICE		EA	7	8,000.00	56,000.00	6,000.00	42,000.00
125	000003	INSTALL 2" BACKFLOW PREVENTER DEVICE		EA	1	8,000.00	8,000.00	8,000.00	8,000.00
126	000003	CONNECT TO EXISTING 8" FIRE SERVICE [DOS LAGOS]		EA	1	16,500.00	16,500.00	10,000.00	10,000.00
127	000003	CONNECT TO EXISTING 8" FIRE SERVICE [DAWSON]		EA	1	12,500.00	12,500.00	10,000.00	10,000.00
128	000003	SUPPORT EXISTING UTILITIES		LS	1	2,500.00	2,500.00	600.00	600.00
ALTERNATE BID SCHEDULE B TOTAL ITEMS 118 - 128							533,500.00		308,800.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

ALTERNATE BID SCHEDULE C - TEMESCAL VALLEY WATER DISTRICT - UTILITY RELOCATIONS (Dawson Canyon Segment)						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
129	000003	RELOCATE 20" PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	140,000.00	140,000.00	105,000.00	105,000.00
130	000003	RELOCATE 14" CM&L PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	100,000.00	100,000.00	70,000.00	70,000.00
131	000003	ADJUST MANHOLE TO GRADE		EA	7	950.00	6,650.00	600.00	4,200.00
132	000003	RECONSTRUCT TOP OF MANHOLE		EA	2	3,000.00	6,000.00	1,500.00	3,000.00
133	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	3	12,500.00	37,500.00	10,000.00	30,000.00
134	000003	RELOCATE WATER METER		EA	3	6,500.00	19,500.00	4,000.00	12,000.00
135	000003	RELOCATE WATER METER AND PROVIDE WATER METER ENCLOSURE		EA	1	9,000.00	9,000.00	5,000.00	5,000.00
136	000003	RELOCATE WATER PRESSURE RELEASE VALVE		EA	1	12,500.00	12,500.00	13,000.00	13,000.00
136A	000003	SUPPORT EXISTING UTILITIES		LS	1	1,000.00	1,000.00	750.00	750.00
ALTERNATE BID SCHEDULE C TOTAL ITEMS 129 - 136A							332,150.00		242,950.00

ALTERNATE BID SCHEDULE D - ELSINORE VALLEY MUNICIPAL WATER DISTRICT - UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
137	000003	RELOCATE 42" PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	265,000.00	265,000.00	160,000.00	160,000.00
138	000003	42" BUTTERFLY VALVE, FLANGED ENDS BURIED SERVICE (CLASS 350)		LS	1	10,000.00	10,000.00	47,000.00	47,000.00
139	000003	OVEREXCAVATION AND REPLACE UNSUITABLE MATERIAL		CY	40	150.00	6,000.00	125.00	5,000.00
140	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	2	16,500.00	33,000.00	12,000.00	24,000.00
141	000003	RELOCATE HYDRANT		EA	3	15,000.00	45,000.00	9,000.00	27,000.00
ALTERNATE BID SCHEDULE D TOTAL ITEMS 137 - 141							359,000.00		263,000.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

SANTA ANA WATERSHED PROJECT AUTHORITY						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ALTERNATE BID SCHEDULE E - UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)									
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
142	000003	PROTECT 24" FORCE MAIN [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	13,500.00	13,500.00	4,500.00	4,500.00
143	000003	ADJUST MANHOLE TO GRADE		LS	9	1,750.00	15,750.00	600.00	5,400.00
ALTERNATE BID SCHEDULE E TOTAL ITEMS 142 - 143							29,250.00		9,900.00

ALTERNATE BID SCHEDULE F - TREE REMOVAL, (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
143A	170103	TREE REMOVAL		LS	1	100,000.00	100,000.00	200,000.00	200,000.00
ALTERNATE BID SCHEDULE F TOTAL ITEM 143A							100,000.00		200,000.00

BASE BID SCHEDULE 3 - TEMESCAL CANYON ROAD DRAINAGE IMPROVEMENT PROJECT AT COLDWATER CREEK

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
144	066102	DUST ABATEMENT	N/A**	LS	1	2,500.00	2,500.00	2,500.00	2,500.00
145	130200	WATER POLLUTION CONTROL	N/A**	LS	1	5,000.00	5,000.00	3,000.00	3,000.00
146	120100	TRAFFIC CONTROL SYSTEM	N/A**	LS	1	50,000.00	50,000.00	12,000.00	12,000.00
147	170101	DEVELOP WATER SUPPLY [WPCP]	N/A**	LS	1	5,000.00	5,000.00	1,500.00	1,500.00
148	220101	FINISHING ROADWAY	N/A**	LS	1	1,500.00	1,500.00	1,000.00	1,000.00
149	170103	CLEARING AND GRUBBING	N/A**	LS	1	10,000.00	10,000.00	2,500.00	2,500.00
150	160110	TEMPORARY HIGH-VISIBILITY FENCE [TYPE ESA]	N/A**	LF	800	6.00	4,800.00	2.50	2,000.00
151	190101	ROADWAY EXCAVATION	N/A**	CY	100	135.00	13,500.00	80.00	8,000.00
152	192025	STRUCTURE EXCAVATION (CULVERT)	N/A**	CY	160	30.00	4,800.00	80.00	12,800.00
153	260203	CLASS 2 AGGREGATE BASE	N/A**	CY	70	100.00	7,000.00	100.00	7,000.00
154	390132	HOT MIX ASPHALT (TYPE A)	N/A**	TON	100	150.00	15,000.00	190.00	19,000.00
155	000003	REINFORCED CONCRETE BOX CULVERT	N/A**	LF	80	475.00	38,000.00	230.00	18,400.00
156	510501	MINOR CONCRETE [HEADWALL]	N/A**	CY	40	1,250.00	50,000.00	1,100.00	44,000.00
157	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	N/A**	CY	50	150.00	7,500.00	150.00	7,500.00

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 3 - TEMESCAL CANYON ROAD DRAINAGE IMPROVEMENT PROJECT AT COLDWATER CREEK						2 Riverside Construction Co., Inc. Riverside, CA 92501		3 Mamco, Inc. dba Alabassi Perris, CA 92571	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
158	720011	ROCK ENERGY DISSIPATOR	N/A**	CY	50	225.00	11,250.00	275.00	13,750.00
159	832002	METAL BEAM GUARD RAILING (STEEL POST)	N/A**	LF	70	100.00	7,000.00	290.00	20,300.00
160	839585	ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT]	N/A**	EA	4	3,500.00	14,000.00	4,600.00	18,400.00
161	840515	THERMOPLASTIC PAVEMENT MARKING	N/A**	SQFT	15	6.00	90.00	5.00	75.00
162	840656	PAINT TRAFFIC STRIPE (2-COAT)	N/A**	LF	400	0.50	200.00	0.70	280.00
163	810230	PAVEMENT MARKER (RETROREFLECTIVE)	N/A**	EA	40	4.00	160.00	5.00	200.00
164	010602	MISCELLANEOUS WORK (AS DIRECTED)	N/A**	FA	1	30,000.00	30,000.00	30,000.00	30,000.00
BASE BID SCHEDULE 3 TOTAL ITEMS 144 - 164							277,300.00		224,205.00

BASE BID SCHEDULES 1, 2 AND 3; AND ALTERNATE BID SCHEDULES A, B, C, D, E AND F

PROJECT TOTAL ITEMS 1 - 164						14,469,747.30	14,660,535.55
--	--	--	--	--	--	----------------------	----------------------

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						Griffith Company Santa Fe Springs, CA 90670			
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
1	011510	COLD PLANE ASPHALT CONCRETE PAVEMENT		SQYD	9,870	3.45	34,051.50		
2	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=21', D=13']		EA	1	22,000.00	22,000.00		
3	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=21', D<8']		EA	2	16,500.00	33,000.00		
4	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=7', D<8']		EA	4	11,000.00	44,000.00		
5	017003	CATCH BASIN (CURB INLET) WITH FULL TRASH CAPTURE DEVICE (CRS 300) [L=14', D<8']		EA	5	13,000.00	65,000.00		
6	017003	TOE OF SLOPE DITCH INLET		EA	1	7,000.00	7,000.00		
7	037000	CONCRETE DROP INLET WITH FULL TRASH CAPTURE DEVICE (RCFC & WCDS CB110) (D<8')		EA	1	7,800.00	7,800.00		
8	037000	CIP DRAINAGE INLET (TYPE GT3) WITH FULL TRASH CAPTURE DEVICE (CSP RSP D72D)		EA	1	11,500.00	11,500.00		
9	017003	PRECAST DRAINAGE INLET (TYPE G1) (CSP C73B)		EA	1	3,600.00	3,600.00		
10	037000	PRECAST 24"X24" INLET, FRAME, AND GRATE		EA	6	3,600.00	21,600.00		
11	017003	CONCRETE COLLAR		EA	7	1,800.00	12,600.00		
12	017103	MANHOLE NO. 2 (RCFC & WCDS MH252) [CONNECTS RCP RANGE UP TO 30"]		EA	2	9,200.00	18,400.00		
13	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS RCP RANGE 42" TO 48"]		EA	4	11,200.00	44,800.00		
14	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS TO 60" X 38" RCP]		EA	4	11,700.00	46,800.00		
15	017110	MANHOLE NO. 4 (RCFC & WCDS MH254) [CONNECTS RCP RANGE 24" TO 36"]		EA	2	9,200.00	18,400.00		
16	017114	TRANSITION STRUCTURE NO.3 (RCFC & WCDS TS303) [CONNECTS RCP RANGE 24" TO 36"]		EA	5	10,000.00	50,000.00		
17	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)		LF	13,280	23.50	312,080.00		
18	017304	MINOR CONCRETE (PARKING LOT V-GUTTER)		LF	105	66.00	6,930.00		
19	017309	MINOR CONCRETE (TYPE "D" CURB) (CRS 204)		LF	330	42.20	13,926.00		
20	017309	MINOR CONCRETE (RETAINING CURB)		LF	26	114.00	2,964.00		
21	017310	MINOR CONCRETE (RESIDENTIAL DRIVEWAY APPROACH) (CRS 207)		SQFT	2,900	11.00	31,900.00		
22	017312	MINOR CONCRETE (COMMERCIAL DRIVEWAY APPROACH) (CRS 207A)		SQFT	14,610	12.25	178,972.50		

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						Griffith Company Santa Fe Springs, CA 90670			
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
23	017312	MINOR CONCRETE (6" THICK DRIVEWAY TIE-IN BEYOND SIDEWALK)		SQFT	3,870	11.20	43,344.00		
24	017312	MINOR CONCRETE (8" THICK DRIVEWAY TIE-IN BEYOND SIDEWALK)		SQFT	480	15.30	7,344.00		
25	017316	MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)		EA	2	3,425.00	6,850.00		
26	017316	MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B)		EA	4	3,425.00	13,700.00		
27	731623	MINOR CONCRETE (CURB RAMP) (CSP RSP A88A - CASE C)		EA	1	4,000.00	4,000.00		
28	037300	MINOR CONCRETE (TYPE B PASSAGEWAY) (CSP A88B)		EA	1	17,500.00	17,500.00		
29	037300	MINOR CONCRETE (TYPE C PASSAGEWAY) (CSP A88B)		EA	1	19,000.00	19,000.00		
30	100100	DEVELOP WATER SUPPLY		LS	1	10,600.00	10,600.00		
31	120100	TRAFFIC CONTROL SYSTEM		LS	1	690,000.00	690,000.00		
32	130200	WATER POLLUTION CONTROL		LS	1	300,000.00	300,000.00		
33	160110	TEMPORARY HIGH-VISIBILITY FENCE [ESA]		LF	3,160	8.00	25,280.00		
34	170103	CLEARING AND GRUBBING		LS	1	450,000.00	450,000.00		
34A	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----		
35	066102	DUST ABATEMENT		LS	1	96,000.00	96,000.00		
36	190101 (F)	ROADWAY EXCAVATION		CY	36,210	28.00	1,013,880.00		
37	190101 (F)	ROADWAY EXCAVATION [CUT SLOPE PER SHEET G-1]		CY	90,890	20.00	1,817,800.00		
38	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----		
39	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----		
40	210430	HYDROSEED [EROSION CONTROL]		SQYD	269,160	0.35	94,206.00		
41	260203	CLASS 2 AGGREGATE BASE		CY	16,710	25.00	417,750.00		
42	390132	HOT MIX ASPHALT (TYPE A)		TON	24,880	74.00	1,841,120.00		
42A	390132	TEMPORARY HOT MIX ASPHALT PAVEMENT (TYPE A)		FA	1	48,000.00	48,000.00		
43	390137	RUBBERIZED HOT MIX ASPHALT (TYPE G)		TON	2,850	99.00	282,150.00		
44	393007	PAVEMENT REINFORCING GRID		SQYD	4,360	4.00	17,440.00		
45	418005	REMOVE CONCRETE PAVEMENT [BELOW EXIST AC PAVEMENT]		SQYD	11,000	11.00	121,000.00		
46	475000 (F)	RETAINING WALL (CALTRANS TYPE 7, MOD) [MAX HT 12']		SQFT	4,000	161.00	644,000.00		
47	475000 (F)	MASONRY RETAINING WALL (SPPWC 618-3) [MAX HT 6']		SQFT	1,410	72.00	101,520.00		

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						4 Griffith Company Santa Fe Springs, CA 90670			
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
48	510502 (F)	MINOR CONCRETE (HEADWALLS AND WINGWALLS)		CY	265	1,600.00	424,000.00		
49	510526 (F)	MINOR CONCRETE (REINFORCED CONCRETE CAP)		CY	609	290.00	176,610.00		
50	000001	ITEM DELETED PER ADDENDUM No. 5	-----	-----	-----	-----	-----		
51	641101	8" PLASTIC PIPE (ASTM D3034 SDR 23.5)		LF	447	105.00	46,935.00		
52	641101	12" PLASTIC PIPE (ASTM D3034 SDR 23.5)		LF	104	170.00	17,680.00		
53	650211	18" REINFORCED CONCRETE PIPE (CLASS II)		LF	168	230.00	38,640.00		
54	650416	24" REINFORCED CONCRETE PIPE (CLASS V)		LF	975	266.00	259,350.00		
55	650416	24" REINFORCED CONCRETE PIPE W/ WATER TIGHT JOINTS (CLASS V)		LF	180	200.00	36,000.00		
56	650420	30" REINFORCED CONCRETE PIPE (CLASS II)		LF	1,745	157.00	273,965.00		
57	650420	30" REINFORCED CONCRETE PIPE W/ WATER TIGHT JOINTS (CLASS II)		LF	360	152.00	54,720.00		
58	650432	48" REINFORCED CONCRETE PIPE (CLASS II)		LF	30	540.00	16,200.00		
59	652428	42" REINFORCED CONCRETE PIPE (CLASS II)		LF	106	555.00	58,830.00		
60	652444	66" REINFORCED CONCRETE PIPE (CLASS II)		LF	610	500.00	305,000.00		
61	657330	60" X 38" ELLIPTICAL RCP W/ WATER TIGHT JOINTS (CLASS III)		LF	915	515.00	471,225.00		
62	667038	66" X 42" CORRUGATED STEEL PIPE ARCH W/ WATER TIGHT JOINTS (.109" THICK)		LF	75	575.00	43,125.00		
63	703319	18" BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (0.138" THICK)		EA	1	5,800.00	5,800.00		
64	710120	REMOVE DRAINAGE FACILITY		LS	1	82,000.00	82,000.00		
65	710252	MODIFY MANHOLE NO.4 (RCFC & WCDS MH254) [CONNECTS UP TO 42"]		EA	1	8,500.00	8,500.00		
66	721420	CONCRETE DITCH LINING		LF	1,201	39.00	46,839.00		
67	721028 (F)	ROCK SLOPE PROTECTION (#2, METHOD B)		CY	491	135.00	66,285.00		
68	721013 (F)	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)		CY	1,256	135.00	169,560.00		
69	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)		SQYD	1,859	5.70	10,596.30		
70	731521	MINOR CONCRETE (SIDEWALK) (CRS 401) 4" THICK		SQFT	21,477	7.00	150,339.00		
71	731521	MINOR CONCRETE (SIDEWALK WITH 6" RETAINING CURB) (CRS 401) 4" THICK		SQFT	870	16.50	14,355.00		
72	780500	PARKING BUMPER (PRECAST CONCRETE) (4" H x 6" W x 6' L)		EA	55	70.00	3,850.00		

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						Griffith Company Santa Fe Springs, CA 90670			
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
73	782100	MAILBOX		EA	30	600.00	18,000.00		
74	782100	CLUSTER BOX UNIT [16 COMPARTMENTS AND PEDESTAL]		EA	1	2,500.00	2,500.00		
75	782120	RELOCATE MAILBOX		EA	1	1,200.00	1,200.00		
76	800103	TEMPORARY FENCE (TYPE CL-6)		LF	3,410	17.00	57,970.00		
77	800340	CHAIN LINK FENCE (5' HIGH) (SPPWC STD 600-3)		LF	620	37.00	22,940.00		
78	800340	CHAIN LINK FENCE (6' HIGH) (SPPWC STD 600-3)		LF	580	34.00	19,720.00		
79	800340	CHAIN LINK FENCE (6' HIGH W/ TOP RAIL) (SPPWC STD 600-3)		LF	590	51.00	30,090.00		
80	800340	CHAIN LINK FENCE (6' HIGH W/ BARBED WIRE) (SPPWC STD 600-3)		LF	1,060	47.00	49,820.00		
81	800340	CHAIN LINK FENCE (6' HIGH W/ TOP RAIL AND BARBED WIRE) (SPPWC STD 600-3)		LF	980	49.00	48,020.00		
82	038000	20' DOUBLE SWING GATE [CHAIN LINK]		EA	1	3,600.00	3,600.00		
83	038000	38' ROLLING GATE [CHAIN LINK]		EA	1	19,000.00	19,000.00		
84	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 1	EA	1,070	4.30	4,601.00		
85	820250	REMOVE AND SALVAGE ROADSIDE SIGN - ONE-POST		EA	29	164.00	4,756.00		
86	820590	RELOCATE ROADSIDE SIGN - ONE POST		EA	45	218.00	9,810.00		
87	820250	RELOCATE PRIVATE SIGN - ONE POST		EA	3	380.00	1,140.00		
88	820600	RELOCATE ROADSIDE SIGN - TWO POST		EA	2	380.00	760.00		
89	820840	ROADSIDE SIGN - ONE POST	Like 2	EA	20	300.00	6,000.00		
90	833088	METAL HAND RAILING (SPPWC STD 606-4, TYPE B)		LF	480	192.00	92,160.00		
91	840501	THERMOPLASTIC TRAFFIC STRIPE		SQFT	650	6.60	4,290.00		
92	840515	THERMOPLASTIC PAVEMENT MARKING	Like 3	SQFT	1,180	5.00	5,900.00		
93	840656	PAINT TRAFFIC STRIPE (2-COAT)	Like 4	LF	47,720	0.35	16,702.00		
94	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 5	LF	2,900	0.35	1,015.00		
95	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE		LF	240	1.00	240.00		
96	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	Like 6	SQFT	200	1.00	200.00		
97	870400	TRAFFIC SIGNAL MODIFICATION [AT DAWSON CANYON ROAD]		LS	1	218,000.00	218,000.00		
98	870400	ADJUST TRAFFIC SIGNAL VIDEO DETECTION ZONES [AT DOS LAGOS DRIVE]		LS	1	3,700.00	3,700.00		

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 1 - TEMESCAL CANYON ROAD WIDENING PROJECTS (Dawson Canyon and Dos Lagos Segments)						Griffith Company ⁴ Santa Fe Springs, CA 90670			
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
99	066105	RESIDENT ENGINEERS OFFICE		LS	1	69,000.00	69,000.00		
100	000003	CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP)		FA	1	32,000.00	32,000.00		
101	035100	ARCHITECTURAL SURFACE FORM LINER [OPTION A - VERTICAL FRACTURED RIB]		LS	1	86,000.00	86,000.00		
102	035100	ARCHITECTURAL SURFACE FORM LINER [OPTION B - HILLSIDE/STAGECOACH THEME]		LS	1	220,000.00	220,000.00		
103	010602	MISCELLANEOUS WORK (AS DIRECTED)		FA	1	900,000.00	900,000.00		
103A	017003	UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309) (MOD)		EA	1	4,200.00	4,200.00		
103B	037300	TEXTURED CONCRETE AND COLOR STAMPED CONCRETE		SQFT	1,090	16.00	17,440.00		
103C	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL) (CRS 209) [INCLUDES CURBS]		SQFT	600	20.00	12,000.00		
BASE BID SCHEDULE 1 TOTAL ITEMS 1 - 103C							13,832,986.30		

BASE BID SCHEDULE 2 - TEMESCAL CANYON ROAD SLURRY SEAL PROJECT (Dawson Canyon Segment)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
104	377501	SLURRY SEAL, TYPE 2		TON	260	289.00	75,140.00		
105	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 1	EA	570	4.30	2,451.00		
106	820840	ROADSIDE SIGN - ONE POST	Like 2	EA	19	300.00	5,700.00		
107	840515	THERMOPLASTIC PAVEMENT MARKING	Like 3	SQFT	680	5.00	3,400.00		
108	840656	PAINT TRAFFIC STRIPE (2-COAT)	Like 4	LF	30,610	0.35	10,713.50		
109	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 5	LF	13,292	0.35	4,652.20		
110	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	Like 6	SQFT	300	1.00	300.00		
BASE BID SCHEDULE 2 TOTAL ITEMS 104 - 110							102,356.70		

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

ALTERNATE BID SCHEDULE A - CITY OF CORONA - UTILITY RELOCATIONS (Dawson Canyon Segment)						Griffith Company ⁴ Santa Fe Springs, CA 90670			
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
111	000003	RELOCATE 18" CMLC PIPE [CROSSING DAWSON LINE B AND LINE C - LOCATION 1]		LS	1	273,000.00	273,000.00		
112	000003	RELOCATE 18" CMLC PIPE [CROSSING DAWSON LINE D - LOCATION 2]		LS	1	268,000.00	268,000.00		
113	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	1	18,400.00	18,400.00		
114	000003	RELOCATE BLOW OFF		EA	2	9,400.00	18,800.00		
115	000003	RELOCATE WATER PRESSURE RELEASE VALVE		EA	1	14,500.00	14,500.00		
116	000003	CONNECT TO EXISTING 8" FIRE SERVICE SALVAGE AND REINSTALL DBL DETECTOR CHECK ASSY		EA	1	43,000.00	43,000.00		
117	000003	SUPPORT EXISTING UTILITIES		LS	1	18,000.00	18,000.00		
ALTERNATE BID SCHEDULE A TOTAL ITEMS 111 - 117								653,700.00	

ALTERNATE BID SCHEDULE B - CITY OF CORONA - WATER SERVICE TRANSFERS (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
118	000003	CONSTRUCT 6" PRESSURE REGULATING STATION [LOCATION 1]		LS	1	176,000.00	176,000.00		
119	000003	CONSTRUCT 6" PRESSURE REGULATING STATION [LOCATION 2]		LS	1	172,000.00	172,000.00		
120	000003	INSTALL 6" FIRE HYDRANT		EA	2	25,500.00	51,000.00		
121	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [1" SERVICE LATERAL]		EA	9	33,500.00	301,500.00		
122	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [1-1/2" SERVICE LATERAL]		EA	7	34,500.00	241,500.00		
123	000003	INSTALL WATER METER AND TRANSFER WS TO TVWD [2" SERVICE LATERAL]		EA	1	27,000.00	27,000.00		
124	000003	INSTALL 1-1/2" BACKFLOW PREVENTER DEVICE		EA	7	8,100.00	56,700.00		
125	000003	INSTALL 2" BACKFLOW PREVENTER DEVICE		EA	1	8,800.00	8,800.00		
126	000003	CONNECT TO EXISTING 8" FIRE SERVICE [DOS LAGOS]		EA	1	107,500.00	107,500.00		
127	000003	CONNECT TO EXISTING 8" FIRE SERVICE [DAWSON]		EA	1	98,000.00	98,000.00		
128	000003	SUPPORT EXISTING UTILITIES		LS	1	6,300.00	6,300.00		
ALTERNATE BID SCHEDULE B TOTAL ITEMS 118 - 128								1,246,300.00	

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

ALTERNATE BID SCHEDULE C - TEMESCAL VALLEY WATER DISTRICT - UTILITY RELOCATIONS (Dawson Canyon Segment)						Griffith Company ⁴ Santa Fe Springs, CA 90670			
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
129	000003	RELOCATE 20" PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	296,000.00	296,000.00		
130	000003	RELOCATE 14" CM&L PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	211,000.00	211,000.00		
131	000003	ADJUST MANHOLE TO GRADE		EA	7	1,150.00	8,050.00		
132	000003	RECONSTRUCT TOP OF MANHOLE		EA	2	1,200.00	2,400.00		
133	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	3	12,300.00	36,900.00		
134	000003	RELOCATE WATER METER		EA	3	10,000.00	30,000.00		
135	000003	RELOCATE WATER METER AND PROVIDE WATER METER ENCLOSURE		EA	1	10,500.00	10,500.00		
136	000003	RELOCATE WATER PRESSURE RELEASE VALVE		EA	1	16,000.00	16,000.00		
136A	000003	SUPPORT EXISTING UTILITIES		LS	1	18,500.00	18,500.00		
ALTERNATE BID SCHEDULE C TOTAL ITEMS 129 - 136A							629,350.00		

ALTERNATE BID SCHEDULE D - ELSINORE VALLEY MUNICIPAL WATER DISTRICT - UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
137	000003	RELOCATE 42" PIPE [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	397,000.00	397,000.00		
138	000003	42" BUTTERFLY VALVE, FLANGED ENDS BURIED SERVICE (CLASS 350)		LS	1	22,000.00	22,000.00		
139	000003	OVEREXCAVATION AND REPLACE UNSUITABLE MATERIAL		CY	40	57.00	2,280.00		
140	000003	RELOCATE AIR RELEASE VACUUM VALVE		EA	2	5,200.00	10,400.00		
141	000003	RELOCATE HYDRANT		EA	3	7,800.00	23,400.00		
ALTERNATE BID SCHEDULE D TOTAL ITEMS 137 - 141							455,080.00		

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects

Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

SANTA ANA WATERSHED PROJECT AUTHORITY						Griffith Company ⁴ Santa Fe Springs, CA 90670			
ALTERNATE BID SCHEDULE E - UTILITY RELOCATIONS (Dawson Canyon and Dos Lagos Segments)									
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
142	000003	PROTECT 24" FORCE MAIN [CROSSING DAWSON SEGMENT LINE B AND LINE C]		LS	1	16,600.00	16,600.00		
143	000003	ADJUST MANHOLE TO GRADE		LS	9	882.00	7,938.00		
ALTERNATE BID SCHEDULE E TOTAL ITEMS 142 - 143							24,538.00		

ALTERNATE BID SCHEDULE F - TREE REMOVAL, (Dawson Canyon and Dos Lagos Segments)

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
143A	170103	TREE REMOVAL		LS	1	8,000.00	8,000.00		
ALTERNATE BID SCHEDULE F TOTAL ITEM 143A							8,000.00		

BASE BID SCHEDULE 3 - TEMESCAL CANYON ROAD DRAINAGE IMPROVEMENT PROJECT AT COLDWATER CREEK

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
144	066102	DUST ABATEMENT	N/A**	LS	1	2,000.00	2,000.00		
145	130200	WATER POLLUTION CONTROL	N/A**	LS	1	5,000.00	5,000.00		
146	120100	TRAFFIC CONTROL SYSTEM	N/A**	LS	1	16,000.00	16,000.00		
147	170101	DEVELOP WATER SUPPLY [WPCP]	N/A**	LS	1	1,000.00	1,000.00		
148	220101	FINISHING ROADWAY	N/A**	LS	1	4,400.00	4,400.00		
149	170103	CLEARING AND GRUBBING	N/A**	LS	1	10,000.00	10,000.00		
150	160110	TEMPORARY HIGH-VISIBILITY FENCE [TYPE ESA]	N/A**	LF	800	4.60	3,680.00		
151	190101	ROADWAY EXCAVATION	N/A**	CY	100	74.00	7,400.00		
152	192025	STRUCTURE EXCAVATION (CULVERT)	N/A**	CY	160	91.00	14,560.00		
153	260203	CLASS 2 AGGREGATE BASE	N/A**	CY	70	167.00	11,690.00		
154	390132	HOT MIX ASPHALT (TYPE A)	N/A**	TON	100	185.00	18,500.00		
155	000003	REINFORCED CONCRETE BOX CULVERT	N/A**	LF	80	365.00	29,200.00		
156	510501	MINOR CONCRETE [HEADWALL]	N/A**	CY	40	1,800.00	72,000.00		
157	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	N/A**	CY	50	160.00	8,000.00		

**Riverside County Transportation Department
Summary of Bids**

Project: Temescal Canyon Road Widening Projects
 Dawson Cyn Rd to 0.7 Mile North, and Dos Lagos Dr to Leroy Rd; and
Temescal Canyon Road Slurry Seal Project, 0.7 Mile North of Dawson Cyn Rd to Leroy Rd
 Project No. C5-0072, C6-0066, State Project No. LPPSB1L-5956(267); and
Temescal Canyon Road Drainage Improvement Project at Coldwater Creek
 Project No. B9-0988
In the Community of Temescal Valley

Advertised: July 17, 2018 (Agenda Item: 3.48)

Addenda: 1 (8/1/2018), 2 (8/9/2018), 3 (8/16/2018), 4 (8/24/2018), 5 (8/29/2018), 6 (8/31/2018)

Bids Open: 2 pm Date: Wednesday, September 5, 2018

BASE BID SCHEDULE 3 - TEMESCAL CANYON ROAD DRAINAGE IMPROVEMENT PROJECT AT COLDWATER CREEK						Griffith Company ⁴ Santa Fe Springs, CA 90670				
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE			
158	720011	ROCK ENERGY DISSIPATOR	N/A**	CY	50	139.00	6,950.00			
159	832002	METAL BEAM GUARD RAILING (STEEL POST)	N/A**	LF	70	215.00	15,050.00			
160	839585	ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT]	N/A**	EA	4	4,100.00	16,400.00			
161	840515	THERMOPLASTIC PAVEMENT MARKING	N/A**	SQFT	15	4.80	72.00			
162	840656	PAINT TRAFFIC STRIPE (2-COAT)	N/A**	LF	400	0.34	136.00			
163	810230	PAVEMENT MARKER (RETROREFLECTIVE)	N/A**	EA	40	4.30	172.00			
164	010602	MISCELLANEOUS WORK (AS DIRECTED)	N/A**	FA	1	30,000.00	30,000.00			
BASE BID SCHEDULE 3 TOTAL ITEMS 144 - 164								265,260.00		

BASE BID SCHEDULES 1, 2 AND 3; AND ALTERNATE BID SCHEDULES A, B, C, D, E AND F

PROJECT TOTAL ITEMS 1 - 164						17,217,571.00			
--	--	--	--	--	--	----------------------	--	--	--

Subcontractors

Project: Temescal Canyon Road Widening Projects

Dawson Canyon Road to 0.7 Mile North
Dos Lagos Drive to Leroy Road, and

Temescal Canyon Road Slurry Seal Project

0.7 Miles North of Dawson Canyon Road to Leroy Road

**Project No. C5-0072, C6-0066,
State Project No. LPPSB1L-5956(267); and**

Temescal Canyon Road Drainage Improvement Project

At Coldwater Creek

Project No. B9-0988

In the Community of Temescal Valley

Apparent Low Bidder: Bador Construction Co., Inc.

Subcontractor Name	Description of Work/ Bid Items
Marina Landscape, Inc. Lic. No. 4922862	Hydroseed
The J.V. Land Clearing Co., Inc. Lic. No. 759306	Clearing and Grubbing
Southwest V-Ditch, Inc. Lic. No. 569779	Concrete Ditch Lining
Pavement Recycling Systems, Inc. Lic. No. 569352	Cold Plane Asphalt
Integrity Rebar Placers Lic. No. 533729	Reinforcement Rebar
BC Traffic Specialist Lic. No. 877686	Signing and Striping
Pavement Coatings Co. Lic. No. 303609	Slurry Seal
DB Electric, Inc. Lic. No. 1010474568673	Electrical
Alcorn Fence Company Lic. No. 122954	Fence