
Project:  Cajalco RoadRiverside County Transportation Department
Project No: A3-0312Summary of Bids
STPL-5956 (107)DATE: August 17, 199910:00 amBids Open:

Vance CorporationCOUNTY'S ESTIMATE
Rialto, CA  92377

AMOUNTBIDENG ESTIMATEUNIT PRICEQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
59,000.0059,000.0050,000.0050,000.001LSTraffic Control System1201001
50,000.0050,000.0050,000.0050,000.001LSClearing and Grubbing1601012
5,000.005,000.001,000.001,000.001LSDevelop Water Supply1701013

79,200.009.00184,800.0021.008,800CYRoadway Excavation1901014
3,670.001.001,651.500.453,670SQYDCold Plane Asphalt Concrete Pavement (0.17')1531015

23,202.001.809,023.000.7012,890SQYDCold Plane Asphalt Concrete Pavement (0.25' maximum)1531166
5,920.000.408,880.000.6014,800LFShoulder Backing1901857
3,500.003,500.005,000.005,000.001LSFinishing Roadway2201018

71,785.0024.5076,180.0026.002,930CYClass 2 Aggregate Base2602019
254,925.0027.50305,910.0033.009,270TONAsphalt Concrete Type B39010310

1,650.00150.003,850.00350.0011TONAsphaltic Emulsion39700111
2,800.00200.0010,500.00750.0014EACHAdjust Manhole to Grade15244012

750.0075.001,800.00180.0010EACHAdjust Water Valve Cover to Grade15245213
1,352.002.601,820.003.50520SQFTRemove Painted Traffic Stripe & Pavement Marking15071614
2,835.003.503,240.004.00810EACHPavement Markers (Reflective)85010215
3,120.00240.005,850.00450.0013EACHDetector Loops86081116

825.00275.00750.00250.003EACHRoadside Sign - One Post56601117
1,764.002.102,940.003.50840SQFTThermoplastic Pavement Marking84051518
4,536.000.188,820.000.3525,200LFPaint Traffic Stripe (Two Coats)84065619

575,834.00732,014.50TOTALS:
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Project:  Cajalco RoadRiverside County Transportation Department
Project No: A3-0312Summary of Bids
STPL-5956 (107)DATE: August 17, 199910:00 amBids Open:

Gueno Development Co., Inc.R.J. Noble Company
Los Angeles, CA  90015Orange, CA  92856

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
40,000.0040,000.0023,000.0023,000.001LSTraffic Control System1201001
50,000.0050,000.0037,500.0037,500.001LSClearing and Grubbing1601012
7,500.007,500.0012,000.0012,000.001LSDevelop Water Supply1701013

137,280.0015.60132,000.0015.008,800CYRoadway Excavation1901014
5,505.001.506,973.001.903,670SQYDCold Plane Asphalt Concrete Pavement (0.17')1531015

22,557.501.7521,268.501.6512,890SQYDCold Plane Asphalt Concrete Pavement (0.25' maximum)1531166
7,400.000.5011,100.000.7514,800LFShoulder Backing1901857
7,500.007,500.006,500.006,500.001LSFinishing Roadway2201018

66,218.0022.6070,320.0024.002,930CYClass 2 Aggregate Base2602019
268,830.0029.00273,465.0029.509,270TONAsphalt Concrete Type B39010310

5,500.00500.001,650.00150.0011TONAsphaltic Emulsion39700111
4,200.00300.002,940.00210.0014EACHAdjust Manhole to Grade15244012
1,800.00180.001,600.00160.0010EACHAdjust Water Valve Cover to Grade15245213
1,300.002.501,456.002.80520SQFTRemove Painted Traffic Stripe & Pavement Marking15071614
2,835.003.502,997.003.70810EACHPavement Markers (Reflective)85010215
3,250.00250.003,250.00250.0013EACHDetector Loops86081116

750.00250.00825.00275.003EACHRoadside Sign - One Post56601117
2,310.002.751,932.002.30840SQFTThermoplastic Pavement Marking84051518
5,040.000.204,536.000.1825,200LFPaint Traffic Stripe (Two Coats)84065619

639,775.50615,312.50TOTALS:
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Project:  Cajalco RoadRiverside County Transportation Department
Project No: A3-0312Summary of Bids
STPL-5956 (107)DATE: August 17, 199910:00 amBids Open:

C.A. Rasmussen, Inc.All American Asphalt
Corona, CA  91720Corona, CA  97878

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
75,000.0075,000.0033,000.0033,000.001LSTraffic Control System1201001
16,500.0016,500.0040,000.0040,000.001LSClearing and Grubbing1601012
8,000.008,000.005,000.005,000.001LSDevelop Water Supply1701013

135,520.0015.40202,400.0023.008,800CYRoadway Excavation1901014
7,156.501.955,505.001.503,670SQYDCold Plane Asphalt Concrete Pavement (0.17')1531015

30,936.002.4016,112.501.2512,890SQYDCold Plane Asphalt Concrete Pavement (0.25' maximum)1531166
22,200.001.5014,800.001.0014,800LFShoulder Backing1901857
14,500.0014,500.0030,000.0030,000.001LSFinishing Roadway2201018
95,225.0032.5073,250.0025.002,930CYClass 2 Aggregate Base2602019

294,786.0031.80259,560.0028.009,270TONAsphalt Concrete Type B39010310
4,180.00380.001,540.00140.0011TONAsphaltic Emulsion39700111
5,600.00400.002,660.00190.0014EACHAdjust Manhole to Grade15244012
3,750.00375.001,400.00140.0010EACHAdjust Water Valve Cover to Grade15245213
1,508.002.901,300.002.50520SQFTRemove Painted Traffic Stripe & Pavement Marking15071614
3,078.003.802,673.003.30810EACHPavement Markers (Reflective)85010215
3,445.00265.002,990.00230.0013EACHDetector Loops86081116

900.00300.00780.00260.003EACHRoadside Sign - One Post56601117
1,932.002.301,680.002.00840SQFTThermoplastic Pavement Marking84051518
5,040.000.204,284.000.1725,200LFPaint Traffic Stripe (Two Coats)84065619

729,256.50698,934.50TOTALS:
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