
Riverside County Transportation Department PROJECT:

Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Company Name Project
Total

COUNTY'S ESTIMATE $7,130,344.31

1 Nationwide Contracting Services, Inc. $8,720,393.00

2 Empire Equipment Service, Inc. $8,858,352.10

3 RAL Investment Corporation $8,945,430.00

4 Ortiz Enterprises, Inc. $10,027,849.00

5 Riverside Construction Company, Inc. $10,822,686.00

6 All American Asphalt $11,996,748.00

Average Bid Prices $9,895,243.02

995,648.00

2,018,392.00

1,906,357.00

$1,460,708.74

ALTERNATIVE BID SCHEDULE 1
Rancho California Water District, 

Facilities Relocations

625,700.00

631,000.00

ALTERNATIVE BID SCHEDULE 2
De Luz Road Culvert Replacement 

at Ten Locations

768,673.00

1,172,208.00

1,232,670.41

1,438,977.00

839,428.90

963,514.00

698,820.00

758,000.00

1,539,400.00

$905,027.15$7,529,507.13

BASE BID SCHEDULE 
Pauba Road Widening

5,735,971.31

6,917,185.00

8,046,294.00

6,786,252.79

6,542,939.00

8,333,381.00

8,550,991.00

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

PaubaRd.(C9-0063, D0-0057): Web-Summary.SubTotals
Updated: 2/11/2025 Page 1 of 1



Riverside County Transportation Department PROJECT:
Summary of Bids

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 15,000.00 15,000.00 50,000.00 50,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 20,000.00 20,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 130,000.00 130,000.00 320,000.00 320,000.00

4 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 30,000.00 30,000.00 10,000.00 10,000.00

5 170103 CLEARING AND GRUBBING LS 1 33,000.00 33,000.00 76,000.00 76,000.00

6 031201 CONSTRUCTION PROJECT FUNDING SIGN EA 2 1,000.00 2,000.00 5,000.00 10,000.00

7 190101 (F) ROADWAY EXCAVATION CY 8,290 115.00 953,350.00 100.00 829,000.00

8 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL) CY 1,164 120.00 139,680.00 120.00 139,680.00

9 193013 (F) STRUCTURE BACKFILL (RETAINING WALL) CY 951 130.00 123,630.00 120.00 114,120.00

10 194001 DITCH EXCAVATION CY 67 99.00 6,633.00 120.00 8,040.00

11 260203 CLASS 2 AGGREGATE BASE CY 2,420 85.00 205,700.00 120.00 290,400.00

12 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 290 6.29 1,824.10 50.00 14,500.00

13 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 180 7.75 1,395.00 60.00 10,800.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 6,950 125.00 868,750.00 180.00 1,251,000.00

15 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 610 3.64 2,220.40 20.00 12,200.00

16 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 9,730 4.55 44,271.50 10.00 97,300.00

17 475010 (F) RETAINING WALL (MASONRY WALL) SQFT 2,406 85.00 204,510.00 60.00 144,360.00

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Huntington Beach, CA 92647
COUNTY'S ESTIMATE

1
Nationwide Contracting Services, Inc.

BASE BID SCHEDULE - Pauba Road Widening

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 1 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

18 035101 GRAVITY WALL LF 34 355.00 12,070.00 160.00 5,440.00

19 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL CY 254 1,400.00 355,600.00 1,600.00 406,400.00

20 510090 (F) STRUCTURAL CONCRETE, BOX CULVERT CY 15 2,260.91 33,913.65 1,800.00 27,000.00

21 510092 (F) STRUCTURAL CONCRETE, HEADWALL CY 372 2,526.88 939,999.36 1,600.00 595,200.00

22 511055 (F) CONCRETE SURFACE TEXTURE SQFT 2,376 30.00 71,280.00 20.00 47,520.00

23 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 23,800 2.30 54,740.00 6.00 142,800.00

24 641101 12" PLASTIC PIPE LF 3 177.06 531.18 500.00 1,500.00

25 665016 18" CORRUGATED STEEL PIPE (.064" THICK) LF 158 210.53 33,263.74 380.00 60,040.00

26 665019 21" CORRUGATED STEEL PIPE (.064" THICK) LF 155 325.75 50,491.25 420.00 65,100.00

27 665030 30" CORRUGATED STEEL PIPE (.064" THICK) LF 197 389.14 76,660.58 460.00 90,620.00

28 665035 36" CORRUGATED STEEL PIPE (.064" THICK) LF 81 488.42 39,562.02 490.00 39,690.00

29 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) LF 8 604.06 4,832.48 1,000.00 8,000.00

30 691900 FLUME DOWNDRAIN LF 202 209.52 42,323.04 200.00 40,400.00

31 692101 TAPERED INLET EA 8 1,285.65 10,285.20 5,000.00 40,000.00

32 037050 21" STEEL FLAIRED END SECTION EA 1 1,438.72 1,438.72 5,000.00 5,000.00

33 700615 CORRUGATED STEEL PIPE INLET EA 2 1,367.83 2,735.66 5,000.00 10,000.00

34 037101 CMP CULVERT LINING (CENTRIPIPE) LF 80 500.00 40,000.00 800.00 64,000.00

1
COUNTY'S ESTIMATE Nationwide Contracting Services, Inc.

BASE BID SCHEDULE - Pauba Road Widening (continued) Huntington Beach, CA 92647

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 2 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

35 721431 CONCRETE (CONCRETE APRON) CY 63 2,211.50 139,324.50 1,400.00 88,200.00

36 723050 ROCK SLOPE PROTECTION (1/4 T, Class V, METHOD B) CY 23 251.09 5,775.07 500.00 11,500.00

37 723080 ROCK SLOPE PROTECTION (60 lb, Class II, METHOD B) CY 43 254.82 10,957.26 500.00 21,500.00

38 723095 ROCK SLOPE PROTECTION (20 lb, Class I, METHOD B) CY 116 414.85 48,122.60 500.00 58,000.00

39 730045 MINOR CONCRETE (GUTTER) CY 12 725.00 8,700.00 1,400.00 16,800.00

40 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 6 650.00 3,900.00 1,400.00 8,400.00

41 731516 MINOR CONCRETE (DRIVEWAY) CY 180 650.00 117,000.00 1,400.00 252,000.00

42 780440 PREPARE AND STAIN CONCRETE SQFT 2,400 14.00 33,600.00 25.00 60,000.00

43 038001 CHAIN LINK FENCE (CL-6, TYPE BW) LF 70 60.00 4,200.00 350.00 24,500.00

44 038002 19' CHAIN LINK GATE (TYPE CL-6) [2-9.5' GATE] EA 1 3,600.00 3,600.00 8,000.00 8,000.00

45 038003 23' CHAIN LINK GATE (TYPE CL-6) [2-11.5' GATE] EA 1 4,300.00 4,300.00 14,000.00 14,000.00

46 800103 TEMPORARY FENCE (TYPE CL-6) LF 310 22.00 6,820.00 150.00 46,500.00

47 803100
RECONSTRUCT FENCE [WHITE VINYL FENCE W/ WIRE 
MESH]

LF 690 80.00 55,200.00 180.00 124,200.00

48 803160 RESET GATE EA 1 3,000.00 3,000.00 3,000.00 3,000.00

49 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 474 9.00 4,266.00 50.00 23,700.00

50 820250 REMOVE ROADSIDE SIGN EA 14 160.00 2,240.00 500.00 7,000.00

51 820590 RELOCATE ROADSIDE SIGN-ONE POST EA 3 310.00 930.00 1,000.00 3,000.00

1
COUNTY'S ESTIMATE Nationwide Contracting Services, Inc.

BASE BID SCHEDULE - Pauba Road Widening (continued) Huntington Beach, CA 92647

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 3 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

52 820840 ROADSIDE SIGN - ONE POST EA 16 550.00 8,800.00 1,500.00 24,000.00

53 018302 TRANSITIONAL RAILING (TYPE AGT) EA 1 7,000.00 7,000.00 5,000.00 5,000.00

54 38301 (F) PEDESTRIAN SAFETY RAIL [AT CULVERT HEADWALLS] LF 77 250.00 19,250.00 370.00 28,490.00

55 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 200 45.00 9,000.00 280.00 56,000.00

56 833088 (F) TUBULAR HANDRAILING LF 259 275.00 71,225.00 320.00 82,880.00

57 839521 (F) CABLE RAILING LF 346 85.00 29,410.00 250.00 86,500.00

58 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 3 5,000.00 15,000.00 5,000.00 15,000.00

59 839742 (F) CONCRETE BARRIER (TYPE 836A) LF 259 290.00 75,110.00 375.00 97,125.00

60 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,020 18.50 18,870.00 5.00 5,100.00

61 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 17,960 0.50 8,980.00 8.00 143,680.00

62 018701 RESET ELECTRICAL FOR LIGHTING EA 2 1,500.00 3,000.00 2,000.00 4,000.00

63 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 400,000.00 400,000.00 400,000.00 400,000.00

64 198215
SUBGRADE ENHANCEMENT GEOGRID 
[TENSAR NX750 GEOGRID]

SQYD 700 10.00 7,000.00 50.00 35,000.00

65 710368 CULVERT SLURRY-CEMENT BACKFILL [0-SACK SLURRY] CY 130 550.00 71,500.00 800.00 104,000.00

66 803100 RECONSTRUCT FENCE [WROUGHT IRON] LF 40 80.00 3,200.00 350.00 14,000.00

BASE BID SCHEDULE SUB-TOTAL 
ITEMS 1 - 66

5,735,971.31 6,917,185.00

1
COUNTY'S ESTIMATE Nationwide Contracting Services, Inc.

BASE BID SCHEDULE - Pauba Road Widening (continued) Huntington Beach, CA 92647

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 4 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

67 037701
STEEL FIRE HYDRANT TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 2 4,500.00 9,000.00 15,000.00 30,000.00

68 037702
STEEL FIRE HYDRANT TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 8,900.00 71,200.00 15,000.00 120,000.00

69 037703
STEEL FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 3 23,000.00 69,000.00 20,000.00 60,000.00

70 037704
PVC FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 2 20,500.00 41,000.00 18,000.00 36,000.00

71 037705
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
ADJUST TO GRADE

EA 3 2,700.00 8,100.00 5,000.00 15,000.00

72 037706
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
HORIZONTAL OFFSET

EA 6 7,000.00 42,000.00 5,000.00 30,000.00

73 037707
1" SERVICE LATERAL/METER TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 3 3,000.00 9,000.00 8,000.00 24,000.00

74 037708
1" SERVICE LATERAL/METER TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 14,150.00 113,200.00 8,000.00 64,000.00

75 037709
BACKFLOW ASSEMBLY TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 2 2,500.00 5,000.00 12,000.00 24,000.00

76 037710
CP TEST STATION TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 6 15,200.00 91,200.00 8,000.00 48,000.00

77 037711 8" PVC WATERLINE RELOCATION LS 1 167,000.00 167,000.00 180,000.00 180,000.00

ALT BID SCHEDULE 1 SUB-TOTAL 
ITEMS 67 - 77

625,700.00 631,000.00

1
COUNTY'S ESTIMATE Nationwide Contracting Services, Inc.

ALTERNATIVE BID SCHEDULE 1 - Rancho California Water District, Facilities Relocations Huntington Beach, CA 92647

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 5 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

78 066100 DUST ABATEMENT LS 1 5,000.00 5,000.00 25,000.00 25,000.00

79 100100 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 10,000.00 10,000.00

80 120100 TRAFFIC CONTROL SYSTEM LS 1 60,000.00 60,000.00 160,000.00 160,000.00

81 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 24,000.00 24,000.00 5,000.00 5,000.00

82 170103 CLEARING AND GRUBBING LS 1 18,000.00 18,000.00 38,000.00 38,000.00

83 190101 ROADWAY EXCAVATION CY 65 55.00 3,575.00 100.00 6,500.00

84 032001 PLANTING WORK EA 33 150.00 4,950.00 800.00 26,400.00

85 260203 CLASS 2 AGGREGATE BASE CY 74 70.00 5,180.00 120.00 8,880.00

86 033901 ASPHALT CONCRETE DIKE LF 30 15.00 450.00 50.00 1,500.00

87 390132 HOT MIX ASPHALT (TYPE A) TON 24 135.00 3,240.00 180.00 4,320.00

88 034001 CONCRETE PAVEMENT CY 42 660.00 27,720.00 1,400.00 58,800.00

89 035101 MINOR CONCRETE (MINOR STRUCTURE) CY 145 995.00 144,275.00 1,400.00 203,000.00

90 035103
MINOR CONCRETE (MINOR STRUCTURE)
[FLARED END SECTION]

EA 6 1,800.00 10,800.00 5,000.00 30,000.00

91 035104 MINOR CONCRETE (MINOR STRUCTURE) [COLLAR] EA 1 3,000.00 3,000.00 5,000.00 5,000.00

92 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 116 505.00 58,580.00 650.00 75,400.00

93 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) LF 81 555.00 44,955.00 850.00 68,850.00

94 650511 18" REINFORCED CONCRETE PIPE (CLASS V) LF 336 430.00 144,480.00 480.00 161,280.00

Nationwide Contracting Services, Inc.
ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations Huntington Beach, CA 92647

1
COUNTY'S ESTIMATE

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 6 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

95 650516 24" REINFORCED CONCRETE PIPE (CLASS V) LF 309 430.00 132,870.00 540.00 166,860.00

96 038001 REMOVE AND REPLACE CHAIN LINK FENCE (TYPE CL-3) LF 25 50.00 1,250.00 250.00 6,250.00

97 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 8 15.00 120.00 50.00 400.00

98 820490 INSTALL TYPE L-2 MARKER TO MATCH EXISTING EA 16 200.00 3,200.00 100.00 1,600.00

99 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 264 2.00 528.00 12.00 3,168.00

100 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 50,000.00 50,000.00 50,000.00 50,000.00

101 034001
REMOVE AND REPLACE CONCRETE PAVEMENT WITH 
RAPID STRENGHT CONCRETE (LOCATIONS 5 AND 7)

CY 35 500.00 17,500.00 1,600.00 56,000.00

ALT BID SCHEDULE 2 SUB-TOTAL 
ITEMS 78 - 101

768,673.00 1,172,208.00

1

PROJECT TOTAL 
ITEMS 1 - 101

7,130,344.31 8,720,393.00

COUNTY'S ESTIMATE Nationwide Contracting Services, Inc.
ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations (Continued) Huntington Beach, CA 92647

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 7 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 26,800.79 26,800.79 11,919.00 11,919.00

2 100100 DEVELOP WATER SUPPLY LS 1 19,667.91 19,667.91 17,104.00 17,104.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 85,227.58 85,227.58 314,494.00 314,494.00

4 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 4,589.17 4,589.17 22,647.00 22,647.00

5 170103 CLEARING AND GRUBBING LS 1 22,670.27 22,670.27 438,656.00 438,656.00

6 031201 CONSTRUCTION PROJECT FUNDING SIGN EA 2 4,137.72 8,275.44 4,172.00 8,344.00

7 190101 (F) ROADWAY EXCAVATION CY 8,290 87.06 721,727.40 59.00 489,110.00

8 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL) CY 1,164 264.91 308,355.24 102.00 118,728.00

9 193013 (F) STRUCTURE BACKFILL (RETAINING WALL) CY 951 87.69 83,393.19 184.00 174,984.00

10 194001 DITCH EXCAVATION CY 67 156.13 10,460.71 30.00 2,010.00

11 260203 CLASS 2 AGGREGATE BASE CY 2,420 130.96 316,923.20 60.00 145,200.00

12 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 290 9.81 2,844.90 5.00 1,450.00

13 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 180 12.92 2,325.60 5.00 900.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 6,950 167.67 1,165,306.50 149.00 1,035,550.00

15 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 610 5.52 3,367.20 5.00 3,050.00

16 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 9,730 9.19 89,418.70 5.00 48,650.00

17 475010 (F) RETAINING WALL (MASONRY WALL) SQFT 2,406 165.50 398,193.00 247.00 594,282.00

2 3
Empire Equipment Service, Inc. RAL Investment Corporation

BASE BID SCHEDULE - Pauba Road Widening Jurupa Valley, CA 91752 San Diego, CA 92131

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 8 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

18 035101 GRAVITY WALL LF 34 669.94 22,777.96 909.00 30,906.00

19 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL CY 254 1,578.39 400,911.06 1,422.00 361,188.00

20 510090 (F) STRUCTURAL CONCRETE, BOX CULVERT CY 15 4,358.29 65,374.35 2,145.00 32,175.00

21 510092 (F) STRUCTURAL CONCRETE, HEADWALL CY 372 2,188.52 814,129.44 1,542.00 573,624.00

22 511055 (F) CONCRETE SURFACE TEXTURE SQFT 2,376 58.61 139,257.36 36.00 85,536.00

23 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 23,800 2.63 62,594.00 4.00 95,200.00

24 641101 12" PLASTIC PIPE LF 3 157.34 472.02 28,321.00 84,963.00

25 665016 18" CORRUGATED STEEL PIPE (.064" THICK) LF 158 195.35 30,865.30 119.00 18,802.00

26 665019 21" CORRUGATED STEEL PIPE (.064" THICK) LF 155 280.53 43,482.15 119.00 18,445.00

27 665030 30" CORRUGATED STEEL PIPE (.064" THICK) LF 197 324.03 63,833.91 119.00 23,443.00

28 665035 36" CORRUGATED STEEL PIPE (.064" THICK) LF 81 260.46 21,097.26 119.00 9,639.00

29 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) LF 8 498.56 3,988.48 894.00 7,152.00

30 691900 FLUME DOWNDRAIN LF 202 349.71 70,641.42 119.00 24,038.00

31 692101 TAPERED INLET EA 8 1,863.03 14,904.24 2,980.00 23,840.00

32 037050 21" STEEL FLAIRED END SECTION EA 1 1,341.44 1,341.44 2,980.00 2,980.00

33 700615 CORRUGATED STEEL PIPE INLET EA 2 5,157.21 10,314.42 1,788.00 3,576.00

34 037101 CMP CULVERT LINING (CENTRIPIPE) LF 80 215.62 17,249.60 179.00 14,320.00

2 3
Empire Equipment Service, Inc. RAL Investment Corporation

BASE BID SCHEDULE - Pauba Road Widening (continued) Jurupa Valley, CA 91752 San Diego, CA 92131

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 9 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

35 721431 CONCRETE (CONCRETE APRON) CY 63 2,901.17 182,773.71 2,156.00 135,828.00

36 723050 ROCK SLOPE PROTECTION (1/4 T, Class V, METHOD B) CY 23 575.48 13,236.04 172.00 3,956.00

37 723080 ROCK SLOPE PROTECTION (60 lb, Class II, METHOD B) CY 43 561.94 24,163.42 165.00 7,095.00

38 723095 ROCK SLOPE PROTECTION (20 lb, Class I, METHOD B) CY 116 352.90 40,936.40 201.00 23,316.00

39 730045 MINOR CONCRETE (GUTTER) CY 12 2,046.66 24,559.92 1,061.00 12,732.00

40 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 6 2,156.30 12,937.80 1,573.00 9,438.00

41 731516 MINOR CONCRETE (DRIVEWAY) CY 180 1,333.89 240,100.20 1,563.00 281,340.00

42 780440 PREPARE AND STAIN CONCRETE SQFT 2,400 11.15 26,760.00 27.00 64,800.00

43 038001 CHAIN LINK FENCE (CL-6, TYPE BW) LF 70 131.11 9,177.70 119.00 8,330.00

44 038002 19' CHAIN LINK GATE (TYPE CL-6) [2-9.5' GATE] EA 1 5,900.37 5,900.37 5,364.00 5,364.00

45 038003 23' CHAIN LINK GATE (TYPE CL-6) [2-11.5' GATE] EA 1 6,162.61 6,162.61 5,602.00 5,602.00

46 800103 TEMPORARY FENCE (TYPE CL-6) LF 310 76.04 23,572.40 69.00 21,390.00

47 803100
RECONSTRUCT FENCE [WHITE VINYL FENCE W/ WIRE 
MESH]

LF 690 163.90 113,091.00 149.00 102,810.00

48 803160 RESET GATE EA 1 19,012.30 19,012.30 17,283.00 17,283.00

49 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 474 13.05 6,185.70 4.00 1,896.00

50 820250 REMOVE ROADSIDE SIGN EA 14 124.57 1,743.98 72.00 1,008.00

51 820590 RELOCATE ROADSIDE SIGN-ONE POST EA 3 255.68 767.04 316.00 948.00

2 3
Empire Equipment Service, Inc. RAL Investment Corporation

BASE BID SCHEDULE - Pauba Road Widening (continued) Jurupa Valley, CA 91752 San Diego, CA 92131

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 10 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

52 820840 ROADSIDE SIGN - ONE POST EA 16 491.69 7,867.04 584.00 9,344.00

53 018302 TRANSITIONAL RAILING (TYPE AGT) EA 1 6,818.20 6,818.20 6,198.00 6,198.00

54 38301 (F) PEDESTRIAN SAFETY RAIL [AT CULVERT HEADWALLS] LF 77 491.69 37,860.13 447.00 34,419.00

55 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 200 70.80 14,160.00 64.00 12,800.00

56 833088 (F) TUBULAR HANDRAILING LF 259 203.24 52,639.16 185.00 47,915.00

57 839521 (F) CABLE RAILING LF 346 134.40 46,502.40 122.00 42,212.00

58 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 3 6,424.85 19,274.55 5,841.00 17,523.00

59 839742 (F) CONCRETE BARRIER (TYPE 836A) LF 259 450.85 116,770.15 417.00 108,003.00

60 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,020 6.49 6,619.80 9.00 9,180.00

61 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 17,960 0.86 15,445.60 1.00 17,960.00

62 018701 RESET ELECTRICAL FOR LIGHTING EA 2 85,227.58 170,455.16 74,497.00 148,994.00

63 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 400,000.00 400,000.00 400,000.00 400,000.00

64 198215
SUBGRADE ENHANCEMENT GEOGRID 
[TENSAR NX750 GEOGRID]

SQYD 700 8.89 6,223.00 53.00 37,100.00

65 710368 CULVERT SLURRY-CEMENT BACKFILL [0-SACK SLURRY] CY 130 433.22 56,318.60 657.00 85,410.00

66 803100 RECONSTRUCT FENCE [WROUGHT IRON] LF 40 635.93 25,437.20 646.00 25,840.00

BASE BID SCHEDULE SUB-TOTAL 
ITEMS 1 - 66

6,786,252.79 6,542,939.00

2 3
Empire Equipment Service, Inc. RAL Investment Corporation

BASE BID SCHEDULE - Pauba Road Widening (continued) Jurupa Valley, CA 91752 San Diego, CA 92131

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 11 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

67 037701
STEEL FIRE HYDRANT TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 2 23,818.27 47,636.54 18,411.00 36,822.00

68 037702
STEEL FIRE HYDRANT TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 13,138.28 105,106.24 18,411.00 147,288.00

69 037703
STEEL FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 3 29,497.67 88,493.01 18,411.00 55,233.00

70 037704
PVC FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 2 25,122.22 50,244.44 52,166.00 104,332.00

71 037705
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
ADJUST TO GRADE

EA 3 11,998.24 35,994.72 18,411.00 55,233.00

72 037706
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
HORIZONTAL OFFSET

EA 6 11,790.62 70,743.72 18,411.00 110,466.00

73 037707
1" SERVICE LATERAL/METER TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 3 7,516.69 22,550.07 18,411.00 55,233.00

74 037708
1" SERVICE LATERAL/METER TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 7,898.84 63,190.72 18,411.00 147,288.00

75 037709
BACKFLOW ASSEMBLY TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 2 72,970.99 145,941.98 18,411.00 36,822.00

76 037710
CP TEST STATION TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 6 7,808.15 46,848.90 18,411.00 110,466.00

77 037711 8" PVC WATERLINE RELOCATION LS 1 162,678.56 162,678.56 104,331.00 104,331.00

ALT BID SCHEDULE 1 SUB-TOTAL 
ITEMS 67 - 77

839,428.90 963,514.00

2 3
Empire Equipment Service, Inc. RAL Investment Corporation

ALTERNATIVE BID SCHEDULE 1 - Rancho California Water District, Facilities Relocations Jurupa Valley, CA 91752 San Diego, CA 92131

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 12 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

78 066100 DUST ABATEMENT LS 1 9,307.55 9,307.55 41,412.00 41,412.00

79 100100 DEVELOP WATER SUPPLY LS 1 9,972.37 9,972.37 23,093.00 23,093.00

80 120100 TRAFFIC CONTROL SYSTEM LS 1 73,130.51 73,130.51 124,116.00 124,116.00

81 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 1,994.46 1,994.46 835.00 835.00

82 170103 CLEARING AND GRUBBING LS 1 13,174.22 13,174.22 96,667.00 96,667.00

83 190101 ROADWAY EXCAVATION CY 65 804.12 52,267.80 179.00 11,635.00

84 032001 PLANTING WORK EA 33 465.37 15,357.21 418.00 13,794.00

85 260203 CLASS 2 AGGREGATE BASE CY 74 233.25 17,260.50 149.00 11,026.00

86 033901 ASPHALT CONCRETE DIKE LF 30 19.24 577.20 283.00 8,490.00

87 390132 HOT MIX ASPHALT (TYPE A) TON 24 1,535.85 36,860.40 537.00 12,888.00

88 034001 CONCRETE PAVEMENT CY 42 1,265.70 53,159.40 2,584.00 108,528.00

89 035101 MINOR CONCRETE (MINOR STRUCTURE) CY 145 3,705.10 537,239.50 1,492.00 216,340.00

90 035103
MINOR CONCRETE (MINOR STRUCTURE)
[FLARED END SECTION]

EA 6 9,005.74 54,034.44 8,951.00 53,706.00

91 035104 MINOR CONCRETE (MINOR STRUCTURE) [COLLAR] EA 1 12,832.11 12,832.11 2,531.00 2,531.00

92 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 116 297.62 34,523.92 776.00 90,016.00

93 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) LF 81 377.05 30,541.05 895.00 72,495.00

94 650511 18" REINFORCED CONCRETE PIPE (CLASS V) LF 336 219.65 73,802.40 656.00 220,416.00

2 3
Empire Equipment Service, Inc. RAL Investment Corporation

ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations Jurupa Valley, CA 91752 San Diego, CA 92131

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 13 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

95 650516 24" REINFORCED CONCRETE PIPE (CLASS V) LF 309 237.35 73,341.15 656.00 202,704.00

96 038001 REMOVE AND REPLACE CHAIN LINK FENCE (TYPE CL-3) LF 25 186.16 4,654.00 167.00 4,175.00

97 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 8 21.91 175.28 4.00 32.00

98 820490 INSTALL TYPE L-2 MARKER TO MATCH EXISTING EA 16 272.57 4,361.12 269.00 4,304.00

99 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 264 34.58 9,129.12 1.00 264.00

100 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 50,000.00 50,000.00 50,000.00 50,000.00

101 034001
REMOVE AND REPLACE CONCRETE PAVEMENT WITH 
RAPID STRENGHT CONCRETE (LOCATIONS 5 AND 7)

CY 35 1,856.42 64,974.70 1,986.00 69,510.00

ALT BID SCHEDULE 2 SUB-TOTAL 
ITEMS 78 - 101

1,232,670.41 1,438,977.00

PROJECT TOTAL 
ITEMS 1 - 101

8,858,352.10 8,945,430.00

2 3
Empire Equipment Service, Inc. RAL Investment Corporation

ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations (Continued) Jurupa Valley, CA 91752 San Diego, CA 92131

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 14 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 15,000.00 15,000.00 15,000.00 15,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 5,000.00 5,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 130,000.00 130,000.00 130,000.00 130,000.00

4 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 30,000.00 30,000.00 30,000.00 30,000.00

5 170103 CLEARING AND GRUBBING LS 1 33,000.00 33,000.00 33,000.00 33,000.00

6 031201 CONSTRUCTION PROJECT FUNDING SIGN EA 2 3,000.00 6,000.00 3,000.00 6,000.00

7 190101 (F) ROADWAY EXCAVATION CY 8,290 150.00 1,243,500.00 95.00 787,550.00

8 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL) CY 1,164 150.00 174,600.00 658.00 765,912.00

9 193013 (F) STRUCTURE BACKFILL (RETAINING WALL) CY 951 300.00 285,300.00 543.00 516,393.00

10 194001 DITCH EXCAVATION CY 67 90.00 6,030.00 150.00 10,050.00

11 260203 CLASS 2 AGGREGATE BASE CY 2,420 141.00 341,220.00 105.00 254,100.00

12 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 290 4.00 1,160.00 2.00 580.00

13 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 180 4.00 720.00 2.00 360.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 6,950 200.00 1,390,000.00 128.00 889,600.00

15 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 610 4.00 2,440.00 2.00 1,220.00

16 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 9,730 4.00 38,920.00 2.00 19,460.00

17 475010 (F) RETAINING WALL (MASONRY WALL) SQFT 2,406 225.00 541,350.00 108.00 259,848.00

4 5
Ortiz Enterprises, Inc. Riverside Construction Company, Inc.

BASE BID SCHEDULE - Pauba Road Widening Irvine, CA 92618 Riverside, CA 92501

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 15 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

18 035101 GRAVITY WALL LF 34 720.00 24,480.00 500.00 17,000.00

19 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL CY 254 1,750.00 444,500.00 2,380.00 604,520.00

20 510090 (F) STRUCTURAL CONCRETE, BOX CULVERT CY 15 5,015.00 75,225.00 5,000.00 75,000.00

21 510092 (F) STRUCTURAL CONCRETE, HEADWALL CY 372 2,640.00 982,080.00 2,700.00 1,004,400.00

22 511055 (F) CONCRETE SURFACE TEXTURE SQFT 2,376 36.00 85,536.00 35.00 83,160.00

23 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 23,800 2.00 47,600.00 1.50 35,700.00

24 641101 12" PLASTIC PIPE LF 3 350.00 1,050.00 850.00 2,550.00

25 665016 18" CORRUGATED STEEL PIPE (.064" THICK) LF 158 148.00 23,384.00 450.00 71,100.00

26 665019 21" CORRUGATED STEEL PIPE (.064" THICK) LF 155 263.00 40,765.00 1,100.00 170,500.00

27 665030 30" CORRUGATED STEEL PIPE (.064" THICK) LF 197 242.00 47,674.00 600.00 118,200.00

28 665035 36" CORRUGATED STEEL PIPE (.064" THICK) LF 81 310.00 25,110.00 1,250.00 101,250.00

29 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) LF 8 1,100.00 8,800.00 2,000.00 16,000.00

30 691900 FLUME DOWNDRAIN LF 202 265.00 53,530.00 175.00 35,350.00

31 692101 TAPERED INLET EA 8 60.00 480.00 1,500.00 12,000.00

32 037050 21" STEEL FLAIRED END SECTION EA 1 2,500.00 2,500.00 2,000.00 2,000.00

33 700615 CORRUGATED STEEL PIPE INLET EA 2 3,700.00 7,400.00 12,000.00 24,000.00

34 037101 CMP CULVERT LINING (CENTRIPIPE) LF 80 530.00 42,400.00 1,470.00 117,600.00

4 5
Ortiz Enterprises, Inc. Riverside Construction Company, Inc.

BASE BID SCHEDULE - Pauba Road Widening (continued) Irvine, CA 92618 Riverside, CA 92501

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 16 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

35 721431 CONCRETE (CONCRETE APRON) CY 63 2,200.00 138,600.00 2,600.00 163,800.00

36 723050 ROCK SLOPE PROTECTION (1/4 T, Class V, METHOD B) CY 23 230.00 5,290.00 410.00 9,430.00

37 723080 ROCK SLOPE PROTECTION (60 lb, Class II, METHOD B) CY 43 225.00 9,675.00 520.00 22,360.00

38 723095 ROCK SLOPE PROTECTION (20 lb, Class I, METHOD B) CY 116 250.00 29,000.00 240.00 27,840.00

39 730045 MINOR CONCRETE (GUTTER) CY 12 1,100.00 13,200.00 1,600.00 19,200.00

40 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 6 1,700.00 10,200.00 4,000.00 24,000.00

41 731516 MINOR CONCRETE (DRIVEWAY) CY 180 1,200.00 216,000.00 3,200.00 576,000.00

42 780440 PREPARE AND STAIN CONCRETE SQFT 2,400 15.00 36,000.00 10.00 24,000.00

43 038001 CHAIN LINK FENCE (CL-6, TYPE BW) LF 70 150.00 10,500.00 100.00 7,000.00

44 038002 19' CHAIN LINK GATE (TYPE CL-6) [2-9.5' GATE] EA 1 10,000.00 10,000.00 4,500.00 4,500.00

45 038003 23' CHAIN LINK GATE (TYPE CL-6) [2-11.5' GATE] EA 1 10,000.00 10,000.00 4,700.00 4,700.00

46 800103 TEMPORARY FENCE (TYPE CL-6) LF 310 70.00 21,700.00 58.00 17,980.00

47 803100
RECONSTRUCT FENCE [WHITE VINYL FENCE W/ WIRE 
MESH]

LF 690 200.00 138,000.00 130.00 89,700.00

48 803160 RESET GATE EA 1 16,934.00 16,934.00 15,000.00 15,000.00

49 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 474 6.00 2,844.00 4.00 1,896.00

50 820250 REMOVE ROADSIDE SIGN EA 14 90.00 1,260.00 60.00 840.00

51 820590 RELOCATE ROADSIDE SIGN-ONE POST EA 3 270.00 810.00 280.00 840.00

4 5
Ortiz Enterprises, Inc. Riverside Construction Company, Inc.

BASE BID SCHEDULE - Pauba Road Widening (continued) Irvine, CA 92618 Riverside, CA 92501

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 17 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

52 820840 ROADSIDE SIGN - ONE POST EA 16 500.00 8,000.00 500.00 8,000.00

53 018302 TRANSITIONAL RAILING (TYPE AGT) EA 1 6,100.00 6,100.00 5,500.00 5,500.00

54 38301 (F) PEDESTRIAN SAFETY RAIL [AT CULVERT HEADWALLS] LF 77 450.00 34,650.00 400.00 30,800.00

55 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 200 63.00 12,600.00 55.00 11,000.00

56 833088 (F) TUBULAR HANDRAILING LF 259 181.00 46,879.00 155.00 40,145.00

57 839521 (F) CABLE RAILING LF 346 120.00 41,520.00 105.00 36,330.00

58 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 3 5,725.00 17,175.00 5,000.00 15,000.00

59 839742 (F) CONCRETE BARRIER (TYPE 836A) LF 259 2,500.00 647,500.00 490.00 126,910.00

60 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,020 6.50 6,630.00 8.00 8,160.00

61 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 17,960 1.00 17,960.00 1.00 17,960.00

62 018701 RESET ELECTRICAL FOR LIGHTING EA 2 40,000.00 80,000.00 15,000.00 30,000.00

63 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 400,000.00 400,000.00 400,000.00 400,000.00

64 198215
SUBGRADE ENHANCEMENT GEOGRID 
[TENSAR NX750 GEOGRID]

SQYD 700 48.00 33,600.00 30.00 21,000.00

65 710368 CULVERT SLURRY-CEMENT BACKFILL [0-SACK SLURRY] CY 130 1,000.00 130,000.00 400.00 52,000.00

66 803100 RECONSTRUCT FENCE [WROUGHT IRON] LF 40 600.00 24,000.00 500.00 20,000.00

BASE BID SCHEDULE SUB-TOTAL 
ITEMS 1 - 66

8,333,381.00 8,046,294.00

4 5
Ortiz Enterprises, Inc. Riverside Construction Company, Inc.

BASE BID SCHEDULE - Pauba Road Widening (continued) Irvine, CA 92618 Riverside, CA 92501

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 18 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

67 037701
STEEL FIRE HYDRANT TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 2 10,000.00 20,000.00 6,000.00 12,000.00

68 037702
STEEL FIRE HYDRANT TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 10,000.00 80,000.00 20,000.00 160,000.00

69 037703
STEEL FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 3 10,000.00 30,000.00 28,000.00 84,000.00

70 037704
PVC FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 2 10,000.00 20,000.00 28,000.00 56,000.00

71 037705
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
ADJUST TO GRADE

EA 3 3,500.00 10,500.00 15,000.00 45,000.00

72 037706
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
HORIZONTAL OFFSET

EA 6 3,500.00 21,000.00 15,000.00 90,000.00

73 037707
1" SERVICE LATERAL/METER TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 3 2,920.00 8,760.00 6,000.00 18,000.00

74 037708
1" SERVICE LATERAL/METER TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 2,920.00 23,360.00 11,000.00 88,000.00

75 037709
BACKFLOW ASSEMBLY TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 2 3,500.00 7,000.00 8,500.00 17,000.00

76 037710
CP TEST STATION TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 6 4,700.00 28,200.00 10,500.00 63,000.00

77 037711 8" PVC WATERLINE RELOCATION LS 1 450,000.00 450,000.00 125,000.00 125,000.00

ALT BID SCHEDULE 1 SUB-TOTAL 
ITEMS 67 - 77

698,820.00 758,000.00

4 5
Ortiz Enterprises, Inc. Riverside Construction Company, Inc.

ALTERNATIVE BID SCHEDULE 1 - Rancho California Water District, Facilities Relocations Irvine, CA 92618 Riverside, CA 92501

PaubaRd.(C9-0063, D0-0057): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

78 066100 DUST ABATEMENT LS 1 5,000.00 5,000.00 5,000.00 5,000.00

79 100100 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 5,000.00 5,000.00

80 120100 TRAFFIC CONTROL SYSTEM LS 1 60,000.00 60,000.00 60,000.00 60,000.00

81 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 24,000.00 24,000.00 24,000.00 24,000.00

82 170103 CLEARING AND GRUBBING LS 1 18,000.00 18,000.00 18,000.00 18,000.00

83 190101 ROADWAY EXCAVATION CY 65 812.00 52,780.00 350.00 22,750.00

84 032001 PLANTING WORK EA 33 500.00 16,500.00 1,000.00 33,000.00

85 260203 CLASS 2 AGGREGATE BASE CY 74 250.00 18,500.00 1,350.00 99,900.00

86 033901 ASPHALT CONCRETE DIKE LF 30 4.00 120.00 600.00 18,000.00

87 390132 HOT MIX ASPHALT (TYPE A) TON 24 515.00 12,360.00 3,500.00 84,000.00

88 034001 CONCRETE PAVEMENT CY 42 2,000.00 84,000.00 5,700.00 239,400.00

89 035101 MINOR CONCRETE (MINOR STRUCTURE) CY 145 1,500.00 217,500.00 4,000.00 580,000.00

90 035103
MINOR CONCRETE (MINOR STRUCTURE)
[FLARED END SECTION]

EA 6 3,650.00 21,900.00 27,000.00 162,000.00

91 035104 MINOR CONCRETE (MINOR STRUCTURE) [COLLAR] EA 1 9,230.00 9,230.00 6,000.00 6,000.00

92 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 116 450.00 52,200.00 750.00 87,000.00

93 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) LF 81 1,000.00 81,000.00 650.00 52,650.00

94 650511 18" REINFORCED CONCRETE PIPE (CLASS V) LF 336 400.00 134,400.00 450.00 151,200.00

4 5
Ortiz Enterprises, Inc. Riverside Construction Company, Inc.

ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations Irvine, CA 92618 Riverside, CA 92501

PaubaRd.(C9-0063, D0-0057): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

95 650516 24" REINFORCED CONCRETE PIPE (CLASS V) LF 309 240.00 74,160.00 500.00 154,500.00

96 038001 REMOVE AND REPLACE CHAIN LINK FENCE (TYPE CL-3) LF 25 170.00 4,250.00 300.00 7,500.00

97 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 8 6.00 48.00 5.00 40.00

98 820490 INSTALL TYPE L-2 MARKER TO MATCH EXISTING EA 16 250.00 4,000.00 200.00 3,200.00

99 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 264 25.00 6,600.00 18.00 4,752.00

100 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 50,000.00 50,000.00 50,000.00 50,000.00

101 034001
REMOVE AND REPLACE CONCRETE PAVEMENT WITH 
RAPID STRENGHT CONCRETE (LOCATIONS 5 AND 7)

CY 35 1,260.00 44,100.00 4,300.00 150,500.00

ALT BID SCHEDULE 2 SUB-TOTAL 
ITEMS 78 - 101

995,648.00 2,018,392.00

PROJECT TOTAL 
ITEMS 1 - 101

10,027,849.00 10,822,686.00

4 5
Ortiz Enterprises, Inc. Riverside Construction Company, Inc.

ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations (Continued) Irvine, CA 92618 Riverside, CA 92501

PaubaRd.(C9-0063, D0-0057): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 13,000.00 13,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 6,000.00 6,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 700,000.00 700,000.00

4 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 17,000.00 17,000.00

5 170103 CLEARING AND GRUBBING LS 1 370,000.00 370,000.00

6 031201 CONSTRUCTION PROJECT FUNDING SIGN EA 2 3,000.00 6,000.00

7 190101 (F) ROADWAY EXCAVATION CY 8,290 92.00 762,680.00

8 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL) CY 1,164 157.00 182,748.00

9 193013 (F) STRUCTURE BACKFILL (RETAINING WALL) CY 951 180.00 171,180.00

10 194001 DITCH EXCAVATION CY 67 360.00 24,120.00

11 260203 CLASS 2 AGGREGATE BASE CY 2,420 87.00 210,540.00

12 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 290 3.60 1,044.00

13 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 180 3.60 648.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 6,950 133.00 924,350.00

15 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 610 3.60 2,196.00

16 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 9,730 3.60 35,028.00

17 475010 (F) RETAINING WALL (MASONRY WALL) SQFT 2,406 130.00 312,780.00

6
All American Asphalt

BASE BID SCHEDULE - Pauba Road Widening Corona, CA 92878

PaubaRd.(C9-0063, D0-0057): Summary Web
Updated: 2/11/2025 Page 22 of 28



Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

18 035101 GRAVITY WALL LF 34 1,260.00 42,840.00

19 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL CY 254 4,000.00 1,016,000.00

20 510090 (F) STRUCTURAL CONCRETE, BOX CULVERT CY 15 4,580.00 68,700.00

21 510092 (F) STRUCTURAL CONCRETE, HEADWALL CY 372 2,200.00 818,400.00

22 511055 (F) CONCRETE SURFACE TEXTURE SQFT 2,376 50.00 118,800.00

23 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 23,800 5.50 130,900.00

24 641101 12" PLASTIC PIPE LF 3 2,460.00 7,380.00

25 665016 18" CORRUGATED STEEL PIPE (.064" THICK) LF 158 550.00 86,900.00

26 665019 21" CORRUGATED STEEL PIPE (.064" THICK) LF 155 570.00 88,350.00

27 665030 30" CORRUGATED STEEL PIPE (.064" THICK) LF 197 820.00 161,540.00

28 665035 36" CORRUGATED STEEL PIPE (.064" THICK) LF 81 930.00 75,330.00

29 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) LF 8 2,770.00 22,160.00

30 691900 FLUME DOWNDRAIN LF 202 350.00 70,700.00

31 692101 TAPERED INLET EA 8 2,100.00 16,800.00

32 037050 21" STEEL FLAIRED END SECTION EA 1 5,000.00 5,000.00

33 700615 CORRUGATED STEEL PIPE INLET EA 2 15,800.00 31,600.00

34 037101 CMP CULVERT LINING (CENTRIPIPE) LF 80 400.00 32,000.00

6
All American Asphalt

BASE BID SCHEDULE - Pauba Road Widening (continued) Corona, CA 92878

PaubaRd.(C9-0063, D0-0057): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

35 721431 CONCRETE (CONCRETE APRON) CY 63 4,100.00 258,300.00

36 723050 ROCK SLOPE PROTECTION (1/4 T, Class V, METHOD B) CY 23 3,100.00 71,300.00

37 723080 ROCK SLOPE PROTECTION (60 lb, Class II, METHOD B) CY 43 3,100.00 133,300.00

38 723095 ROCK SLOPE PROTECTION (20 lb, Class I, METHOD B) CY 116 1,500.00 174,000.00

39 730045 MINOR CONCRETE (GUTTER) CY 12 1,800.00 21,600.00

40 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 6 2,400.00 14,400.00

41 731516 MINOR CONCRETE (DRIVEWAY) CY 180 920.00 165,600.00

42 780440 PREPARE AND STAIN CONCRETE SQFT 2,400 31.00 74,400.00

43 038001 CHAIN LINK FENCE (CL-6, TYPE BW) LF 70 110.00 7,700.00

44 038002 19' CHAIN LINK GATE (TYPE CL-6) [2-9.5' GATE] EA 1 4,950.00 4,950.00

45 038003 23' CHAIN LINK GATE (TYPE CL-6) [2-11.5' GATE] EA 1 5,170.00 5,170.00

46 800103 TEMPORARY FENCE (TYPE CL-6) LF 310 64.00 19,840.00

47 803100
RECONSTRUCT FENCE [WHITE VINYL FENCE W/ WIRE 
MESH]

LF 690 138.00 95,220.00

48 803160 RESET GATE EA 1 16,000.00 16,000.00

49 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 474 6.00 2,844.00

50 820250 REMOVE ROADSIDE SIGN EA 14 84.00 1,176.00

51 820590 RELOCATE ROADSIDE SIGN-ONE POST EA 3 252.00 756.00

6
All American Asphalt

BASE BID SCHEDULE - Pauba Road Widening (continued) Corona, CA 92878
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

52 820840 ROADSIDE SIGN - ONE POST EA 16 476.00 7,616.00

53 018302 TRANSITIONAL RAILING (TYPE AGT) EA 1 5,700.00 5,700.00

54 38301 (F) PEDESTRIAN SAFETY RAIL [AT CULVERT HEADWALLS] LF 77 413.00 31,801.00

55 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 200 60.00 12,000.00

56 833088 (F) TUBULAR HANDRAILING LF 259 170.00 44,030.00

57 839521 (F) CABLE RAILING LF 346 113.00 39,098.00

58 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 3 5,400.00 16,200.00

59 839742 (F) CONCRETE BARRIER (TYPE 836A) LF 259 540.00 139,860.00

60 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,020 7.00 7,140.00

61 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 17,960 0.60 10,776.00

62 018701 RESET ELECTRICAL FOR LIGHTING EA 2 55,000.00 110,000.00

63 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 400,000.00 400,000.00

64 198215
SUBGRADE ENHANCEMENT GEOGRID 
[TENSAR NX750 GEOGRID]

SQYD 700 25.00 17,500.00

65 710368 CULVERT SLURRY-CEMENT BACKFILL [0-SACK SLURRY] CY 130 680.00 88,400.00

66 803100 RECONSTRUCT FENCE [WROUGHT IRON] LF 40 540.00 21,600.00

BASE BID SCHEDULE SUB-TOTAL 
ITEMS 1 - 66

8,550,991.00

6
All American Asphalt

BASE BID SCHEDULE - Pauba Road Widening (continued) Corona, CA 92878
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

67 037701
STEEL FIRE HYDRANT TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 2 8,800.00 17,600.00

68 037702
STEEL FIRE HYDRANT TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 43,500.00 348,000.00

69 037703
STEEL FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 3 54,000.00 162,000.00

70 037704
PVC FIRE HYDRANT TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 2 43,500.00 87,000.00

71 037705
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
ADJUST TO GRADE

EA 3 8,700.00 26,100.00

72 037706
2" AIR VAC AND AIR RELEASE TYPE 1 RELOCATION: 
HORIZONTAL OFFSET

EA 6 18,700.00 112,200.00

73 037707
1" SERVICE LATERAL/METER TYPE 1 RELOCATION; 
ADJUST TO GRADE

EA 3 6,500.00 19,500.00

74 037708
1" SERVICE LATERAL/METER TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 8 21,000.00 168,000.00

75 037709
BACKFLOW ASSEMBLY TYPE 2 RELOCATION; 
HORIZONTAL OFFSET

EA 2 35,000.00 70,000.00

76 037710
CP TEST STATION TYPE 3 RELOCATION; 
ABANDON AND REPLACE

EA 6 37,000.00 222,000.00

77 037711 8" PVC WATERLINE RELOCATION LS 1 307,000.00 307,000.00

ALT BID SCHEDULE 1 SUB-TOTAL 
ITEMS 67 - 77

1,539,400.00

6
All American Asphalt

ALTERNATIVE BID SCHEDULE 1 - Rancho California Water District, Facilities Relocations Corona, CA 92878
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

78 066100 DUST ABATEMENT LS 1 1,500.00 1,500.00

79 100100 DEVELOP WATER SUPPLY LS 1 6,000.00 6,000.00

80 120100 TRAFFIC CONTROL SYSTEM LS 1 256,000.00 256,000.00

81 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 2,000.00 2,000.00

82 170103 CLEARING AND GRUBBING LS 1 100,000.00 100,000.00

83 190101 ROADWAY EXCAVATION CY 65 810.00 52,650.00

84 032001 PLANTING WORK EA 33 280.00 9,240.00

85 260203 CLASS 2 AGGREGATE BASE CY 74 570.00 42,180.00

86 033901 ASPHALT CONCRETE DIKE LF 30 240.00 7,200.00

87 390132 HOT MIX ASPHALT (TYPE A) TON 24 700.00 16,800.00

88 034001 CONCRETE PAVEMENT CY 42 2,150.00 90,300.00

89 035101 MINOR CONCRETE (MINOR STRUCTURE) CY 145 2,200.00 319,000.00

90 035103
MINOR CONCRETE (MINOR STRUCTURE)
[FLARED END SECTION]

EA 6 5,100.00 30,600.00

91 035104 MINOR CONCRETE (MINOR STRUCTURE) [COLLAR] EA 1 2,700.00 2,700.00

92 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 116 930.00 107,880.00

93 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) LF 81 1,100.00 89,100.00

94 650511 18" REINFORCED CONCRETE PIPE (CLASS V) LF 336 870.00 292,320.00

6
All American Asphalt

ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations Corona, CA 92878
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: September 10, 2024 (Agenda Item: 3.42)

Addenda: 1(9/26/24), 2(10/10/24), 3(10/25/24), 4(11/7/24), 5(11/27/24), 6(12/11/24)

Bids Open: 2 pm     Date: Wednesday, December 18, 2024

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California
Project No. C9-0063; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa
Project No. D0-0057

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

95 650516 24" REINFORCED CONCRETE PIPE (CLASS V) LF 309 900.00 278,100.00

96 038001 REMOVE AND REPLACE CHAIN LINK FENCE (TYPE CL-3) LF 25 155.00 3,875.00

97 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 8 6.00 48.00

98 820490 INSTALL TYPE L-2 MARKER TO MATCH EXISTING EA 16 224.00 3,584.00

99 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 264 20.00 5,280.00

100 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 50,000.00 50,000.00

101 034001
REMOVE AND REPLACE CONCRETE PAVEMENT WITH 
RAPID STRENGHT CONCRETE (LOCATIONS 5 AND 7)

CY 35 4,000.00 140,000.00

ALT BID SCHEDULE 2 SUB-TOTAL 
ITEMS 78 - 101

1,906,357.00

PROJECT TOTAL 
ITEMS 1 - 101

11,996,748.00

6
All American Asphalt

ALTERNATIVE BID SCHEDULE 2 - De Luz Road Culvert Replacement at Ten Locations (Continued) Corona, CA 92878
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items

MEPPRO INC
HUNTINGTON BEACH, CA 
Lic. No. 1060689
DIR Reg No. 1001023053

ITEMS:  HOT MIX ASPHALT (PARTIAL)

14) HOT MIX ASPHALT (TYPE A)

DEES BURKE ENGINEERING 
CONSTRUCTORS LLC
ONTARIO, CA 
Lic. No. 1012305
DIR Reg No. 1000036375

ITEMS: CONCRETE BARRIER (PARTIAL)

59) CONCRETE BARRIER (TYPE 836A)

CAT TRACKING INC
RIVERSIDE, CA 
Lic. No. 991122
DIR Reg No. 1000011750

ITEMS: STRIPING AND SIGNAGE

49) PAVEMENT MARKER (RETROREFLECTIVE)
50) REMOVE ROADSIDE SIGN
51) RELOCATE ROADSIDE SIGN-ONE POST
52) ROADSIDE SIGN - ONE POST
60) THERMOPLASTIC PAVEMENT MARKING
61) PAINT TRAFFIC STRIPE (2-COAT)
97) PAVEMENT MARKER (RETROREFLECTIVE)
98) INSTALL TYPE L-2 MARKER TO MATCH EXISTING
99) PAINT TRAFFIC STRIPE (2-COAT)

U C ELECTRIC
MORENO VALLEY, CA 
Lic. No. 814643
DIR Reg No. 1000032144

ITEMS: ELECTRICAL (PARTIAL)

62) RESET ELECTRICAL FOR LIGHTING

ACE FENCE COMPANY
LA PUENTE, CA 
Lic. No. 996577
DIR Reg No. 1000004092

ITEMS: FENCING

43) CHAIN LINK FENCE (CL-6, TYPE BW)
47) RECONSTRUCT FENCE [WHITE VINYL FENCE W/ WIRE MESH]
66) RECONSTRUCT FENCE [WROUGHT IRON]
96) REMOVE AND REPLACE CHAIN LINK FENCE (TYPE CL-3)

C9-0063 & D0-0057

Subcontractors

Nationwide Contracting Services, Inc.

Pauba Road Widening
Via Del Monte to Calle Contento
Community of Rancho California; and
De Luz Road
Culvert Replacement at
Ten Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet South of Buena Loma Road
Community of Santa Rosa

PaubaRd.(C9-0063, D0-0057):  SubContractors
Updated: 12/18/2024
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