

**Riverside County Transportation Department
Summary of Bids**

Advertised: August 26, 2025 (Agenda Item: 3.69)
Addenda: 1 (9/16/25)
Bids Open: 2 pm Date: Wednesday, September 24, 2025

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Feet West of Wood Road to 50-Feet East of Carpinus Drive
Cajalco Expressway: 90-Feet West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Feet East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

| | Company Name | BASE BID SCHEDULE Cajalco Resurfacing Projects | ALTERNATIVE BID SCHEDULE 1 Western Municipal Water District (WMWD) Facilities Adjustment | Project Total |
|----------|---|---|--|-----------------------|
| | COUNTY'S ESTIMATE | 2,869,938.00 | 10,000.00 | \$2,879,938.00 |
| 1 | Romero General Construction Corp | 2,564,235.85 | 6,200.00 | \$2,570,435.85 |
| 2 | Calmex Engineering, Inc. | 2,584,689.44 | 7,000.00 | \$2,591,689.44 |
| 3 | All American Asphalt | 2,597,868.55 | 6,000.00 | \$2,603,868.55 |
| 4 | Hardy & Harper, Inc. | 2,643,000.00 | 7,000.00 | \$2,650,000.00 |
| 5 | R.J. Noble Company | 2,679,609.35 | 6,000.00 | \$2,685,609.35 |
| 6 | Vance Corporation | 2,687,434.13 | 8,721.18 | \$2,696,155.31 |
| 7 | Onyx Paving Company, Inc. | 2,724,000.00 | 4,000.00 | \$2,728,000.00 |
| 8 | LCR Earthwork and Engineering, Corp. | 2,736,050.85 | 11,000.00 | \$2,747,050.85 |
| | <i>Average Bid Prices</i> | \$2,652,111.02 | \$6,990.15 | \$2,659,101.17 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects | | | | | COUNTY'S ESTIMATE | | 1 Romero General Construction Corp Escondido, CA 92026 | |
|--|------------|---|-------|----------|-------------------|--------------|--|--------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | UNIT PRICE | ENG ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 066100 | DUST ABATEMENT | LS | 1 | 25,000.00 | 25,000.00 | 25,000.00 | 25,000.00 |
| 2 | 100100 | DEVELOP WATER SUPPLY | LS | 1 | 10,000.00 | 10,000.00 | 10,000.00 | 10,000.00 |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 200,000.00 | 200,000.00 | 180,000.00 | 180,000.00 |
| 4 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | 1 | 20,000.00 | 20,000.00 | 20,000.00 | 20,000.00 |
| 5 | 170103 | CLEARING AND GRUBBING | LS | 1 | 50,000.00 | 50,000.00 | 50,000.00 | 50,000.00 |
| 6 | 374207 | CRACK TREATMENT | LS | 1 | 60,000.00 | 60,000.00 | 25,000.00 | 25,000.00 |
| 7 | 190101 (F) | ROADWAY EXCAVATION | CY | 1,702 | 80.00 | 136,160.00 | 70.00 | 119,140.00 |
| 8 | 190185 | SHOULDER BACKING | LF | 9,501 | 5.00 | 47,505.00 | 6.00 | 57,006.00 |
| 9 | 260203 | CLASS 2 AGGREGATE BASE (CY) [5-INCH THICK] | CY | 24 | 200.00 | 4,800.00 | 340.00 | 8,160.00 |
| 10 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) | EA | 1 | 2,000.00 | 2,000.00 | 15,000.00 | 15,000.00 |
| 11 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) [MODIFIED W=36-INCHES] | EA | 1 | 4,000.00 | 4,000.00 | 15,000.00 | 15,000.00 |
| 12 | 013903 | PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") | LF | 525 | 10.00 | 5,250.00 | 10.00 | 5,250.00 |
| 13 | 013908 | ASPHALT CONCRETE DRIVEWAY [3 1/2-INCH THICK] | SQFT | 795 | 30.00 | 23,850.00 | 50.00 | 39,750.00 |
| 14 | 390130 | HOT MIX ASPHALT (POLYMER MODIFIED) | TON | 12,016 | 120.00 | 1,441,920.00 | 108.00 | 1,297,728.00 |
| 15 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 105 | 100.00 | 10,500.00 | 165.00 | 17,325.00 |
| 16 | 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) | LF | 746 | 10.00 | 7,460.00 | 10.00 | 7,460.00 |
| 17 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 325 | 10.00 | 3,250.00 | 10.00 | 3,250.00 |
| 18 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 279 | 10.00 | 2,790.00 | 10.00 | 2,790.00 |
| 19 | 398200 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 45,925 | 5.00 | 229,625.00 | 4.50 | 206,662.50 |
| 20 | 015101 | CLASS B CONCRETE (COLLAR) (RCFC&WCDS M803) | EA | 1 | 1,000.00 | 1,000.00 | 1,350.00 | 1,350.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects (Continued) | | | | | COUNTY'S ESTIMATE | | 1 Romero General Construction Corp Escondido, CA 92026 | |
|--|------------|--|-------|----------|-------------------|---------------------|--|---------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | UNIT PRICE | ENG ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 21 | 665016 | 18" CORRUGATED STEEL PIPE (.064" THICK) | LF | 70 | 350.00 | 24,500.00 | 525.00 | 36,750.00 |
| 22 | 665022 | 24" CORRUGATED STEEL PIPE (.064" THICK) | LF | 65 | 400.00 | 26,000.00 | 570.00 | 37,050.00 |
| 23 | 017007 | CONCRETE DROP INLET (RCFC&WCDS CB 110) | EA | 1 | 15,000.00 | 15,000.00 | 11,000.00 | 11,000.00 |
| 24 | 710212 | ADJUST MANHOLE TO GRADE | EA | 3 | 3,000.00 | 9,000.00 | 2,500.00 | 7,500.00 |
| 25 | 720121 | ROCK SLOPE PROTECTION (1/2 T, METHOD A) | CY | 20 | 1,000.00 | 20,000.00 | 625.00 | 12,500.00 |
| 26 | 017305 | MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [8-INCH] | LF | 90 | 80.00 | 7,200.00 | 135.00 | 12,150.00 |
| 27 | 017309 | MINOR CONCRETE (TYPE "D" CURB) (CRS 204) [8-INCH] | LF | 120 | 60.00 | 7,200.00 | 42.00 | 5,040.00 |
| 28 | 037301 | MINOR CONCRETE (STAMPED COLORED CONCRETE) | SQFT | 1,414 | 20.00 | 28,280.00 | 25.00 | 35,350.00 |
| 29 | 731502 | MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) [DRAINAGE OPENING] | EA | 3 | 2,000.00 | 6,000.00 | 1,650.00 | 4,950.00 |
| 30 | 810230 (F) | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 873 | 5.00 | 4,365.00 | 8.70 | 7,595.10 |
| 31 | 820410 | SALVAGE ROADSIDE SIGN | EA | 7 | 200.00 | 1,400.00 | 170.00 | 1,190.00 |
| 32 | 820840 | ROADSIDE SIGN - ONE POST | EA | 12 | 400.00 | 4,800.00 | 575.00 | 6,900.00 |
| 33 | 840502 (F) | THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | LF | 3,057 | 7.00 | 21,399.00 | 5.15 | 15,743.55 |
| 34 | 840519 (F) | THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING | SQFT | 2,154 | 4.00 | 8,616.00 | 5.75 | 12,385.50 |
| 35 | 840656 (F) | PAINT TRAFFIC STRIPE (2-COAT) | LF | 33,767 | 4.00 | 135,068.00 | 0.60 | 20,260.20 |
| 36 | 018606 | VIDEO CAMERA DETECTION SYSTEM [TEMPORARY AT WOOD RD AND CAJALCO RD] | LS | 1 | 60,000.00 | 60,000.00 | 30,000.00 | 30,000.00 |
| 37 | 870111 | INDUCTIVE LOOP DETECTOR | EA | 16 | 1,000.00 | 16,000.00 | 750.00 | 12,000.00 |
| 38 | 010602 | MISCELLANEOUS WORK (AS DIRECTED) | FA | 1 | 190,000.00 | 190,000.00 | 190,000.00 | 190,000.00 |
| BASE BID SCHEDULE SUB-TOTAL ITEMS 1-38 | | | | | | 2,869,938.00 | | 2,564,235.85 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facilities Adjustment | | | | | COUNTY'S ESTIMATE | | 1 Romero General Construction Corp Escondido, CA 92026 | |
|--|-----------|-----------------------------|-------|----------|-------------------|------------------|--|-----------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | UNIT PRICE | ENG ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 39 | 710228 | ADJUST SEWER MANHOLE [WMWD] | EA | 2 | 5,000.00 | 10,000.00 | 3,100.00 | 6,200.00 |
| ALT BID SCHEDULE 1 SUB-TOTAL ITEM 39 | | | | | | 10,000.00 | | 6,200.00 |

| | | | | | | | | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|
| PROJECT TOTAL ITEMS 1 - 39 | | | | | 2,879,938.00 | | 2,570,435.85 | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects | | | | | 2 Calmex Engineering, Inc. Bloomington, CA 92316 | | 3 All American Asphalt Corona, CA 92878 | |
|--|------------|---|-------|----------|--|--------------|---|--------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 066100 | DUST ABATEMENT | LS | 1 | 19,700.00 | 19,700.00 | 4,400.00 | 4,400.00 |
| 2 | 100100 | DEVELOP WATER SUPPLY | LS | 1 | 10,000.00 | 10,000.00 | 3,000.00 | 3,000.00 |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 182,000.00 | 182,000.00 | 299,000.00 | 299,000.00 |
| 4 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | 1 | 11,000.00 | 11,000.00 | 11,200.00 | 11,200.00 |
| 5 | 170103 | CLEARING AND GRUBBING | LS | 1 | 45,300.00 | 45,300.00 | 43,000.00 | 43,000.00 |
| 6 | 374207 | CRACK TREATMENT | LS | 1 | 22,900.00 | 22,900.00 | 45,000.00 | 45,000.00 |
| 7 | 190101 (F) | ROADWAY EXCAVATION | CY | 1,702 | 106.00 | 180,412.00 | 82.00 | 139,564.00 |
| 8 | 190185 | SHOULDER BACKING | LF | 9,501 | 2.45 | 23,277.45 | 3.20 | 30,403.20 |
| 9 | 260203 | CLASS 2 AGGREGATE BASE (CY) [5-INCH THICK] | CY | 24 | 518.00 | 12,432.00 | 373.00 | 8,952.00 |
| 10 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) | EA | 1 | 1,850.00 | 1,850.00 | 1,590.00 | 1,590.00 |
| 11 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) [MODIFIED W=36-INCHES] | EA | 1 | 1,850.00 | 1,850.00 | 2,650.00 | 2,650.00 |
| 12 | 013903 | PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") | LF | 525 | 5.00 | 2,625.00 | 6.20 | 3,255.00 |
| 13 | 013908 | ASPHALT CONCRETE DRIVEWAY [3 1/2-INCH THICK] | SQFT | 795 | 6.00 | 4,770.00 | 12.00 | 9,540.00 |
| 14 | 390130 | HOT MIX ASPHALT (POLYMER MODIFIED) | TON | 12,016 | 120.00 | 1,441,920.00 | 112.00 | 1,345,792.00 |
| 15 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 105 | 138.00 | 14,490.00 | 128.00 | 13,440.00 |
| 16 | 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) | LF | 746 | 5.00 | 3,730.00 | 6.20 | 4,625.20 |
| 17 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 325 | 5.00 | 1,625.00 | 6.20 | 2,015.00 |
| 18 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 279 | 5.00 | 1,395.00 | 6.20 | 1,729.80 |
| 19 | 398200 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 45,925 | 3.75 | 172,218.75 | 3.80 | 174,515.00 |
| 20 | 015101 | CLASS B CONCRETE (COLLAR) (RCFC&WCDS M803) | EA | 1 | 1,800.00 | 1,800.00 | 3,000.00 | 3,000.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects (Continued) | | | | | 2 Calmex Engineering, Inc. Bloomington, CA 92316 | | 3 All American Asphalt Corona, CA 92878 | |
|--|------------|--|-------|----------|--|---------------------|---|---------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 21 | 665016 | 18" CORRUGATED STEEL PIPE (.064" THICK) | LF | 70 | 506.00 | 35,420.00 | 500.00 | 35,000.00 |
| 22 | 665022 | 24" CORRUGATED STEEL PIPE (.064" THICK) | LF | 65 | 540.00 | 35,100.00 | 500.00 | 32,500.00 |
| 23 | 017007 | CONCRETE DROP INLET (RCFC&WCDS CB 110) | EA | 1 | 17,100.00 | 17,100.00 | 15,300.00 | 15,300.00 |
| 24 | 710212 | ADJUST MANHOLE TO GRADE | EA | 3 | 3,500.00 | 10,500.00 | 3,100.00 | 9,300.00 |
| 25 | 720121 | ROCK SLOPE PROTECTION (1/2 T, METHOD A) | CY | 20 | 800.00 | 16,000.00 | 1,080.00 | 21,600.00 |
| 26 | 017305 | MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [8-INCH] | LF | 90 | 81.00 | 7,290.00 | 98.00 | 8,820.00 |
| 27 | 017309 | MINOR CONCRETE (TYPE "D" CURB) (CRS 204) [8-INCH] | LF | 120 | 58.00 | 6,960.00 | 77.00 | 9,240.00 |
| 28 | 037301 | MINOR CONCRETE (STAMPED COLORED CONCRETE) | SQFT | 1,414 | 14.00 | 19,796.00 | 27.00 | 38,178.00 |
| 29 | 731502 | MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) [DRAINAGE OPENING] | EA | 3 | 1,150.00 | 3,450.00 | 1,520.00 | 4,560.00 |
| 30 | 810230 (F) | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 873 | 7.00 | 6,111.00 | 7.60 | 6,634.80 |
| 31 | 820410 | SALVAGE ROADSIDE SIGN | EA | 7 | 210.00 | 1,470.00 | 50.00 | 350.00 |
| 32 | 820840 | ROADSIDE SIGN - ONE POST | EA | 12 | 418.00 | 5,016.00 | 378.00 | 4,536.00 |
| 33 | 840502 (F) | THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | LF | 3,057 | 1.60 | 4,891.20 | 1.50 | 4,585.50 |
| 34 | 840519 (F) | THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING | SQFT | 2,154 | 4.25 | 9,154.50 | 5.80 | 12,493.20 |
| 35 | 840656 (F) | PAINT TRAFFIC STRIPE (2-COAT) | LF | 33,767 | 0.62 | 20,935.54 | 0.55 | 18,571.85 |
| 36 | 018606 | VIDEO CAMERA DETECTION SYSTEM [TEMPORARY AT WOOD RD AND CAJALCO RD] | LS | 1 | 31,400.00 | 31,400.00 | 31,000.00 | 31,000.00 |
| 37 | 870111 | INDUCTIVE LOOP DETECTOR | EA | 16 | 550.00 | 8,800.00 | 533.00 | 8,528.00 |
| 38 | 010602 | MISCELLANEOUS WORK (AS DIRECTED) | FA | 1 | 190,000.00 | 190,000.00 | 190,000.00 | 190,000.00 |
| BASE BID SCHEDULE SUB-TOTAL ITEMS 1-38 | | | | | | 2,584,689.44 | | 2,597,868.55 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facilities Adjustment | | | | | 2 Calmex Engineering, Inc. Bloomington, CA 92316 | | 3 All American Asphalt Corona, CA 92878 | |
|--|-----------|---|-------|----------|--|-----------------|---|-----------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 39 | 710228 | ADJUST SEWER MANHOLE [WMWD] | EA | 2 | 3,500.00 | 7,000.00 | 3,000.00 | 6,000.00 |
| | | ALT BID SCHEDULE 1 SUB-TOTAL ITEM 39 | | | | 7,000.00 | | 6,000.00 |

| | | | | | | | | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|
| PROJECT TOTAL ITEMS 1 - 39 | | | | | 2,591,689.44 | | 2,603,868.55 | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects | | | | | 4 Hardy & Harper, Inc. Lake Forest, CA 92630 | | 5 R.J. Noble Company Orange, CA 92856 | |
|--|------------|---|-------|----------|--|--------------|---|--------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 066100 | DUST ABATEMENT | LS | 1 | 25,000.00 | 25,000.00 | 12,000.00 | 12,000.00 |
| 2 | 100100 | DEVELOP WATER SUPPLY | LS | 1 | 10,000.00 | 10,000.00 | 5,000.00 | 5,000.00 |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 298,364.50 | 298,364.50 | 300,000.00 | 300,000.00 |
| 4 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | 1 | 20,000.00 | 20,000.00 | 8,000.00 | 8,000.00 |
| 5 | 170103 | CLEARING AND GRUBBING | LS | 1 | 100,000.00 | 100,000.00 | 20,000.00 | 20,000.00 |
| 6 | 374207 | CRACK TREATMENT | LS | 1 | 20,000.00 | 20,000.00 | 30,000.00 | 30,000.00 |
| 7 | 190101 (F) | ROADWAY EXCAVATION | CY | 1,702 | 80.00 | 136,160.00 | 70.00 | 119,140.00 |
| 8 | 190185 | SHOULDER BACKING | LF | 9,501 | 3.50 | 33,253.50 | 9.00 | 85,509.00 |
| 9 | 260203 | CLASS 2 AGGREGATE BASE (CY) [5-INCH THICK] | CY | 24 | 200.00 | 4,800.00 | 600.00 | 14,400.00 |
| 10 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) | EA | 1 | 2,500.00 | 2,500.00 | 3,200.00 | 3,200.00 |
| 11 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) [MODIFIED W=36-INCHES] | EA | 1 | 3,500.00 | 3,500.00 | 3,200.00 | 3,200.00 |
| 12 | 013903 | PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") | LF | 525 | 10.00 | 5,250.00 | 10.50 | 5,512.50 |
| 13 | 013908 | ASPHALT CONCRETE DRIVEWAY [3 1/2-INCH THICK] | SQFT | 795 | 20.00 | 15,900.00 | 22.00 | 17,490.00 |
| 14 | 390130 | HOT MIX ASPHALT (POLYMER MODIFIED) | TON | 12,016 | 113.00 | 1,357,808.00 | 116.00 | 1,393,856.00 |
| 15 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 105 | 113.00 | 11,865.00 | 116.00 | 12,180.00 |
| 16 | 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) | LF | 746 | 10.00 | 7,460.00 | 10.50 | 7,833.00 |
| 17 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 325 | 10.00 | 3,250.00 | 10.50 | 3,412.50 |
| 18 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 279 | 10.00 | 2,790.00 | 10.50 | 2,929.50 |
| 19 | 398200 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 45,925 | 2.75 | 126,293.75 | 4.00 | 183,700.00 |
| 20 | 015101 | CLASS B CONCRETE (COLLAR) (RCFC&WCDS M803) | EA | 1 | 3,500.00 | 3,500.00 | 1,300.00 | 1,300.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects (Continued) | | | | | 4 Hardy & Harper, Inc. Lake Forest, CA 92630 | | 5 R.J. Noble Company Orange, CA 92856 | |
|--|------------|--|-------|----------|--|---------------------|---|---------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 21 | 665016 | 18" CORRUGATED STEEL PIPE (.064" THICK) | LF | 70 | 515.00 | 36,050.00 | 475.00 | 33,250.00 |
| 22 | 665022 | 24" CORRUGATED STEEL PIPE (.064" THICK) | LF | 65 | 515.00 | 33,475.00 | 515.00 | 33,475.00 |
| 23 | 017007 | CONCRETE DROP INLET (RCFC&WCDS CB 110) | EA | 1 | 15,500.00 | 15,500.00 | 9,500.00 | 9,500.00 |
| 24 | 710212 | ADJUST MANHOLE TO GRADE | EA | 3 | 3,500.00 | 10,500.00 | 2,500.00 | 7,500.00 |
| 25 | 720121 | ROCK SLOPE PROTECTION (1/2 T, METHOD A) | CY | 20 | 1,200.00 | 24,000.00 | 550.00 | 11,000.00 |
| 26 | 017305 | MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [8-INCH] | LF | 90 | 85.00 | 7,650.00 | 100.00 | 9,000.00 |
| 27 | 017309 | MINOR CONCRETE (TYPE "D" CURB) (CRS 204) [8-INCH] | LF | 120 | 45.00 | 5,400.00 | 100.00 | 12,000.00 |
| 28 | 037301 | MINOR CONCRETE (STAMPED COLORED CONCRETE) | SQFT | 1,414 | 25.00 | 35,350.00 | 28.00 | 39,592.00 |
| 29 | 731502 | MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) [DRAINAGE OPENING] | EA | 3 | 3,000.00 | 9,000.00 | 6,200.00 | 18,600.00 |
| 30 | 810230 (F) | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 873 | 7.00 | 6,111.00 | 6.50 | 5,674.50 |
| 31 | 820410 | SALVAGE ROADSIDE SIGN | EA | 7 | 225.00 | 1,575.00 | 210.00 | 1,470.00 |
| 32 | 820840 | ROADSIDE SIGN - ONE POST | EA | 12 | 425.00 | 5,100.00 | 420.00 | 5,040.00 |
| 33 | 840502 (F) | THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | LF | 3,057 | 1.60 | 4,891.20 | 1.55 | 4,738.35 |
| 34 | 840519 (F) | THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING | SQFT | 2,154 | 4.25 | 9,154.50 | 4.20 | 9,046.80 |
| 35 | 840656 (F) | PAINT TRAFFIC STRIPE (2-COAT) | LF | 33,767 | 0.65 | 21,948.55 | 0.60 | 20,260.20 |
| 36 | 018606 | VIDEO CAMERA DETECTION SYSTEM [TEMPORARY AT WOOD RD AND CAJALCO RD] | LS | 1 | 30,000.00 | 30,000.00 | 32,000.00 | 32,000.00 |
| 37 | 870111 | INDUCTIVE LOOP DETECTOR | EA | 16 | 600.00 | 9,600.00 | 550.00 | 8,800.00 |
| 38 | 010602 | MISCELLANEOUS WORK (AS DIRECTED) | FA | 1 | 190,000.00 | 190,000.00 | 190,000.00 | 190,000.00 |
| BASE BID SCHEDULE SUB-TOTAL ITEMS 1-38 | | | | | | 2,643,000.00 | | 2,679,609.35 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Feet West of Wood Road to 50-Feet East of Carpinus Drive
Cajalco Expressway: 90-Feet West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Feet East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facilities Adjustment | | | | | 4 Hardy & Harper, Inc. Lake Forest, CA 92630 | | 5 R.J. Noble Company Orange, CA 92856 | |
|--|-----------|---|-------|----------|--|-----------------|---|-----------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 39 | 710228 | ADJUST SEWER MANHOLE [WMWD] | EA | 2 | 3,500.00 | 7,000.00 | 3,000.00 | 6,000.00 |
| | | ALT BID SCHEDULE 1 SUB-TOTAL ITEM 39 | | | | 7,000.00 | | 6,000.00 |

| | | | | | | | | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|
| PROJECT TOTAL ITEMS 1 - 39 | | | | | 2,650,000.00 | | 2,685,609.35 | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects | | | | | 6 Vance Corporation Beaumont, CA 92223 | | 7 Onyx Paving Company, Inc. Yorba Linda, CA 92887 | |
|--|------------|---|-------|----------|--|--------------|---|--------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 066100 | DUST ABATEMENT | LS | 1 | 50,804.85 | 50,804.85 | 20,000.00 | 20,000.00 |
| 2 | 100100 | DEVELOP WATER SUPPLY | LS | 1 | 28,786.80 | 28,786.80 | 5,000.00 | 5,000.00 |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 84,741.49 | 84,741.49 | 157,396.49 | 157,396.49 |
| 4 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | 1 | 61,940.32 | 61,940.32 | 5,000.00 | 5,000.00 |
| 5 | 170103 | CLEARING AND GRUBBING | LS | 1 | 5,857.62 | 5,857.62 | 88,000.00 | 88,000.00 |
| 6 | 374207 | CRACK TREATMENT | LS | 1 | 22,479.38 | 22,479.38 | 32,000.00 | 32,000.00 |
| 7 | 190101 (F) | ROADWAY EXCAVATION | CY | 1,702 | 101.99 | 173,586.98 | 85.00 | 144,670.00 |
| 8 | 190185 | SHOULDER BACKING | LF | 9,501 | 3.99 | 37,908.99 | 5.00 | 47,505.00 |
| 9 | 260203 | CLASS 2 AGGREGATE BASE (CY) [5-INCH THICK] | CY | 24 | 118.57 | 2,845.68 | 150.00 | 3,600.00 |
| 10 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) | EA | 1 | 3,894.88 | 3,894.88 | 3,000.00 | 3,000.00 |
| 11 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) [MODIFIED W=36-INCHES] | EA | 1 | 3,894.88 | 3,894.88 | 3,000.00 | 3,000.00 |
| 12 | 013903 | PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") | LF | 525 | 5.49 | 2,882.25 | 8.00 | 4,200.00 |
| 13 | 013908 | ASPHALT CONCRETE DRIVEWAY [3 1/2-INCH THICK] | SQFT | 795 | 9.80 | 7,791.00 | 12.00 | 9,540.00 |
| 14 | 390130 | HOT MIX ASPHALT (POLYMER MODIFIED) | TON | 12,016 | 125.68 | 1,510,170.88 | 123.00 | 1,477,968.00 |
| 15 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 105 | 62.42 | 6,554.10 | 200.00 | 21,000.00 |
| 16 | 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) | LF | 746 | 5.49 | 4,095.54 | 8.00 | 5,968.00 |
| 17 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 325 | 5.49 | 1,784.25 | 8.00 | 2,600.00 |
| 18 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 279 | 5.49 | 1,531.71 | 8.00 | 2,232.00 |
| 19 | 398200 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 45,925 | 3.42 | 157,063.50 | 5.55 | 254,883.75 |
| 20 | 015101 | CLASS B CONCRETE (COLLAR) (RCFC&WCDS M803) | EA | 1 | 1,387.18 | 1,387.18 | 1,225.00 | 1,225.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects (Continued) | | | | | 6 Vance Corporation Beaumont, CA 92223 | | 7 Onyx Paving Company, Inc. Yorba Linda, CA 92887 | |
|--|------------|--|-------|----------|--|---------------------|---|---------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 21 | 665016 | 18" CORRUGATED STEEL PIPE (.064" THICK) | LF | 70 | 839.41 | 58,758.70 | 475.00 | 33,250.00 |
| 22 | 665022 | 24" CORRUGATED STEEL PIPE (.064" THICK) | LF | 65 | 909.35 | 59,107.75 | 515.00 | 33,475.00 |
| 23 | 017007 | CONCRETE DROP INLET (RCFC&WCDS CB 110) | EA | 1 | 10,820.02 | 10,820.02 | 9,500.00 | 9,500.00 |
| 24 | 710212 | ADJUST MANHOLE TO GRADE | EA | 3 | 5,613.09 | 16,839.27 | 2,000.00 | 6,000.00 |
| 25 | 720121 | ROCK SLOPE PROTECTION (1/2 T, METHOD A) | CY | 20 | 624.23 | 12,484.60 | 777.00 | 15,540.00 |
| 26 | 017305 | MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [8-INCH] | LF | 90 | 112.33 | 10,109.70 | 80.00 | 7,200.00 |
| 27 | 017309 | MINOR CONCRETE (TYPE "D" CURB) (CRS 204) [8-INCH] | LF | 120 | 93.61 | 11,233.20 | 70.00 | 8,400.00 |
| 28 | 037301 | MINOR CONCRETE (STAMPED COLORED CONCRETE) | SQFT | 1,414 | 31.20 | 44,116.80 | 25.00 | 35,350.00 |
| 29 | 731502 | MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) [DRAINAGE OPENING] | EA | 3 | 1,185.73 | 3,557.19 | 2,000.00 | 6,000.00 |
| 30 | 810230 (F) | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 873 | 7.24 | 6,320.52 | 8.00 | 6,984.00 |
| 31 | 820410 | SALVAGE ROADSIDE SIGN | EA | 7 | 241.24 | 1,688.68 | 55.00 | 385.00 |
| 32 | 820840 | ROADSIDE SIGN - ONE POST | EA | 12 | 482.50 | 5,790.00 | 395.00 | 4,740.00 |
| 33 | 840502 (F) | THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | LF | 3,057 | 1.81 | 5,533.17 | 1.60 | 4,891.20 |
| 34 | 840519 (F) | THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING | SQFT | 2,154 | 4.82 | 10,382.28 | 6.05 | 13,031.70 |
| 35 | 840656 (F) | PAINT TRAFFIC STRIPE (2-COAT) | LF | 33,767 | 0.72 | 24,312.24 | 0.58 | 19,584.86 |
| 36 | 018606 | VIDEO CAMERA DETECTION SYSTEM [TEMPORARY AT WOOD RD AND CAJALCO RD] | LS | 1 | 36,187.33 | 36,187.33 | 32,000.00 | 32,000.00 |
| 37 | 870111 | INDUCTIVE LOOP DETECTOR | EA | 16 | 636.90 | 10,190.40 | 555.00 | 8,880.00 |
| 38 | 010602 | MISCELLANEOUS WORK (AS DIRECTED) | FA | 1 | 190,000.00 | 190,000.00 | 190,000.00 | 190,000.00 |
| BASE BID SCHEDULE SUB-TOTAL ITEMS 1-38 | | | | | | 2,687,434.13 | | 2,724,000.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Feet West of Wood Road to 50-Feet East of Carpinus Drive
Cajalco Expressway: 90-Feet West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Feet East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facilities Adjustment | | | | | 6 Vance Corporation Beaumont, CA 92223 | | 7 Onyx Paving Company, Inc. Yorba Linda, CA 92887 | |
|--|-----------|---|-------|----------|--|-----------------|---|-----------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 39 | 710228 | ADJUST SEWER MANHOLE [WMWD] | EA | 2 | 4,360.59 | 8,721.18 | 2,000.00 | 4,000.00 |
| | | ALT BID SCHEDULE 1 SUB-TOTAL ITEM 39 | | | | 8,721.18 | | 4,000.00 |

| | | | | | | | | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|
| PROJECT TOTAL ITEMS 1 - 39 | | | | | 2,696,155.31 | | 2,728,000.00 | |
|---------------------------------------|--|--|--|--|---------------------|--|---------------------|--|

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects | | | | | 8 LCR Earthwork and Engineering, Corp. Jurupa Valley, CA 92509 | | | |
|--|------------|---|-------|----------|--|--------------|--|--|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | | |
| 1 | 066100 | DUST ABATEMENT | LS | 1 | 25,000.00 | 25,000.00 | | |
| 2 | 100100 | DEVELOP WATER SUPPLY | LS | 1 | 10,000.00 | 10,000.00 | | |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 150,000.00 | 150,000.00 | | |
| 4 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | 1 | 10,000.00 | 10,000.00 | | |
| 5 | 170103 | CLEARING AND GRUBBING | LS | 1 | 50,000.00 | 50,000.00 | | |
| 6 | 374207 | CRACK TREATMENT | LS | 1 | 35,000.00 | 35,000.00 | | |
| 7 | 190101 (F) | ROADWAY EXCAVATION | CY | 1,702 | 125.00 | 212,750.00 | | |
| 8 | 190185 | SHOULDER BACKING | LF | 9,501 | 3.00 | 28,503.00 | | |
| 9 | 260203 | CLASS 2 AGGREGATE BASE (CY) [5-INCH THICK] | CY | 24 | 175.00 | 4,200.00 | | |
| 10 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) | EA | 1 | 1,500.00 | 1,500.00 | | |
| 11 | 013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) [MODIFIED W=36-INCHES] | EA | 1 | 1,900.00 | 1,900.00 | | |
| 12 | 013903 | PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") | LF | 525 | 20.00 | 10,500.00 | | |
| 13 | 013908 | ASPHALT CONCRETE DRIVEWAY [3 1/2-INCH THICK] | SQFT | 795 | 10.00 | 7,950.00 | | |
| 14 | 390130 | HOT MIX ASPHALT (POLYMER MODIFIED) | TON | 12,016 | 130.00 | 1,562,080.00 | | |
| 15 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 105 | 350.00 | 36,750.00 | | |
| 16 | 394073 | PLACE HOT MIX ASPHALT DIKE (TYPE A) | LF | 746 | 20.00 | 14,920.00 | | |
| 17 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 325 | 20.00 | 6,500.00 | | |
| 18 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 279 | 20.00 | 5,580.00 | | |
| 19 | 398200 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 45,925 | 3.50 | 160,737.50 | | |
| 20 | 015101 | CLASS B CONCRETE (COLLAR) (RCFC&WCDS M803) | EA | 1 | 1,500.00 | 1,500.00 | | |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| BASE BID SCHEDULE - Cajalco Resurfacing Projects (Continued) | | | | | 8 LCR Earthwork and Engineering, Corp. Jurupa Valley, CA 92509 | | | |
|--|------------|--|-------|----------|--|---------------------|--|--|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | | |
| 21 | 665016 | 18" CORRUGATED STEEL PIPE (.064" THICK) | LF | 70 | 175.00 | 12,250.00 | | |
| 22 | 665022 | 24" CORRUGATED STEEL PIPE (.064" THICK) | LF | 65 | 200.00 | 13,000.00 | | |
| 23 | 017007 | CONCRETE DROP INLET (RCFC&WCDS CB 110) | EA | 1 | 6,500.00 | 6,500.00 | | |
| 24 | 710212 | ADJUST MANHOLE TO GRADE | EA | 3 | 4,500.00 | 13,500.00 | | |
| 25 | 720121 | ROCK SLOPE PROTECTION (1/2 T, METHOD A) | CY | 20 | 250.00 | 5,000.00 | | |
| 26 | 017305 | MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [8-INCH] | LF | 90 | 90.00 | 8,100.00 | | |
| 27 | 017309 | MINOR CONCRETE (TYPE "D" CURB) (CRS 204) [8-INCH] | LF | 120 | 80.00 | 9,600.00 | | |
| 28 | 037301 | MINOR CONCRETE (STAMPED COLORED CONCRETE) | SQFT | 1,414 | 35.00 | 49,490.00 | | |
| 29 | 731502 | MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) [DRAINAGE OPENING] | EA | 3 | 1,500.00 | 4,500.00 | | |
| 30 | 810230 (F) | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 873 | 7.50 | 6,547.50 | | |
| 31 | 820410 | SALVAGE ROADSIDE SIGN | EA | 7 | 50.00 | 350.00 | | |
| 32 | 820840 | ROADSIDE SIGN - ONE POST | EA | 12 | 375.00 | 4,500.00 | | |
| 33 | 840502 (F) | THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | LF | 3,057 | 1.50 | 4,585.50 | | |
| 34 | 840519 (F) | THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING | SQFT | 2,154 | 5.75 | 12,385.50 | | |
| 35 | 840656 (F) | PAINT TRAFFIC STRIPE (2-COAT) | LF | 33,767 | 0.55 | 18,571.85 | | |
| 36 | 018606 | VIDEO CAMERA DETECTION SYSTEM [TEMPORARY AT WOOD RD AND CAJALCO RD] | LS | 1 | 33,000.00 | 33,000.00 | | |
| 37 | 870111 | INDUCTIVE LOOP DETECTOR | EA | 16 | 550.00 | 8,800.00 | | |
| 38 | 010602 | MISCELLANEOUS WORK (AS DIRECTED) | FA | 1 | 190,000.00 | 190,000.00 | | |
| BASE BID SCHEDULE SUB-TOTAL ITEMS 1-38 | | | | | | 2,736,050.85 | | |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
Cajalco Road: 200-Foot West of Wood Road to 50-Foot East of Carpinus Drive
Cajalco Expressway: 90-Foot West of Harvill Avenue to I-215 SB Ramps
Ramona Expressway: I-215 SB Ramps to 200-Foot East of Nevada Road
Community of Mead Valley
Project No. D2-0098, D4-0059, D4-0060

Advertised: August 26, 2025 (Agenda Item: 3.69)

Addenda: 1 (9/16/25)

Bids Open: 2 pm Date: Wednesday, September 24, 2025

| ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facilities Adjustment | | | | | 8 LCR Earthwork and Engineering, Corp. Jurupa Valley, CA 92509 | | | |
|---|-----------|---|-------|----------|--|------------------|--|--|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | | |
| 39 | 710228 | ADJUST SEWER MANHOLE [WMWD] | EA | 2 | 5,500.00 | 11,000.00 | | |
| | | ALT BID SCHEDULE 1 SUB-TOTAL ITEM 39 | | | | 11,000.00 | | |

| | | | | | | | | |
|---------------------------------------|--|--|--|--|---------------------|--|--|--|
| PROJECT TOTAL ITEMS 1 - 39 | | | | | 2,747,050.85 | | | |
|---------------------------------------|--|--|--|--|---------------------|--|--|--|

Subcontractors

Project: Cajalco Road, Cajalco Expressway, Ramona Expressway Resurfacing
 Cajalco Road: 200-Feet West of Wood Road to 50-Feet East of Carpinus Drive
 Cajalco Expressway: 90-Feet West of Harvill Avenue to I-215 SB Ramps
 Ramona Expressway: I-215 SB Ramps to 200-Feet East of Nevada Road
 Community of Mead Valley

Project No.: D2-0098, D4-0059, D4-0060

Apparent Low Bidder: Romero General Construction Corp

| Subcontractor Name | Description of Work/ Bid Items |
|---|---|
| BC TRAFFIC SPECIALIST GARDEN GROVE, CA Lic. No. 877686 DIR Reg No. 1000407561 | ITEMS: STRIPING AND SIGNS 30) PAVEMENT MARKER (RETROREFLECTIVE) 31) SALVAGE ROADSIDE SIGN 32) ROADSIDE SIGN - ONE POST 33) THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 34) THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING 35) PAINT TRAFFIC STRIPE (2-COAT) |
| CALIFORNIA PROFESSIONAL ENGINEERING LA PUENTE, CA Lic. No. 793907 DIR Reg No. 1000377609 | ITEMS: VIDEO CAMERAS AND LOOPS 36) VIDEO CAMERA DETECTION SYSTEM [TEMPORARY AT WOOD RD AND CAJALCO RD] 37) INDUCTIVE LOOP DETECTOR |
| LOGOS ENGINEERING RIVERSIDE, CA Lic. No. 1034755 DIR Reg No. 1000058563 | ITEMS: UNDERGROUND ROCK SLOPE PROTECTION 20) CLASS B CONCRETE (COLLAR) (RCFC&WCDS M803) 21) 18" CORRUGATED STEEL PIPE (.064" THICK) 22) 24" CORRUGATED STEEL PIPE (.064" THICK) 23) CONCRETE DROP INLET (RCFC&WCDS CB 110) 25) ROCK SLOPE PROTECTION (1/2 T, METHOD A) |
| EBS UTILITIES ADJUSTMENT CORONA, CA Lic. No. 932798 DIR Reg No. 1000004286 | ITEMS: ADJUST MANHOLE TO GRADE 24) ADJUST MANHOLE TO GRADE 39) ADJUST SEWER MANHOLE [WMWD] |
| CINDY TRUMP, INC. LA HABRA, CA Lic. No. 754500 DIR Reg No. 1000008423 | ITEMS: ROADWAY EX AND COLD PLANE (PARTIAL) 7) ROADWAY EXCAVATION 19) COLD PLANE ASPHALT CONCRETE PAVEMENT |
| MD RUBBERIZED CRACKFILL LAKE FOREST, CA Lic. No. 986686 DIR Reg No. 1000006438 | ITEMS: CRACK TREATMENT 6) CRACK TREATMENT |
| CERTERRA RMA GROUP RANCHO CUCAMONGA, CA DIR Reg No. 1000006493 | ITEMS: QC TESTING (PARTIAL) 14) HOT MIX ASPHALT (POLYMER MODIFIED) |