

**Replacement of Market Street Bridge at Santa Ana River
Between Hall Avenue and Rivera Street
In the Cities of Jurupa Valley and Riverside
Project No. C0-0528
Federal Aid No. BRLS-5956(200)**

ISSUED BY ADDENDUM No. 4
ATTACHMENT "A"

REVISED PROPOSAL

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID - MARKET STREET BRIDGE PROJECT						
1	030101A	COURSE OF CONSTRUCTION INSURANCE	LS	1		
2	066105	RESIDENT ENGINEER OFFICE	LS	1		
3	070030	LEAD COMPLIANCE PLAN	LS	1		
4	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1		
5	100100	DEVELOP WATER SUPPLY	LS	1		
6	120090	CONSTRUCTION AREA SIGNS	LS	1		
7	120100	TRAFFIC CONTROL SYSTEM	LS	1		
8	120120	TYPE III BARRICADE	EA	20		
9	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	825		
10	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	6,620		
11	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	35,500		
12	120165	CHANNELIZER (SURFACE MOUNTED)	EA	235		
13	120300	TEMPORARY PAVEMENT MARKER	EA	820		
14	120320	TEMPORARY BARRIER SYSTEM	LF	12,460		
15	124000	TEMPORARY PEDESTRIAN ACCESS ROUTE	LS	1		
16	129100	TEMPORARY CRASH CUSHION MODULE	EA	11		
17	129108	TEMPORARY CRASH CUSHION TL-3	EA	5		
18	130100	JOB SITE MANAGEMENT	LS	1		
19	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1		
20	130310	RAIN EVENT ACTION PLAN	EA	2		
21	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	2		
22	130330	STORM WATER ANNUAL REPORT	EA	4		
23	130520	TEMPORARY HYDRAULIC MULCH	SQYD	17,676		

REVISED PROPOSALISSUED BY ADDENDUM No. 4
ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID - MARKET STREET BRIDGE PROJECT (continued)						
24	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	17		
25	130710	TEMPORARY CONSTRUCTION ENTRANCE/EXIT	EA	8		
26	130730	STREET SWEEPING	LS	1		
27	130900	TEMPORARY CONCRETE WASHOUT - PORTABLE	LS	1		
28	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	8,737		
29	141120	TREATED WOOD WASTE	LB	2,500		
30	153121	REMOVE CONCRETE	CY	18		
31	153123	REMOVE CONCRETE	SQYD	1,635		
32	154000A	REMOVE BOULDER	EA	5		
33	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	2,450		
34	170103	CLEARING AND GRUBBING	LS	1		
35	190101	ROADWAY EXCAVATION	CY	29,700		
36	192037 F	STRUCTURE EXCAVATION (RETAINING WALL)	CY	1,003		
37	192028A	STRUCTURE EXCAVATION (ACCESS MANHOLE STRUCTURE)	CY	97		
38	193013 F	STRUCTURE BACKFILL (RETAINING WALL)	CY	1,137		
39	193005A	STRUCTURE BACKFILL (ACCESS MANHOLE STRUCTURE)	CY	42		
40	198010	IMPORTED BORROW	CY	10,100		
41	206405	REMOVE IRRIGATION FACILITY	LS	1		
42	210252	BONDED FIBER MATRIX	SQFT	154,000		
43	210350	FIBER ROLLS	LF	6,650		
44	210430	HYDROSEED	SQFT	151,300		
45	211111	PERMANENT EROSION CONTROL ESTABLISHMENT WORK	LS	1		
46	190185	SHOULDER BACKING	TON	27		
47	260203	CLASS 2 AGGREGATE BASE	CY	5,200		
48	377501	SLURRY SEAL	TON	100		
49	390132	HOT MIX ASPHALT (TYPE A)	TON	11,960		

REVISED PROPOSAL

ISSUED BY ADDENDUM No. 4

ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID - MARKET STREET BRIDGE PROJECT (continued)						
50	397005	TACK COAT	TON	12		
51	398100	REMOVE ASPHALT CONCRETE DIKE	LF	1,480		
52	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	3,230		
53	498009	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER)	LF	512		
54	498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	992		
55	510092 F	STRUCTURAL CONCRETE, HEADWALL	CY	6		
56	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	24		
57	510502 F	MINOR CONCRETE (MINOR STRUCTURE)	CY	149		
58	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	267		
59	510091A	STRUCTURAL CONCRETE (ACCESS MANHOLE STRUCTURE)	CY	23		
60	511025A	CONCRETE SURFACE TEXTURE (SPLIT FACE BLOCK 8"X16")	SQFT	780		
61	511106	DRILL AND BOND DOWEL	LF	66		
62	520101 F	BAR REINFORCING STEEL	LB	323		
63	520103 F	BAR REINFORCING STEEL (RETAINING WALL)	LB	47,800		
64	520108A	BAR REINFORCING STEEL (ACCESS MANHOLE)	LB	3,585		
65	582001 F	SOUND WALL (MASONRY BLOCK)	SQFT	5,895		
66	600097	BRIDGE REMOVAL	LS	1		
67	605000A	RELOCATE CONCRETE COVER PANEL	EA	6		
68	650012	15" REINFORCED CONCRETE PIPE	LF	168		
69	650014	18" REINFORCED CONCRETE PIPE	LF	187		
70	650018	24" REINFORCED CONCRETE PIPE	LF	60		
71	690114	15" CORRUGATED STEEP PIPE DOWNDRAIN (.079" THICK)	LF	58		
72	690117	18" CORRUGATED STEEP PIPE DOWNDRAIN (.079" THICK)	LF	78		
73	705009	15" STEEL FLARED END SECTION	EA	1		
74	705011	18" STEEL FLARED END SECTION	EA	2		

REVISED PROPOSAL

ISSUED BY ADDENDUM No. 4

ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID - MARKET STREET BRIDGE PROJECT (continued)						
75	705204	18" CONCRETE FLARED END SECTION	EA	2		
76	710150	REMOVE INLET	EA	2		
77	710152	REMOVE HEADWALL	EA	1		
78	723070	ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B)	CY	7		
79	723095	ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B)	CY	380		
80	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SY	1,179		
81	730010	MINOR CONCRETE (CURB)	LF	3,160		
82	730070	DETECTABLE WARNING SURFACE	SQFT	138		
83	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	305		
84	731505A	MINOR CONCRETE (CROSS GUTTER)	CY	33		
85	731511	MINOR CONCRETE (ISLAND PAVING)	CY	57		
86	731516	MINOR CONCRETE (DRIVEWAY)	CY	35		
87	731521	MINOR CONCRETE (SIDEWALK)	CY	236		
88	731623	MINOR CONCRETE (CURB RAMPS)	CY	16		
89	731630A	MINOR CONCRETE (BUS PAD)	CY	30		
90	750001 F	MISCELLANEOUS IRON AND STEEL	LB	4,000		
91	750010	MANHOLE FRAME AND COVER	EA	1		
92	780433	PAINT CURB (2-COAT)	SQFT	60		
93	782130A	STATIONARY BOLLARD	EA	11		
94	782135A	KNOCK-DOWN BOLLARD	EA	6		
95	782140A	REMOVE BOLLARD	EA	19		
96	782400A	BUS SHELTER	EA	1		
97	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	2,150		
98	802560	10' CHAIN LINK GATE (TYPE CL-6)	EA	2		
99	802620	16' CHAIN LINK GATE (TYPE CL-6)	EA	2		
100	803030	REMOVE FENCE (TYPE BW)	LF	220		

REVISED PROPOSAL

ISSUED BY ADDENDUM No. 4

ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID - MARKET STREET BRIDGE PROJECT (continued)						
101	803050	REMOVE CHAIN LINK FENCE	LF	180		
102	803060	REMOVE GATE	EA	1		
103	803180	RELOCATE CHAIN LINK FENCE	LF	100		
104	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	600		
105	820220	REMOVE MARKER	EA	3		
106	820250	REMOVE ROADSIDE SIGN	EA	12		
107	820530	RESET ROADSIDE SIGN	EA	2		
108	820610	RELOCATE ROADSIDE SIGN	EA	6		
109	820640	RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3		
110	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" -UNFRAMED)	SQFT	80		
111	820840	ROADSIDE SIGN - ONE POST	EA	9		
112	820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	7		
113	820880	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	5		
114	832005	MIDWEST GUARDRAIL SYSTEM	LF	1,325		
115	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	300		
116	839543	TRANSITION RAILING (TYPE WB-31)	EA	1		
117	839580	END ANCHOR ASSEMBLY (TYPE SFT-M)	EA	1		
118	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2		
119	839741	CONCRETE BARRIER (TYPE 836)	LF	80		
120	839610A	ALTERNATIVE CRASH CUSHION	EA	2		
121	839746 F	CONCRETE BARRIER (TYPE 842 MODIFIED)	LF	487		
122	839752	REMOVE GUARDRAIL	LF	554		
123	839755	REMOVE CABLE RAILING	LF	40		
124	839775	REMOVE CONCRETE BARRIER (TYPE K)	LF	220		
125	840507	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4)	LF	510		
126	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	190		

REVISED PROPOSAL

ISSUED BY ADDENDUM No. 4

ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID - MARKET STREET BRIDGE PROJECT (continued)						
127	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	2,500		
128	840615	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 18-12)	LF	8,270		
129	840617	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)	LF	110		
130	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	350		
131	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	22,880		
132	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,950		
133	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	5,835		
134	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	650		
135	847210	6" TRAFFIC STRIPE TAPE (WARRANTY)	LF	2,560		
136	847218	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	2,560		
137	847219	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 18-12)	LF	2,560		
138	870200	LIGHTING SYSTEM	LS	1		
139	871812	INTERCONNECTION CONDUIT AND CABLE	LS	1		
140	872139A	MODIFYING SIGNAL AND LIGHTING SYSTEMS (MARKET ST/24TH ST/VIA CERRO)	LS	1		
141	872140A	MODIFYING SIGNAL AND LIGHTING SYSTEMS (MARKET ST/RIVERA ST)	LS	1		
142	839795A	WROUGHT IRON FENCE (CONCRETE PILASTERS)	LF	285		
143	839796A	REMOVE WROUGHT IRON FENCE	LF	577		
144	839797A	WROUGHT IRON FENCE (MASONRY PILASTERS)	LF	298		
145	000001	ITEM DELETED BY ADDENDUM No. 2	----	----	-----	-----

BASE BID
SUB-TOTAL

TOTAL: _____ \$ _____

ITEMS 1-145

"WORDS"

REVISED PROPOSALISSUED BY ADDENDUM No. 4
ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID SCHEDULE A - MARKET STREET BRIDGE - STRUCTURE ITEMS OF WORK						
146	192003 F	STRUCTURE EXCAVATION (BRIDGE)	CY	2,926		
147	192020 F	STRUCTURE EXCAVATION (TYPE D)	CY	1,615		
148	193002A F	STRUCTURE BACKFILL (LEVEE FILL)	CY	740		
149	193003 F	STRUCTURE BACKFILL (BRIDGE)	CY	1,329		
150	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	356		
151	4803XX	TEMPORARY WORK TRESTLE AND FALSEWORK PILES	LS	1		
152	490605	36" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	1,974		
153	490618	96" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,060		
154	500001	PRESTRESSING CAST IN PLACE CONCRETE	LS	1		
155	510051 F	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	342		
156	510053 F	STRUCTURAL CONCRETE, BRIDGE	CY	6,558		
157	510054 F	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	3,434		
158	510086 F	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	271		
159	510503A F	MINOR CONCRETE (MEDIAN)	CY	124		
160	511036 F	ARCHITECTURAL SURFACE (BARRIER)	SQFT	13,774		
161	518051	PTFE SPHERICAL BEARING	EA	28		
162	519097	JOINT SEAL ASSEMBLY (MR 5")	LF	188		
163	519118	JOINT SEAL ASSEMBLY (MR 9")	LF	94		
164	520102 F	BAR REINFORCING STEEL (BRIDGE)	LB	3,278,764		
165	703450	WELDED STEEL PIPE CASING (BRIDGE)	LF	92		
166	721810	SLOPE PAVING (CONCRETE)	CY	75		
167	723221A	GROUTED STONE REVETMENT	CY	855		
168	724000A	BEDDING MATERIAL	CY	190		
169	750501 F	MISCELLANEOUS METAL (BRIDGE)	LB	13,374		
170	750505 F	BRIDGE DECK DRAINAGE SYSTEM	LB	5,090		
171	780460 F	ANTI GRAFFITI COATING	SQFT	6,261		
172	831719 F	CONCRETE BARRIER (TYPE 732SW)	LF	1,260		

REVISED PROPOSALISSUED BY ADDENDUM No. 4
ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID SHEDULE A - MARKET STREET BRIDGE - STRUCTURE ITEMS OF WORK (continued)						
173	833035A F	METAL RAILING (BRIDGE)	LF	2,506		
174	839744 F	CONCRETE BARRIER (TYPE 836 MODIFIED)	LF	1,247		
175	839749 F	CONCRETE BARRIER (TYPE 842 MODIFIED)	LF	1,276		
176	999990	MOBILIZATION, DEMOBILIZATION AND FINAL CLEANUP	LS	1		
177	129150	TEMPORARY TRAFFIC SCREEN	LF	1,276		
178	090100	TIME RELATED OVERHEAD	WDAY	740		
179	720008	REMOVE SLOPE PAVING	SQYD	754		

BASE BID SHEDULE A

SUB-TOTAL

TOTAL: _____ \$ _____

ITEMS 146-179 "WORDS"

BASE BID + BASE BID SCH. A

PROJECT

TOTAL: _____ \$ _____

ITEMS 1-179 "WORDS"