
Riverside County Transportation Department
Summary of Bids PROJECT: 

State Highway 79 (Winchester) and Auld Road
Advertised:  October 1, 2002  (Agenda item 3.33) Traffic Signal and Street Improvements
Bids Open:  2:00 pm  Date:  October 16, 2002 PROJECT NO. B1-0664

Base Bid R.J. Noble Company
Orange CA, 92856

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 10,000.00 10,000.00 61,000.00 61,000.00
2 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 34,000.00 34,000.00
3 150605 REMOVE FENCE M 122 7.00 854.00 22.00 2,684.00
4 190101 ROADWAY EXCAVATION M3 4,150 20.00 83,000.00 10.00 41,500.00
5 650075 610 MM REINFORCED CONCRETE PIPE [D 2000] M 8 300 2,400.00 850.00 6,800.00
6 DELETED 0.00 0.00 0.00 0.00
7 390103 ASPHALT CONCRETE TYPE A TONN 3,704 54.00 200,016.00 39.00 144,456.00
8 DELETED 0.00 0.00 0.00 0.00
9 260201 CLASS 2 AGGREGATE BASE M3 1,217 35.00 42,595.00 30.00 36,510.00

10 394040 PLACE ASPHALT CONCRETE DIKE [CALT. STD. A87 TYPE A] M 55 15.00 825.00 15.00 825.00
11 390152 ASPHALT CONCRETE [CURB RAMP, CALT. STD. A88 CASE E] EA 2 1,500.00 3,000.00 500.00 1,000.00
12 860201 SIGNAL AND LIGHTING LS 1 140,000.00 140,000.00 85,000.00 85,000.00
13 151531 RECONSTRUCT FENCE M 122 36.00 4,392.00 65.00 7,930.00
14 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING M2 95 40.00 3,800.00 60.00 5,700.00
15 840656 PAINT TRAFFIC STRIPE (2 COATS) M 3,550 0.80 2,840.00 0.75 2,662.50
16 566011 ROADSIDE SIGN - ONE POST EA 12 200.00 2,400.00 200.00 2,400.00
17 152390 RELOCATE ROADSIDE SIGN EA 4 55.00 220.00 150.00 600.00
18 150740 REMOVE SIGN EA 4 55.00 220.00 50.00 200.00
19 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS M2 1,400 12.00 16,800.00 5.00 7,000.00
20 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 8,000.00 8,000.00 8,000.00 8,000.00
21 000003 FURNISH TRAFFIC SIGNAL CONTROLLER ASSEMBLY FA 1 7,000.00 7,000.00 7,000.00 7,000.00
22 250201 CLASS 2 AGGREGATE SUBBASE M3 2,608 25.00 65,200.00 20.00 52,160.00

SUBTOTAL ITEMS 1-22: 595,562.00 507,427.50

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: 

State Highway 79 (Winchester) and Auld Road
Advertised:  October 1, 2002  (Agenda item 3.33) Traffic Signal and Street Improvements
Bids Open:  2:00 pm  Date:  October 16, 2002 PROJECT NO. B1-0664

R.J. Noble Company
Orange CA, 92856

Alternate Bid Schedule "A"
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

23 000003 FURNISH TRAFFIC SIGNAL POLES LS 1 23,000.00 23,000.00 24,000.00 24,000.00

SUBTOTAL ITEM 23: 23,000.00 24,000.00

Alternate Bid Schedule "B"
24 000003 FURNISH BATTERY BACKUP SYSTEM LS 1 4,000.00 4,000.00 4,400.00 4,400.00

SUBTOTAL ITEM 24: 4,000.00 4,400.00

SUBTOTAL BASE BID: 595,562.00 507,427.50
SUBTOTAL ALT. BID SCHEDULE "A": 23,000.00 24,000.00
SUBTOTAL ALT. BID SCHEDULE "B": 4,000.00 4,400.00
GRAND TOTAL 622,562.00 535,827.50

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: 

State Highway 79 (Winchester) and Auld Road
Advertised:  October 1, 2002  (Agenda item 3.33) Traffic Signal and Street Improvements
Bids Open:  2:00 pm  Date:  October 16, 2002 PROJECT NO. B1-0664

Base Bid Int'l Pavement Solutions All American Asphalt
San Bernardino, CA 92423 Corona, CA 92878-2229

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 6,500.00 6,500.00 15,250.00 15,250.00
2 160101 CLEARING AND GRUBBING LS 1 15,000.00 15,000.00 16,700.00 16,700.00
3 150605 REMOVE FENCE M 122 20.00 2,440.00 38.00 4,636.00
4 190101 ROADWAY EXCAVATION M3 4,150 4.25 17,637.50 21.60 89,640.00
5 650075 610 MM REINFORCED CONCRETE PIPE [D 2000] M 8 250.00 2,000.00 1,090.00 8,720.00
6 DELETED 0.00 0.00 0.00 0.00
7 390103 ASPHALT CONCRETE TYPE A TONN 3,704 50.25 186,126.00 39.00 144,456.00
8 DELETED 0.00 0.00 0.00 0.00
9 260201 CLASS 2 AGGREGATE BASE M3 1,217 41.00 49,897.00 34.00 41,378.00

10 394040 PLACE ASPHALT CONCRETE DIKE [CALT. STD. A87 TYPE A] M 55 47.00 2,585.00 22.80 1,254.00
11 390152 ASPHALT CONCRETE [CURB RAMP, CALT. STD. A88 CASE E] EA 2 1,750.00 3,500.00 1,160.00 2,320.00
12 860201 SIGNAL AND LIGHTING LS 1 91,000.00 91,000.00 102,000.00 102,000.00
13 151531 RECONSTRUCT FENCE M 122 74.10 9,040.20 57.00 6,954.00
14 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING M2 95 36.00 3,420.00 46.00 4,370.00
15 840656 PAINT TRAFFIC STRIPE (2 COATS) M 3,550 0.60 2,130.00 0.44 1,562.00
16 566011 ROADSIDE SIGN - ONE POST EA 12 230.00 2,760.00 196.00 2,352.00
17 152390 RELOCATE ROADSIDE SIGN EA 4 150.00 600.00 124.00 496.00
18 150740 REMOVE SIGN EA 4 75.00 300.00 51.50 206.00
19 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS M2 1,400 11.00 15,400.00 9.30 13,020.00
20 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 8,000.00 8,000.00 8,000.00 8,000.00
21 000003 FURNISH TRAFFIC SIGNAL CONTROLLER ASSEMBLY FA 1 7,000.00 7,000.00 7,000.00 7,000.00
22 250201 CLASS 2 AGGREGATE SUBBASE M3 2,608 40.00 104,320.00 30.00 78,240.00

SUBTOTAL ITEMS 1-22: 529,655.70 548,554.00
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Riverside County Transportation Department
Summary of Bids PROJECT: 

State Highway 79 (Winchester) and Auld Road
Advertised:  October 1, 2002  (Agenda item 3.33) Traffic Signal and Street Improvements
Bids Open:  2:00 pm  Date:  October 16, 2002 PROJECT NO. B1-0664

Int'l Pavement Solutions All American Asphalt
San Bernardino, CA 92423 Corona, CA 92878-2229

Alternate Bid Schedule "A"
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

23 000003 FURNISH TRAFFIC SIGNAL POLES LS 1 40,000.00 40,000.00 16,600.00 16,600.00

SUBTOTAL ITEM 23: 40,000.00 16,600.00

Alternate Bid Schedule "B"
24 000003 FURNISH BATTERY BACKUP SYSTEM LS 1 7,500.00 7,500.00 6,000.00 6,000.00

SUBTOTAL ITEM 24: 7,500.00 6,000.00

SUBTOTAL BASE BID: 529,655.70 548,554.00
SUBTOTAL ALT. BID SCHEDULE "A": 40,000.00 16,600.00
SUBTOTAL ALT. BID SCHEDULE "B": 7,500.00 6,000.00
GRAND TOTAL 577,155.70 571,154.00
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