
Riverside County Transportation Department
Summary of Bids

Advertised: September 4, 2007 (Agenda Item 3.37)
Bids Open: 2:00 pm Date: September 26, 2007    

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT
1 066102 DUST ABATEMENT LS 1 2,000.00 2,000.00 1,800.00 1,800.00
2 120100 TRAFFIC CONTROL SYSTEM LS 1 75,000.00 75,000.00 45,000.00 45,000.00
3 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 2,000.00 2,000.00
4 170101 DEVELOP WATER SUPPLY LS 1 2,000.00 2,000.00 1,200.00 1,200.00
5 190101 ROADWAY EXCAVATION CY 1,000 45.00 45,000.00 32.00 32,000.00
6 190185 SHOULDER BACKING LF 910 4.00 3,640.00 4.20 3,822.00
7 074020 WATER POLLUTION CONTROL LS 1 15,000.00 15,000.00 5,000.00 5,000.00
8 203015 EROSION CONTROL [TYPE BFM] SQFT 16,500 1.00 16,500.00 0.14 2,310.00
9 260201 CLASS 2 AGGREGATE BASE CY 1,180 60.00 70,800.00 45.00 53,100.00

10 390102 ASPHALT CONCRETE (TYPE A) TON 1,100 130.00 143,000.00 78.00 85,800.00
11 220101 FINISHING ROADWAY LS 1 2,000.00 2,000.00 10,000.00 10,000.00

12 394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) [ASPHALT CONCRETE OVERSIDE 
DRAIN AND LIGHT ROCK SLOPE PROTECTION] EA 1 1,200.00 1,200.00 3,500.00 3,500.00

13 390113 PLACE ASPHALT CONCRETE DIKE (TYPE C, E & F) LF 890 6.00 5,340.00 6.20 5,518.00
14 731501 MINOR CONCRETE (CURB) [TYPE A1-6] LF 170 12.00 2,040.00 10.00 1,700.00
15 731623 MINOR CONCRETE (CURB RAMP) EA 2 2,000.00 4,000.00 6,700.00 13,400.00
16 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 875 60.00 52,500.00 24.00 21,000.00
17 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 600.00 1,200.00 670.00 1,340.00
18 839559 TERMINAL SYSTEM (TYPE ET) EA 1 3,500.00 3,500.00 3,500.00 3,500.00
19 839565 TERMINAL SYSTEM (TYPE SRT) EA 1 3,500.00 3,500.00 3,000.00 3,000.00
20 566011 ROADSIDE SIGN - ONE POST EA 8 300.00 2,400.00 290.00 2,320.00
21 566012 ROADSIDE SIGN - TWO POST EA 4 350.00 1,400.00 450.00 1,800.00
22 152386 RELOCATE ROADSIDE SIGN (ONE POST) EA 5 150.00 750.00 185.00 925.00
23 152387 RELOCATE ROADSIDE SIGN (TWO POST) EA 1 250.00 250.00 235.00 235.00
24 150742 REMOVE ROADSIDE SIGN EA 8 100.00 800.00 130.00 1,040.00
25 840501 THERMOPLASTIC TRAFFIC STRIPE LF 2,110 1.00 2,110.00 0.79 1,666.90
26 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 880 5.00 4,400.00 4.70 4,136.00
27 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 3,305 1.00 3,305.00 0.84 2,776.20
28 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 103 5.00 515.00 2.36 243.08
29 850111 PAVEMENT MARKER (RETRO-REFLECTIVE) EA 258 5.00 1,290.00 2.60 670.80
30 820107 DELINEATOR (CLASS 1) EA 11 50.00 550.00 37.00 407.00
31 860301 SIGNAL AND LIGHTING [VAN BUREN BOULEVARD EASTBOUND EXIT RAMP] LS 1 125,125.00 125,125.00 130,000.00 130,000.00
32 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND IBERIA] LS 1 12,000.00 12,000.00 18,000.00 18,000.00
33 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY AND BBS - ETIWANDA AND VAN BUREN] LS 1 14,000.00 14,000.00 21,000.00 21,000.00
34 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND RIVERSIDE] LS 1 12,000.00 12,000.00 18,000.00 18,000.00
35 000003 REMOVE LUMINAIRE EA 1 1,000.00 1,000.00 740.00 740.00
36 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 10,000.00 10,000.00 12,600.00 12,600.00
37 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 8,000.00 8,000.00 12,000.00 12,000.00
38 066003 STATE FURNISHED MATERIALS [CALTRANS SUPPLIED TRAFFIC SIGNAL EQUIPMENT] FA 1 10,000.00 10,000.00 12,000.00 12,000.00
39 999990 MOBILIZATION LS 1 64,211.50 64,211.50 40,000.00 40,000.00

PROJECT TOTAL
ITEMS 1-39 724,326.50 575,549.98

Corona, CA 92878
COUNTY'S ESTIMATE

PROJECT: Van Buren Boulevard - SR-60 Eastbound Exit  
Ramp Improvements

PROJECT NO. A2-1067

HILLCREST CONTRACTING
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Riverside County Transportation Department
Summary of Bids

Advertised: September 4, 2007 (Agenda Item 3.37)
Bids Open: 2:00 pm Date: September 26, 2007    

PROJECT: Van Buren Boulevard - SR-60 Eastbound Exit  
Ramp Improvements

PROJECT NO. A2-1067

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 066102 DUST ABATEMENT LS 1 2,000.00 2,000.00 6,000.00 6,000.00
2 120100 TRAFFIC CONTROL SYSTEM LS 1 77,000.00 77,000.00 53,595.00 53,595.00
3 160101 CLEARING AND GRUBBING LS 1 3,900.00 3,900.00 2,000.00 2,000.00
4 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 3,000.00 3,000.00
5 190101 ROADWAY EXCAVATION CY 1,000 47.00 47,000.00 34.00 34,000.00
6 190185 SHOULDER BACKING LF 910 4.25 3,867.50 12.00 10,920.00
7 074020 WATER POLLUTION CONTROL LS 1 2,800.00 2,800.00 4,000.00 4,000.00
8 203015 EROSION CONTROL [TYPE BFM] SQFT 16,500 0.15 2,475.00 0.15 2,475.00
9 260201 CLASS 2 AGGREGATE BASE CY 1,180 36.00 42,480.00 35.50 41,890.00

10 390102 ASPHALT CONCRETE (TYPE A) TON 1,100 93.00 102,300.00 69.00 75,900.00
11 220101 FINISHING ROADWAY LS 1 1,400.00 1,400.00 12,000.00 12,000.00

12 394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) [ASPHALT CONCRETE OVERSIDE 
DRAIN AND LIGHT ROCK SLOPE PROTECTION] EA 1 4,500.00 4,500.00 5,500.00 5,500.00

13 390113 PLACE ASPHALT CONCRETE DIKE (TYPE C, E & F) LF 890 7.50 6,675.00 6.75 6,007.50
14 731501 MINOR CONCRETE (CURB) [TYPE A1-6] LF 170 60.00 10,200.00 53.00 9,010.00
15 731623 MINOR CONCRETE (CURB RAMP) EA 2 3,400.00 6,800.00 5,600.00 11,200.00
16 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 875 23.50 20,562.50 24.00 21,000.00
17 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 650.00 1,300.00 700.00 1,400.00
18 839559 TERMINAL SYSTEM (TYPE ET) EA 1 3,400.00 3,400.00 3,500.00 3,500.00
19 839565 TERMINAL SYSTEM (TYPE SRT) EA 1 3,000.00 3,000.00 3,500.00 3,500.00
20 566011 ROADSIDE SIGN - ONE POST EA 8 215.00 1,720.00 215.00 1,720.00
21 566012 ROADSIDE SIGN - TWO POST EA 4 425.00 1,700.00 450.00 1,800.00
22 152386 RELOCATE ROADSIDE SIGN (ONE POST) EA 5 205.00 1,025.00 210.00 1,050.00
23 152387 RELOCATE ROADSIDE SIGN (TWO POST) EA 1 390.00 390.00 400.00 400.00
24 150742 REMOVE ROADSIDE SIGN EA 8 145.00 1,160.00 155.00 1,240.00
25 840501 THERMOPLASTIC TRAFFIC STRIPE LF 2,110 0.82 1,730.20 0.85 1,793.50
26 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 880 4.10 3,608.00 4.25 3,740.00
27 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 3,305 0.67 2,214.35 0.70 2,313.50
28 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 103 4.10 422.30 4.25 437.75
29 850111 PAVEMENT MARKER (RETRO-REFLECTIVE) EA 258 5.15 1,328.70 5.25 1,354.50
30 820107 DELINEATOR (CLASS 1) EA 11 82.00 902.00 85.00 935.00
31 860301 SIGNAL AND LIGHTING [VAN BUREN BOULEVARD EASTBOUND EXIT RAMP] LS 1 128,000.00 128,000.00 125,000.00 125,000.00
32 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND IBERIA] LS 1 17,500.00 17,500.00 18,500.00 18,500.00
33 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY AND BBS - ETIWANDA AND VAN BUREN] LS 1 20,600.00 20,600.00 22,000.00 22,000.00
34 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND RIVERSIDE] LS 1 17,500.00 17,500.00 18,500.00 18,500.00
35 000003 REMOVE LUMINAIRE EA 1 1,440.00 1,440.00 1,500.00 1,500.00
36 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 12,400.00 12,400.00 13,000.00 13,000.00
37 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
38 066003 STATE FURNISHED MATERIALS [CALTRANS SUPPLIED TRAFFIC SIGNAL EQUIPMENT] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
39 999990 MOBILIZATION LS 1 8,000.00 8,000.00 49,413.25 49,413.25

PROJECT TOTAL
ITEMS 1-39 587,800.55 595,595.00

Corona, CA 92878 Corona, CA 92879
ALL AMERICAN ASPHALT ELITE BOBCAT SERVICE, INC.
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Riverside County Transportation Department
Summary of Bids

Advertised: September 4, 2007 (Agenda Item 3.37)
Bids Open: 2:00 pm Date: September 26, 2007    

PROJECT: Van Buren Boulevard - SR-60 Eastbound Exit  
Ramp Improvements

PROJECT NO. A2-1067

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 066102 DUST ABATEMENT LS 1 3,150.00 3,150.00 1,500.00 1,500.00
2 120100 TRAFFIC CONTROL SYSTEM LS 1 51,000.00 51,000.00 58,000.00 58,000.00
3 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 28,000.00 28,000.00
4 170101 DEVELOP WATER SUPPLY LS 1 1,000.00 1,000.00 1,500.00 1,500.00
5 190101 ROADWAY EXCAVATION CY 1,000 57.00 57,000.00 5.00 5,000.00
6 190185 SHOULDER BACKING LF 910 5.10 4,641.00 2.80 2,548.00
7 074020 WATER POLLUTION CONTROL LS 1 2,500.00 2,500.00 1,500.00 1,500.00
8 203015 EROSION CONTROL [TYPE BFM] SQFT 16,500 0.14 2,310.00 0.14 2,310.00
9 260201 CLASS 2 AGGREGATE BASE CY 1,180 36.00 42,480.00 43.00 50,740.00

10 390102 ASPHALT CONCRETE (TYPE A) TON 1,100 71.00 78,100.00 75.00 82,500.00
11 220101 FINISHING ROADWAY LS 1 5,500.00 5,500.00 1,500.00 1,500.00

12 394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) [ASPHALT CONCRETE OVERSIDE 
DRAIN AND LIGHT ROCK SLOPE PROTECTION] EA 1 5,400.00 5,400.00 8,200.00 8,200.00

13 390113 PLACE ASPHALT CONCRETE DIKE (TYPE C, E & F) LF 890 10.00 8,900.00 8.00 7,120.00
14 731501 MINOR CONCRETE (CURB) [TYPE A1-6] LF 170 52.00 8,840.00 50.00 8,500.00
15 731623 MINOR CONCRETE (CURB RAMP) EA 2 4,400.00 8,800.00 3,000.00 6,000.00
16 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 875 25.00 21,875.00 25.00 21,875.00
17 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 750.00 1,500.00 700.00 1,400.00
18 839559 TERMINAL SYSTEM (TYPE ET) EA 1 3,660.00 3,660.00 4,000.00 4,000.00
19 839565 TERMINAL SYSTEM (TYPE SRT) EA 1 2,640.00 2,640.00 3,500.00 3,500.00
20 566011 ROADSIDE SIGN - ONE POST EA 8 220.00 1,760.00 230.00 1,840.00
21 566012 ROADSIDE SIGN - TWO POST EA 4 440.00 1,760.00 450.00 1,800.00
22 152386 RELOCATE ROADSIDE SIGN (ONE POST) EA 5 210.00 1,050.00 220.00 1,100.00
23 152387 RELOCATE ROADSIDE SIGN (TWO POST) EA 1 400.00 400.00 400.00 400.00
24 150742 REMOVE ROADSIDE SIGN EA 8 147.00 1,176.00 100.00 800.00
25 840501 THERMOPLASTIC TRAFFIC STRIPE LF 2,110 0.84 1,772.40 0.85 1,793.50
26 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 880 4.20 3,696.00 4.30 3,784.00
27 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 3,305 0.68 2,247.40 0.69 2,280.45
28 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 103 4.20 432.60 4.30 442.90
29 850111 PAVEMENT MARKER (RETRO-REFLECTIVE) EA 258 5.30 1,367.40 5.30 1,367.40
30 820107 DELINEATOR (CLASS 1) EA 11 84.00 924.00 85.00 935.00
31 860301 SIGNAL AND LIGHTING [VAN BUREN BOULEVARD EASTBOUND EXIT RAMP] LS 1 130,000.00 130,000.00 150,000.00 150,000.00
32 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND IBERIA] LS 1 17,500.00 17,500.00 18,000.00 18,000.00
33 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY AND BBS - ETIWANDA AND VAN BUREN] LS 1 21,000.00 21,000.00 21,400.00 21,400.00
34 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND RIVERSIDE] LS 1 17,500.00 17,500.00 18,000.00 18,000.00
35 000003 REMOVE LUMINAIRE EA 1 1,500.00 1,500.00 1,500.00 1,500.00
36 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 12,600.00 12,600.00 12,800.00 12,800.00
37 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
38 066003 STATE FURNISHED MATERIALS [CALTRANS SUPPLIED TRAFFIC SIGNAL EQUIPMENT] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
39 999990 MOBILIZATION LS 1 47,000.00 47,000.00 52,000.00 52,000.00

PROJECT TOTAL
ITEMS 1-39 598,981.80 609,936.25

CONTRACTING, INC. R.J. NOBLE COMPANY
Riverside, CA 92509 Orange, CA 92856

ROADWAY ENGINEERING &
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Riverside County Transportation Department
Summary of Bids

Advertised: September 4, 2007 (Agenda Item 3.37)
Bids Open: 2:00 pm Date: September 26, 2007    

PROJECT: Van Buren Boulevard - SR-60 Eastbound Exit  
Ramp Improvements

PROJECT NO. A2-1067

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 066102 DUST ABATEMENT LS 1 32,000.00 32,000.00 7,500.00 7,500.00
2 120100 TRAFFIC CONTROL SYSTEM LS 1 54,000.00 54,000.00 53,000.00 53,000.00
3 160101 CLEARING AND GRUBBING LS 1 10,200.00 10,200.00 2,000.00 2,000.00
4 170101 DEVELOP WATER SUPPLY LS 1 3,300.00 3,300.00 3,500.00 3,500.00
5 190101 ROADWAY EXCAVATION CY 1,000 29.00 29,000.00 60.00 60,000.00
6 190185 SHOULDER BACKING LF 910 5.00 4,550.00 6.00 5,460.00
7 074020 WATER POLLUTION CONTROL LS 1 20,000.00 20,000.00 15,000.00 15,000.00
8 203015 EROSION CONTROL [TYPE BFM] SQFT 16,500 0.15 2,475.00 0.20 3,300.00
9 260201 CLASS 2 AGGREGATE BASE CY 1,180 53.00 62,540.00 42.00 49,560.00

10 390102 ASPHALT CONCRETE (TYPE A) TON 1,100 80.00 88,000.00 68.00 74,800.00
11 220101 FINISHING ROADWAY LS 1 6,200.00 6,200.00 7,500.00 7,500.00

12 394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) [ASPHALT CONCRETE OVERSIDE 
DRAIN AND LIGHT ROCK SLOPE PROTECTION] EA 1 9,800.00 9,800.00 3,500.00 3,500.00

13 390113 PLACE ASPHALT CONCRETE DIKE (TYPE C, E & F) LF 890 7.00 6,230.00 7.00 6,230.00
14 731501 MINOR CONCRETE (CURB) [TYPE A1-6] LF 170 37.00 6,290.00 35.00 5,950.00
15 731623 MINOR CONCRETE (CURB RAMP) EA 2 3,100.00 6,200.00 4,500.00 9,000.00
16 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 875 25.00 21,875.00 25.00 21,875.00
17 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 675.00 1,350.00 1,200.00 2,400.00
18 839559 TERMINAL SYSTEM (TYPE ET) EA 1 3,600.00 3,600.00 5,000.00 5,000.00
19 839565 TERMINAL SYSTEM (TYPE SRT) EA 1 3,150.00 3,150.00 2,800.00 2,800.00
20 566011 ROADSIDE SIGN - ONE POST EA 8 300.00 2,400.00 300.00 2,400.00
21 566012 ROADSIDE SIGN - TWO POST EA 4 460.00 1,840.00 450.00 1,800.00
22 152386 RELOCATE ROADSIDE SIGN (ONE POST) EA 5 200.00 1,000.00 200.00 1,000.00
23 152387 RELOCATE ROADSIDE SIGN (TWO POST) EA 1 250.00 250.00 250.00 250.00
24 150742 REMOVE ROADSIDE SIGN EA 8 135.00 1,080.00 150.00 1,200.00
25 840501 THERMOPLASTIC TRAFFIC STRIPE LF 2,110 0.81 1,709.10 0.80 1,688.00
26 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 880 4.90 4,312.00 4.80 4,224.00
27 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 3,305 0.87 2,875.35 0.80 2,644.00
28 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 103 2.40 247.20 2.50 257.50
29 850111 PAVEMENT MARKER (RETRO-REFLECTIVE) EA 258 2.70 696.60 2.70 696.60
30 820107 DELINEATOR (CLASS 1) EA 11 39.00 429.00 40.00 440.00
31 860301 SIGNAL AND LIGHTING [VAN BUREN BOULEVARD EASTBOUND EXIT RAMP] LS 1 134,500.00 134,500.00 133,551.00 133,551.00
32 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND IBERIA] LS 1 18,500.00 18,500.00 23,000.00 23,000.00
33 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY AND BBS - ETIWANDA AND VAN BUREN] LS 1 21,700.00 21,700.00 23,000.00 23,000.00
34 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND RIVERSIDE] LS 1 18,450.00 18,450.00 22,000.00 22,000.00
35 000003 REMOVE LUMINAIRE EA 1 1,500.00 1,500.00 4,000.00 4,000.00
36 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 13,000.00 13,000.00 15,000.00 15,000.00
37 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
38 066003 STATE FURNISHED MATERIALS [CALTRANS SUPPLIED TRAFFIC SIGNAL EQUIPMENT] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
39 999990 MOBILIZATION LS 1 10,000.00 10,000.00 60,000.00 60,000.00

PROJECT TOTAL
ITEMS 1-39 629,249.25 659,526.10

Anaheim, CA 92801 Anaheim, CA 92801
SULLY-MILLER CONTRACTING, CO. ALLIANCE STREETWORKS, INC.
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Riverside County Transportation Department
Summary of Bids

Advertised: September 4, 2007 (Agenda Item 3.37)
Bids Open: 2:00 pm Date: September 26, 2007    

PROJECT: Van Buren Boulevard - SR-60 Eastbound Exit  
Ramp Improvements

PROJECT NO. A2-1067

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 066102 DUST ABATEMENT LS 1 7,500.00 7,500.00 6,000.00 6,000.00
2 120100 TRAFFIC CONTROL SYSTEM LS 1 69,578.00 69,578.00 61,824.00 61,824.00
3 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 19,128.00 19,128.00
4 170101 DEVELOP WATER SUPPLY LS 1 2,750.00 2,750.00 5,400.00 5,400.00
5 190101 ROADWAY EXCAVATION CY 1,000 50.00 50,000.00 18.00 18,000.00
6 190185 SHOULDER BACKING LF 910 5.00 4,550.00 7.00 6,370.00
7 074020 WATER POLLUTION CONTROL LS 1 11,000.00 11,000.00 6,298.00 6,298.00
8 203015 EROSION CONTROL [TYPE BFM] SQFT 16,500 0.15 2,475.00 0.18 2,970.00
9 260201 CLASS 2 AGGREGATE BASE CY 1,180 47.00 55,460.00 40.00 47,200.00

10 390102 ASPHALT CONCRETE (TYPE A) TON 1,100 85.00 93,500.00 85.00 93,500.00
11 220101 FINISHING ROADWAY LS 1 5,500.00 5,500.00 1,000.00 1,000.00

12 394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) [ASPHALT CONCRETE OVERSIDE 
DRAIN AND LIGHT ROCK SLOPE PROTECTION] EA 1 5,000.00 5,000.00 3,500.00 3,500.00

13 390113 PLACE ASPHALT CONCRETE DIKE (TYPE C, E & F) LF 890 5.60 4,984.00 17.00 15,130.00
14 731501 MINOR CONCRETE (CURB) [TYPE A1-6] LF 170 23.00 3,910.00 35.00 5,950.00
15 731623 MINOR CONCRETE (CURB RAMP) EA 2 3,850.00 7,700.00 4,000.00 8,000.00
16 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 875 25.00 21,875.00 65.00 56,875.00
17 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 725.00 1,450.00 4,000.00 8,000.00
18 839559 TERMINAL SYSTEM (TYPE ET) EA 1 3,850.00 3,850.00 4,000.00 4,000.00
19 839565 TERMINAL SYSTEM (TYPE SRT) EA 1 3,300.00 3,300.00 4,000.00 4,000.00
20 566011 ROADSIDE SIGN - ONE POST EA 8 235.00 1,880.00 420.00 3,360.00
21 566012 ROADSIDE SIGN - TWO POST EA 4 470.00 1,880.00 420.00 1,680.00
22 152386 RELOCATE ROADSIDE SIGN (ONE POST) EA 5 220.00 1,100.00 180.00 900.00
23 152387 RELOCATE ROADSIDE SIGN (TWO POST) EA 1 440.00 440.00 240.00 240.00
24 150742 REMOVE ROADSIDE SIGN EA 8 165.00 1,320.00 42.00 336.00
25 840501 THERMOPLASTIC TRAFFIC STRIPE LF 2,110 0.90 1,899.00 0.85 1,793.50
26 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 880 4.50 3,960.00 4.00 3,520.00
27 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 3,305 1.00 3,305.00 0.65 2,148.25
28 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 103 5.00 515.00 8.00 824.00
29 850111 PAVEMENT MARKER (RETRO-REFLECTIVE) EA 258 5.50 1,419.00 7.32 1,888.56
30 820107 DELINEATOR (CLASS 1) EA 11 100.00 1,100.00 134.54 1,479.94
31 860301 SIGNAL AND LIGHTING [VAN BUREN BOULEVARD EASTBOUND EXIT RAMP] LS 1 126,000.00 126,000.00 124,048.00 124,048.00
32 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND IBERIA] LS 1 18,000.00 18,000.00 17,000.00 17,000.00
33 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY AND BBS - ETIWANDA AND VAN BUREN] LS 1 21,000.00 21,000.00 20,000.00 20,000.00
34 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND RIVERSIDE] LS 1 18,000.00 18,000.00 17,000.00 17,000.00
35 000003 REMOVE LUMINAIRE EA 1 2,000.00 2,000.00 1,400.00 1,400.00
36 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 12,500.00 12,500.00 12,000.00 12,000.00
37 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
38 066003 STATE FURNISHED MATERIALS [CALTRANS SUPPLIED TRAFFIC SIGNAL EQUIPMENT] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
39 999990 MOBILIZATION LS 1 70,000.00 70,000.00 76,560.00 76,560.00

PROJECT TOTAL
ITEMS 1-39 666,700.00 683,323.25

BEADOR CONSTRUCTION CO., INC. SOL CONSTRUCTION, INC.
Corona, CA 92883 Riverside, CA 92507
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Riverside County Transportation Department
Summary of Bids

Advertised: September 4, 2007 (Agenda Item 3.37)
Bids Open: 2:00 pm Date: September 26, 2007    

PROJECT: Van Buren Boulevard - SR-60 Eastbound Exit  
Ramp Improvements

PROJECT NO. A2-1067

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 066102 DUST ABATEMENT LS 1 1,000.00 1,000.00 25,000.00 25,000.00
2 120100 TRAFFIC CONTROL SYSTEM LS 1 100,000.00 100,000.00 50,000.00 50,000.00
3 160101 CLEARING AND GRUBBING LS 1 6,000.00 6,000.00 2,000.00 2,000.00
4 170101 DEVELOP WATER SUPPLY LS 1 3,000.00 3,000.00 15,000.00 15,000.00
5 190101 ROADWAY EXCAVATION CY 1,000 55.00 55,000.00 10.00 10,000.00
6 190185 SHOULDER BACKING LF 910 6.00 5,460.00 11.00 10,010.00
7 074020 WATER POLLUTION CONTROL LS 1 6,000.00 6,000.00 10,000.00 10,000.00
8 203015 EROSION CONTROL [TYPE BFM] SQFT 16,500 0.15 2,475.00 0.15 2,475.00
9 260201 CLASS 2 AGGREGATE BASE CY 1,180 52.00 61,360.00 50.00 59,000.00

10 390102 ASPHALT CONCRETE (TYPE A) TON 1,100 80.00 88,000.00 95.00 104,500.00
11 220101 FINISHING ROADWAY LS 1 6,500.00 6,500.00 65,000.00 65,000.00

12 394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) [ASPHALT CONCRETE OVERSIDE 
DRAIN AND LIGHT ROCK SLOPE PROTECTION] EA 1 5,000.00 5,000.00 3,500.00 3,500.00

13 390113 PLACE ASPHALT CONCRETE DIKE (TYPE C, E & F) LF 890 6.00 5,340.00 6.00 5,340.00
14 731501 MINOR CONCRETE (CURB) [TYPE A1-6] LF 170 40.00 6,800.00 26.00 4,420.00
15 731623 MINOR CONCRETE (CURB RAMP) EA 2 2,600.00 5,200.00 3,550.00 7,100.00
16 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 875 25.00 21,875.00 23.00 20,125.00
17 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 700.00 1,400.00 650.00 1,300.00
18 839559 TERMINAL SYSTEM (TYPE ET) EA 1 3,500.00 3,500.00 3,500.00 3,500.00
19 839565 TERMINAL SYSTEM (TYPE SRT) EA 1 3,000.00 3,000.00 3,000.00 3,000.00
20 566011 ROADSIDE SIGN - ONE POST EA 8 400.00 3,200.00 210.00 1,680.00
21 566012 ROADSIDE SIGN - TWO POST EA 4 800.00 3,200.00 420.00 1,680.00
22 152386 RELOCATE ROADSIDE SIGN (ONE POST) EA 5 250.00 1,250.00 200.00 1,000.00
23 152387 RELOCATE ROADSIDE SIGN (TWO POST) EA 1 500.00 500.00 380.00 380.00
24 150742 REMOVE ROADSIDE SIGN EA 8 150.00 1,200.00 140.00 1,120.00
25 840501 THERMOPLASTIC TRAFFIC STRIPE LF 2,110 1.00 2,110.00 0.80 1,688.00
26 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 880 5.00 4,400.00 4.00 3,520.00
27 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 3,305 1.00 3,305.00 0.65 2,148.25
28 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 103 3.00 309.00 4.00 412.00
29 850111 PAVEMENT MARKER (RETRO-REFLECTIVE) EA 258 3.00 774.00 5.00 1,290.00
30 820107 DELINEATOR (CLASS 1) EA 11 60.00 660.00 80.00 880.00
31 860301 SIGNAL AND LIGHTING [VAN BUREN BOULEVARD EASTBOUND EXIT RAMP] LS 1 136,000.00 136,000.00 125,000.00 125,000.00
32 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND IBERIA] LS 1 22,000.00 22,000.00 20,000.00 20,000.00
33 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY AND BBS - ETIWANDA AND VAN BUREN] LS 1 22,000.00 22,000.00 24,500.00 24,500.00
34 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND RIVERSIDE] LS 1 22,000.00 22,000.00 20,000.00 20,000.00
35 000003 REMOVE LUMINAIRE EA 1 1,000.00 1,000.00 2,300.00 2,300.00
36 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 12,000.00 12,000.00 6,100.00 6,100.00
37 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
38 066003 STATE FURNISHED MATERIALS [CALTRANS SUPPLIED TRAFFIC SIGNAL EQUIPMENT] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
39 999990 MOBILIZATION LS 1 60,000.00 60,000.00 70,000.00 70,000.00

PROJECT TOTAL
ITEMS 1-39 706,818.00 708,968.25

Irvine, CA 92614 Riverside, CA 92502

PETERSON-CHASE GENERAL RIVERSIDE CONSTRUCTION
ENGINEERING CONSTRUCTION, INC. COMPANY, INC.

Page 6 of 7



Riverside County Transportation Department
Summary of Bids

Advertised: September 4, 2007 (Agenda Item 3.37)
Bids Open: 2:00 pm Date: September 26, 2007    

PROJECT: Van Buren Boulevard - SR-60 Eastbound Exit  
Ramp Improvements

PROJECT NO. A2-1067

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 066102 DUST ABATEMENT LS 1 13,000.00 13,000.00 5,000.00 5,000.00
2 120100 TRAFFIC CONTROL SYSTEM LS 1 90,000.00 90,000.00 40,000.00 40,000.00
3 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 10,000.00 10,000.00
4 170101 DEVELOP WATER SUPPLY LS 1 9,500.00 9,500.00 20,000.00 20,000.00
5 190101 ROADWAY EXCAVATION CY 1,000 47.00 47,000.00 8.00 8,000.00
6 190185 SHOULDER BACKING LF 910 14.00 12,740.00 3,000.00 2,730,000.00
7 074020 WATER POLLUTION CONTROL LS 1 6,500.00 6,500.00 2,210.00 2,210.00
8 203015 EROSION CONTROL [TYPE BFM] SQFT 16,500 0.60 9,900.00 0.1391 2,295.15
9 260201 CLASS 2 AGGREGATE BASE CY 1,180 75.00 88,500.00 30.00 35,400.00

10 390102 ASPHALT CONCRETE (TYPE A) TON 1,100 135.00 148,500.00 76.45 84,095.00
11 220101 FINISHING ROADWAY LS 1 8,700.00 8,700.00 10,000.00 10,000.00

12 394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) [ASPHALT CONCRETE OVERSIDE 
DRAIN AND LIGHT ROCK SLOPE PROTECTION] EA 1 3,700.00 3,700.00 3,072.00 3,072.00

13 390113 PLACE ASPHALT CONCRETE DIKE (TYPE C, E & F) LF 890 18.00 16,020.00 6.05 5,384.50
14 731501 MINOR CONCRETE (CURB) [TYPE A1-6] LF 170 29.00 4,930.00 20.00 3,400.00
15 731623 MINOR CONCRETE (CURB RAMP) EA 2 4,600.00 9,200.00 2,500.00 5,000.00
16 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 875 31.00 27,125.00 33.15 29,006.25
17 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 900.00 1,800.00 654.00 1,308.00
18 839559 TERMINAL SYSTEM (TYPE ET) EA 1 5,200.00 5,200.00 3,450.00 3,450.00
19 839565 TERMINAL SYSTEM (TYPE SRT) EA 1 4,500.00 4,500.00 2,987.00 2,987.00
20 566011 ROADSIDE SIGN - ONE POST EA 8 250.00 2,000.00 302.50 2,420.00
21 566012 ROADSIDE SIGN - TWO POST EA 4 500.00 2,000.00 467.50 1,870.00
22 152386 RELOCATE ROADSIDE SIGN (ONE POST) EA 5 240.00 1,200.00 192.50 962.50
23 152387 RELOCATE ROADSIDE SIGN (TWO POST) EA 1 450.00 450.00 247.50 247.50
24 150742 REMOVE ROADSIDE SIGN EA 8 170.00 1,360.00 137.50 1,100.00
25 840501 THERMOPLASTIC TRAFFIC STRIPE LF 2,110 1.00 2,110.00 0.82 1,730.20
26 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 880 4.60 4,048.00 4.95 4,356.00
27 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 3,305 0.80 2,644.00 0.88 2,908.40
28 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 103 4.60 473.80 2.47 254.41
29 850111 PAVEMENT MARKER (RETRO-REFLECTIVE) EA 258 6.00 1,548.00 2.75 709.50
30 820107 DELINEATOR (CLASS 1) EA 11 100.00 1,100.00 38.50 423.50
31 860301 SIGNAL AND LIGHTING [VAN BUREN BOULEVARD EASTBOUND EXIT RAMP] LS 1 150,000.00 150,000.00 152,601.90 152,601.90
32 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND IBERIA] LS 1 19,000.00 19,000.00 16,650.70 16,650.70
33 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY AND BBS - ETIWANDA AND VAN BUREN] LS 1 21,000.00 21,000.00 19,540.40 19,540.40
34 860301 SIGNAL AND LIGHTING [CONTROLLER ASSEMBLY - ETIWANDA AND RIVERSIDE] LS 1 19,000.00 19,000.00 16,650.70 16,650.70
35 000003 REMOVE LUMINAIRE EA 1 800.00 800.00 3,765.30 3,765.30
36 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 8,000.00 8,000.00 10,286.10 10,286.10
37 010601 OBTAIN ENCROACHMENT PERMIT [CALTRANS] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
38 066003 STATE FURNISHED MATERIALS [CALTRANS SUPPLIED TRAFFIC SIGNAL EQUIPMENT] FA 1 12,000.00 12,000.00 12,000.00 12,000.00
39 999990 MOBILIZATION LS 1 70,000.00 70,000.00 16,556.10 16,556.10

PROJECT TOTAL
ITEMS 1-39 839,548.80 3,277,641.11

FREEWAY ELECTRIC GRAND PACIFIC CONTRACTORS, INC.
Riverside, CA 92513 Mira Loma, CA 91752
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Subcontractors Listed By Hillcrest Contracting, Inc. 
 
Item  Subcontractor 
 
31-36  MSL Electric 
 
16-19  Alcorn Fence 
 
20-30  Chrisp Co. 


