

**Riverside County Transportation Department
Summary of Bids**

PROJECT: School Flashing Beacons
Location #1: Bell Mountain Middle School
Location #2: Pedley Elementary School
Location #3: Butterfield Elementary School
PROJECT NOS. B8-0687; B8-0688; B8-0679

Advertised: December 23, 2008 (Agenda Item: 3.36)
Bids Open: 2 pm Date: Wednesday, January 14, 2009

| SCHEDULE 1 (Location #1 - Bell Mountain Middle School, Project No. B8-0687) | | | | COUNTY'S ESTIMATE | | | PTM General Engineering Riverside, CA 92504 | |
|---|-----------|-------------------------------------|-------|-------------------|------------|------------------|--|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | UNIT PRICE | ENG ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 3,000.00 | 3,000.00 | 1,000.00 | 1,000.00 |
| 2 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 19,000.00 | 19,000.00 | 12,800.00 | 12,800.00 |
| 3 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 130 | 15.00 | 1,950.00 | 12.00 | 1,560.00 |
| 4 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 100.00 | 200.00 | 170.00 | 340.00 |
| 5 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 300.00 | 1,200.00 | 336.00 | 1,344.00 |
| SUBTOTAL - SCHEDULE 1 | | | | | | | | |
| ITEMS 1-5 | | | | | | 25,350.00 | | 17,044.00 |

| SCHEDULE 2 (Location #2 - Pedley Elementary School, Project No. B8-0688) | | | | COUNTY'S ESTIMATE | | | PTM General Engineering Riverside, CA 92504 | |
|--|-----------|--------------------------|-------|-------------------|------------|------------------|--|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | UNIT PRICE | ENG ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 6 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 3,000.00 | 3,000.00 | 1,000.00 | 1,000.00 |
| 7 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 19,000.00 | 19,000.00 | 13,000.00 | 13,000.00 |
| 8 | 066148 | RELOCATE SIGNS | EA | 1 | 150.00 | 150.00 | 252.00 | 252.00 |
| 9 | 150742 | REMOVE ROADSIDE SIGNS | EA | 2 | 100.00 | 200.00 | 170.00 | 340.00 |
| 10 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 300.00 | 1,200.00 | 336.00 | 1,344.00 |
| SUBTOTAL - SCHEDULE 2 | | | | | | | | |
| ITEMS 6-10 | | | | | | 23,550.00 | | 15,936.00 |

| SCHEDULE 3 (Location #3 - Butterfield Elementary School, Project No. B8-0679) | | | | COUNTY'S ESTIMATE | | | PTM General Engineering Riverside, CA 92504 | |
|---|-----------|-------------------------------------|-------|-------------------|------------|------------------|--|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | UNIT PRICE | ENG ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 11 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 3,000.00 | 3,000.00 | 500.00 | 500.00 |
| 12 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 9,000.00 | 9,000.00 | 7,068.00 | 7,068.00 |
| 13 | 160101 | CLEARING AND GRUBBING | LS | 1 | 2,500.00 | 2,500.00 | 300.00 | 300.00 |
| 14 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 80 | 15.00 | 1,200.00 | 14.00 | 1,120.00 |
| 15 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 100.00 | 200.00 | 200.00 | 400.00 |
| 16 | 152390 | RELOCATE ROADSIDE SIGN | EA | 1 | 200.00 | 200.00 | 336.00 | 336.00 |
| 17 | 150713 | REMOVE PAVEMENT MARKING | SQFT | 80 | 10.00 | 800.00 | 14.00 | 1,120.00 |
| 18 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 40 | 15.00 | 600.00 | 28.00 | 1,120.00 |
| SUBTOTAL - SCHEDULE 3 | | | | | | | | |
| ITEMS 11-18 | | | | | | 17,500.00 | | 11,964.00 |

| | | | | | | | | |
|----------------------|--|--|--|--|--|------------------|--|------------------|
| PROJECT TOTAL | | | | | | | | |
| ITEMS 1-18 | | | | | | 66,400.00 | | 44,944.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: School Flashing Beacons
Location #1: Bell Mountain Middle School
Location #2: Pedley Elementary School
Location #3: Butterfield Elementary School
PROJECT NOS. B8-0687; B8-0688; B8-0679

Advertised: December 23, 2008 (Agenda Item: 3.36)
Bids Open: 2 pm Date: Wednesday, January 14, 2009

| SCHEDULE 1 (Location #1 - Bell Mountain Middle School, Project No. B8-0687) | | | | | New West Signal Fontana, CA 92335 | | Steiny and Company, Inc. Baldwin Park, CA 91706 | |
|--|-----------|-------------------------------------|-------|----------|--|------------------|--|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 1,000.00 | 1,000.00 | 1,000.00 | 1,000.00 |
| 2 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 13,902.00 | 13,902.00 | 16,300.00 | 16,300.00 |
| 3 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 130 | 10.00 | 1,300.00 | 13.00 | 1,690.00 |
| 4 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 84.00 | 168.00 | 105.00 | 210.00 |
| 5 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 341.00 | 1,364.00 | 360.00 | 1,440.00 |
| SUBTOTAL - SCHEDULE 1 | | | | | | | | |
| ITEMS 1-5 | | | | | | 17,734.00 | | 20,640.00 |

| SCHEDULE 2 (Location #2 - Pedley Elementary School, Project No. B8-0688) | | | | | New West Signal Fontana, CA 92335 | | Steiny and Company, Inc. Baldwin Park, CA 91706 | |
|---|-----------|--------------------------|-------|----------|--|------------------|--|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 6 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 1,000.00 | 1,000.00 | 1,000.00 | 1,000.00 |
| 7 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 15,202.00 | 15,202.00 | 16,016.00 | 16,016.00 |
| 8 | 066148 | RELOCATE SIGNS | EA | 1 | 157.00 | 157.00 | 134.00 | 134.00 |
| 9 | 150742 | REMOVE ROADSIDE SIGNS | EA | 2 | 74.00 | 148.00 | 105.00 | 210.00 |
| 10 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 236.00 | 944.00 | 360.00 | 1,440.00 |
| SUBTOTAL - SCHEDULE 2 | | | | | | | | |
| ITEMS 6-10 | | | | | | 17,451.00 | | 18,800.00 |

| SCHEDULE 3 (Location #3 - Butterfield Elementary School, Project No. B8-0679) | | | | | New West Signal Fontana, CA 92335 | | Steiny and Company, Inc. Baldwin Park, CA 91706 | |
|--|-----------|-------------------------------------|-------|----------|--|------------------|--|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 11 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 1,000.00 | 1,000.00 | 1,000.00 | 1,000.00 |
| 12 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 8,264.00 | 8,264.00 | 9,250.00 | 9,250.00 |
| 13 | 160101 | CLEARING AND GRUBBING | LS | 1 | 500.00 | 500.00 | 500.00 | 500.00 |
| 14 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 80 | 10.00 | 800.00 | 21.00 | 1,680.00 |
| 15 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 74.00 | 148.00 | 105.00 | 210.00 |
| 16 | 152390 | RELOCATE ROADSIDE SIGN | EA | 1 | 215.00 | 215.00 | 134.00 | 134.00 |
| 17 | 150713 | REMOVE PAVEMENT MARKING | SQFT | 80 | 4.50 | 360.00 | 8.00 | 640.00 |
| 18 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 40 | 11.00 | 440.00 | 20.00 | 800.00 |
| SUBTOTAL - SCHEDULE 3 | | | | | | | | |
| ITEMS 11-18 | | | | | | 11,727.00 | | 14,214.00 |

| | | | | | | | | |
|----------------------|--|--|--|--|--|------------------|--|------------------|
| PROJECT TOTAL | | | | | | | | |
| ITEMS 1-18 | | | | | | 46,912.00 | | 53,654.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: School Flashing Beacons
Location #1: Bell Mountain Middle School
Location #2: Pedley Elementary School
Location #3: Butterfield Elementary School
PROJECT NOS. B8-0687; B8-0688; B8-0679

Advertised: December 23, 2008 (Agenda Item: 3.36)
Bids Open: 2 pm Date: Wednesday, January 14, 2009

| SCHEDULE 1 (Location #1 - Bell Mountain Middle School, Project No. B8-0687) | | | | | Matt Gardner Construction, Inc. Ontario, CA 91761 | | Competitive Edge Electric, Inc. Highland, CA 92346 | |
|--|-----------|-------------------------------------|-------|----------|--|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 500.00 | 500.00 | 500.00 | 500.00 |
| 2 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 19,300.00 | 19,300.00 | 16,908.00 | 16,908.00 |
| 3 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 130 | 5.00 | 650.00 | 10.00 | 1,300.00 |
| 4 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 80.00 | 160.00 | 82.00 | 164.00 |
| 5 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 325.00 | 1,300.00 | 282.00 | 1,128.00 |
| SUBTOTAL - SCHEDULE 1 | | | | | | | | |
| ITEMS 1-5 | | | | | | 21,910.00 | | 20,000.00 |

| SCHEDULE 2 (Location #2 - Pedley Elementary School, Project No. B8-0688) | | | | | Matt Gardner Construction, Inc. Ontario, CA 91761 | | Competitive Edge Electric, Inc. Highland, CA 92346 | |
|---|-----------|--------------------------|-------|----------|--|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 6 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 500.00 | 500.00 | 500.00 | 500.00 |
| 7 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 16,760.00 | 16,760.00 | 18,103.00 | 18,103.00 |
| 8 | 066148 | RELOCATE SIGNS | EA | 1 | 150.00 | 150.00 | 105.00 | 105.00 |
| 9 | 150742 | REMOVE ROADSIDE SIGNS | EA | 2 | 70.00 | 140.00 | 82.00 | 164.00 |
| 10 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 225.00 | 900.00 | 282.00 | 1,128.00 |
| SUBTOTAL - SCHEDULE 2 | | | | | | | | |
| ITEMS 6-10 | | | | | | 18,450.00 | | 20,000.00 |

| SCHEDULE 3 (Location #3 - Butterfield Elementary School, Project No. B8-0679) | | | | | Matt Gardner Construction, Inc. Ontario, CA 91761 | | Competitive Edge Electric, Inc. Highland, CA 92346 | |
|--|-----------|-------------------------------------|-------|----------|--|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 11 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 500.00 | 500.00 | 1,000.00 | 1,000.00 |
| 12 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 10,993.20 | 10,993.20 | 13,311.00 | 13,311.00 |
| 13 | 160101 | CLEARING AND GRUBBING | LS | 1 | 500.00 | 500.00 | 500.00 | 500.00 |
| 14 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 80 | 5.00 | 400.00 | 10.00 | 800.00 |
| 15 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 70.00 | 140.00 | 82.00 | 164.00 |
| 16 | 152390 | RELOCATE ROADSIDE SIGN | EA | 1 | 205.00 | 205.00 | 105.00 | 105.00 |
| 17 | 150713 | REMOVE PAVEMENT MARKING | SQFT | 80 | 4.25 | 340.00 | 6.00 | 480.00 |
| 18 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 40 | 10.42 | 416.80 | 16.00 | 640.00 |
| SUBTOTAL - SCHEDULE 3 | | | | | | | | |
| ITEMS 11-18 | | | | | | 13,495.00 | | 17,000.00 |

| | | | | | | | | |
|----------------------|--|--|--|--|--|------------------|--|------------------|
| PROJECT TOTAL | | | | | | | | |
| ITEMS 1-18 | | | | | | 53,855.00 | | 57,000.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: School Flashing Beacons
Location #1: Bell Mountain Middle School
Location #2: Pedley Elementary School
Location #3: Butterfield Elementary School
PROJECT NOS. B8-0687; B8-0688; B8-0679

Advertised: December 23, 2008 (Agenda Item: 3.36)
Bids Open: 2 pm Date: Wednesday, January 14, 2009

| SCHEDULE 1 (Location #1 - Bell Mountain Middle School, Project No. B8-0687) | | | | | Sierra Pacific Electrical Riverside, CA 92509 | | TDS Engineering Westlake Village, CA 91361 | |
|--|-----------|-------------------------------------|-------|----------|--|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 850.00 | 850.00 | 2,500.00 | 2,500.00 |
| 2 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 19,519.00 | 19,519.00 | 19,686.00 | 19,686.00 |
| 3 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 130 | 12.00 | 1,560.00 | 9.00 | 1,170.00 |
| 4 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 150.00 | 300.00 | 100.00 | 200.00 |
| 5 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 300.00 | 1,200.00 | 75.00 | 300.00 |
| SUBTOTAL - SCHEDULE 1 | | | | | | | | |
| ITEMS 1-5 | | | | | | 23,429.00 | | 23,856.00 |

| SCHEDULE 2 (Location #2 - Pedley Elementary School, Project No. B8-0688) | | | | | Sierra Pacific Electrical Riverside, CA 92509 | | TDS Engineering Westlake Village, CA 91361 | |
|---|-----------|--------------------------|-------|----------|--|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 6 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 850.00 | 850.00 | 2,500.00 | 2,500.00 |
| 7 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 17,619.00 | 17,619.00 | 19,686.00 | 19,686.00 |
| 8 | 066148 | RELOCATE SIGNS | EA | 1 | 225.00 | 225.00 | 200.00 | 200.00 |
| 9 | 150742 | REMOVE ROADSIDE SIGNS | EA | 2 | 150.00 | 300.00 | 100.00 | 200.00 |
| 10 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 300.00 | 1,200.00 | 75.00 | 300.00 |
| SUBTOTAL - SCHEDULE 2 | | | | | | | | |
| ITEMS 6-10 | | | | | | 20,194.00 | | 22,886.00 |

| SCHEDULE 3 (Location #3 - Butterfield Elementary School, Project No. B8-0679) | | | | | Sierra Pacific Electrical Riverside, CA 92509 | | TDS Engineering Westlake Village, CA 91361 | |
|--|-----------|-------------------------------------|-------|----------|--|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 11 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 850.00 | 850.00 | 2,500.00 | 2,500.00 |
| 12 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 12,260.00 | 12,260.00 | 9,843.00 | 9,843.00 |
| 13 | 160101 | CLEARING AND GRUBBING | LS | 1 | 2,880.00 | 2,880.00 | 2,500.00 | 2,500.00 |
| 14 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 80 | 12.00 | 960.00 | 9.00 | 720.00 |
| 15 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 175.00 | 350.00 | 100.00 | 200.00 |
| 16 | 152390 | RELOCATE ROADSIDE SIGN | EA | 1 | 300.00 | 300.00 | 200.00 | 200.00 |
| 17 | 150713 | REMOVE PAVEMENT MARKING | SQFT | 80 | 12.50 | 1,000.00 | 12.50 | 1,000.00 |
| 18 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 40 | 25.00 | 1,000.00 | 25.00 | 1,000.00 |
| SUBTOTAL - SCHEDULE 3 | | | | | | | | |
| ITEMS 11-18 | | | | | | 19,600.00 | | 17,963.00 |

| | | | | | | | | |
|----------------------|--|--|--|--|--|------------------|--|------------------|
| PROJECT TOTAL | | | | | | | | |
| ITEMS 1-18 | | | | | | 63,223.00 | | 64,705.00 |

**Riverside County Transportation Department
Summary of Bids**

PROJECT: School Flashing Beacons
Location #1: Bell Mountain Middle School
Location #2: Pedley Elementary School
Location #3: Butterfield Elementary School
PROJECT NOS. B8-0687; B8-0688; B8-0679

Advertised: December 23, 2008 (Agenda Item: 3.36)
Bids Open: 2 pm Date: Wednesday, January 14, 2009

| SCHEDULE 1 (Location #1 - Bell Mountain Middle School, Project No. B8-0687) | | | | | High Light Electric Perris, CA 92570 | | Pouk & Steidle, Inc. Riverside, CA 92519 | |
|--|-----------|-------------------------------------|-------|----------|---|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 1 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 430.00 | 430.00 | 1,395.00 | 1,395.00 |
| 2 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 20,400.00 | 20,400.00 | 18,300.00 | 18,300.00 |
| 3 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 130 | 26.80 | 3,484.00 | 28.00 | 3,640.00 |
| 4 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 92.50 | 185.00 | 172.00 | 344.00 |
| 5 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 322.00 | 1,288.00 | 296.25 | 1,185.00 |
| SUBTOTAL - SCHEDULE 1 | | | | | | | | |
| ITEMS 1-5 | | | | | | 25,787.00 | | 24,864.00 |

| SCHEDULE 2 (Location #2 - Pedley Elementary School, Project No. B8-0688) | | | | | High Light Electric Perris, CA 92570 | | Pouk & Steidle, Inc. Riverside, CA 92519 | |
|---|-----------|--------------------------|-------|----------|---|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 6 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 430.00 | 430.00 | 1,395.00 | 1,395.00 |
| 7 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 22,080.00 | 22,080.00 | 18,300.00 | 18,300.00 |
| 8 | 066148 | RELOCATE SIGNS | EA | 1 | 120.00 | 120.00 | 110.00 | 110.00 |
| 9 | 150742 | REMOVE ROADSIDE SIGNS | EA | 2 | 94.00 | 188.00 | 172.00 | 344.00 |
| 10 | 566011 | ROADSIDE SIGN - ONE POST | EA | 4 | 260.00 | 1,040.00 | 296.25 | 1,185.00 |
| SUBTOTAL - SCHEDULE 2 | | | | | | | | |
| ITEMS 6-10 | | | | | | 23,858.00 | | 21,334.00 |

| SCHEDULE 3 (Location #3 - Butterfield Elementary School, Project No. B8-0679) | | | | | High Light Electric Perris, CA 92570 | | Pouk & Steidle, Inc. Riverside, CA 92519 | |
|--|-----------|-------------------------------------|-------|----------|---|------------------|---|------------------|
| ITEM NO. | ITEM CODE | CONTRACT ITEM | UNITS | QUANTITY | BID UNIT PRICE | BID ESTIMATE | BID UNIT PRICE | BID ESTIMATE |
| 11 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | 745.00 | 745.00 | 1,685.00 | 1,685.00 |
| 12 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | 13,300.00 | 13,300.00 | 19,000.00 | 19,000.00 |
| 13 | 160101 | CLEARING AND GRUBBING | LS | 1 | 2,500.00 | 2,500.00 | 2,000.00 | 2,000.00 |
| 14 | 731521 | MINOR CONCRETE (SIDEWALK) (CRS 401) | SQFT | 80 | 22.00 | 1,760.00 | 28.00 | 2,240.00 |
| 15 | 150742 | REMOVE ROADSIDE SIGN | EA | 2 | 94.00 | 188.00 | 86.00 | 172.00 |
| 16 | 152390 | RELOCATE ROADSIDE SIGN | EA | 1 | 120.00 | 120.00 | 110.00 | 110.00 |
| 17 | 150713 | REMOVE PAVEMENT MARKING | SQFT | 80 | 4.90 | 392.00 | 6.30 | 504.00 |
| 18 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 40 | 12.00 | 480.00 | 16.80 | 672.00 |
| SUBTOTAL - SCHEDULE 3 | | | | | | 0.00 | | |
| ITEMS 11-18 | | | | | | 19,485.00 | | 26,383.00 |

| | | | | | | | | |
|----------------------|--|--|--|--|--|------------------|--|------------------|
| PROJECT TOTAL | | | | | | | | |
| ITEMS 1-18 | | | | | | 69,130.00 | | 72,581.00 |

Subcontractors

Project: PROJECT: School Flashing Beacons
Location #1: Bell Mountain Middle School
Location #2: Pedley Elementary School
Location #3: Butterfield Elementary School
PROJECT NOS. B8-0687; B8-0688; B8-0679

Apparent Responsive
Low Bidder: PTM General Engineering

| Subcontractor Name | Items of work |
|--------------------|--------------------------|
| Freeway Electric | Item # 12 |
| Chrisp Company | Item # 4, 5, 8-10, 15-18 |
| | |
| | |
| | |