

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Limonite Avenue Median Improvement Project - Phase 2
From 600' Westerly of El Palmino Drive to Camino Real
Indian Hills/Pedley Area
PROJECT NO. EDA0001**

**Advertised: July 14, 2009 (Agenda Item: 3.97)
Bids Open: 2 pm Date: Wednesday, August 5, 2009**

				COUNTY'S ESTIMATE			Belaire-West Landscape Inc. Buena Park, CA 90622	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	000003	RIVER ROCK	SQFT	19,840	14.00	277,760.00	6.25	124,000.00
						277,760.00		124,000.00
				Kormx Inc. Walnut, CA 91789			New Legacy Corp. Rancho Cucamonga, CA 91729	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	000003	RIVER ROCK	SQFT	19,840	6.38	126,579.20	6.56	130,200.00
						126,579.20		130,200.00
				Adame Landscape, Inc. Murrieta, CA 92562			Sierra Landscape Company Inc. Palm Desert, CA 92211	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	000003	RIVER ROCK	SQFT	19,840	6.89	136,697.60	7.98	158,323.20
						136,697.60		158,323.20
				Elite Bobcat Service Corona, CA 92879			Agave Landform Inc. Temecula, CA 92593-1656	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	000003	RIVER ROCK	SQFT	19,840	8.30	164,672.00	8.41	166,854.40
						164,672.00		166,854.40
				Nature Tech Landscape, Inc. Riverside, Ca 92507			Rock Bottom, Inc. Bakersfield, CA 93308	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	000003	RIVER ROCK	SQFT	19,840	9.18	182,131.20	12.50	248,000.00
						182,131.20		248,000.00

Subcontractors

Limonite Avenue - Median Improvement Project Phase 2 from
Project: 600' Westerly of El Palomino Drive to Camino Real
Indian Hills/Pedley Area

Apparent Responsive
Low Bidder: **Belaire-West Landscape Inc.**

Subcontractor Name	Items of work
No Subcontractor listed	