
Riverside County Transportation Department
Summary of Bids PROJECT: 

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013 PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)

Company Name Base Bid
Subtotal

Alternate Bid 1
CVWD 

Alternate Bid 2
CVWD Total

COUNTY'S ESTIMATE 20,825,693.65 280,800.00 295,000.00 $21,401,493.65

1 Granite Construction Company 16,935,386.00 452,100.00 259,160.00 $17,646,646.00

2 Skanska USA Civil West 18,698,919.00 408,800.00 290,950.00 $19,398,669.00

3 M.C.M. Construction, Inc. 19,036,709.00 552,830.00 345,632.00 $19,935,171.00

4 Griffith Company 19,150,541.55 443,575.00 500,870.00 $20,094,986.55

5 Steve P. Rados, Inc. 19,573,700.00 372,225.00 220,460.00 $20,166,385.00

Average Bid Prices $18,679,051.11 $445,906.00 $323,414.40 $19,448,371.51

Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
and Union Pacific Railroad, Grade Separation Project
In the Community of Thermal of the Coachella Valley

Airport.Blvd.Grade.Separation: Web-Summary.SubTotals
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

Base Bid 
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066063 TRAFFIC MANAGEMENT PLAN - PUBLIC INFORMATION LS 1 --- --- --- ---
2 066102 DUST ABATEMENT LS 1 40,000.00 40,000.00 30,000.00 30,000.00
3 066105 RESIDENT ENGINEERS OFFICE LS 1 190,000.00 190,000.00 80,000.00 80,000.00
4 066164 OBLITERATE SURFACING SQFT 13,500 1.00 13,500.00 0.70 9,450.00
5 066610 PARTNERING LS 1 50,000.00 50,000.00 28,000.00 28,000.00
6 066861 MAINTAIN EXISTING AND TEMPORARY ELECTRICAL SYSTEM LS 1 30,000.00 30,000.00 70,000.00 70,000.00
7 066920 DISPUTES REVIEW BOARD LS 1 ``` --- --- ---
8 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD)   LS 1 75,000.00 75,000.00 500.00 500.00
9 074016 CONSTRUCTION SITE MANAGEMENT   LS 1 40,000.00 40,000.00 80,000.00 80,000.00
10 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 20,000.00 20,000.00 2,000.00 2,000.00
11 074057 STORM WATER ANNUAL REPORT EA 2 2,000.00 4,000.00 500.00 1,000.00
12 015602 FUNDING AWARENESS SIGN EA 2 500.00 1,000.00 1,200.00 2,400.00
13 120090 CONSTRUCTION AREA SIGNS   LS 1 30,000.00 30,000.00 75,000.00 75,000.00
14 120100 TRAFFIC CONTROL SYSTEM   LS 1 250,000.00 250,000.00 74,894.00 74,894.00
15 120149 TEMPORARY PAVEMENT MARKING (PAINT)   SQFT 320 3.00 960.00 3.00 960.00
16 120159 TEMPORARY TRAFFIC STRIPE (PAINT)   LF 11,700 1.00 11,700.00 0.40 4,680.00
17 120182 PORTABLE DELINEATOR   EA 460 3.50 1,610.00 12.00 5,520.00
18 128650 PORTABLE CHANGEABLE MESSAGE SIGN   LS 1 20,000.00 20,000.00 50,000.00 50,000.00
19 129000 TEMPORARY RAILING (TYPE K)   LF 2,540 10.00 25,400.00 28.50 72,390.00
20 129100 TEMPORARY CRASH CUSHION MODULE   EA 149 200.00 29,800.00 190.00 28,310.00
21 000003 RELOCATE CONDUIT LF 366 35.00 12,810.00 30.00 10,980.00
22 150227 ABANDON PIPELINE   LF 1,140 60.00 68,400.00 22.00 25,080.00
23 150608 REMOVE CHAIN LINK FENCE          LF 1,300 5.00 6,500.00 6.00 7,800.00
24 150620 REMOVE GATE   EA 1 150.00 150.00 500.00 500.00
25 150742 REMOVE ROADSIDE SIGN   EA 25 100.00 2,500.00 100.00 2,500.00
26 150806 REMOVE PIPE   LF 6 60.00 360.00 50.00 300.00
27 150820 REMOVE INLET   EA 8 500.00 4,000.00 1,000.00 8,000.00
28 150846 REMOVE CONCRETE PAVEMENT   SQYD 52 20.00 1,040.00 25.00 1,300.00
29 152390 RELOCATE ROADSIDE SIGN   EA 19 250.00 4,750.00 250.00 4,750.00
30 152440 ADJUST MANHOLE TO GRADE   EA 10 1,000.00 10,000.00 1,200.00 12,000.00
31 152441 ADJUST VALVE BOX FRAME AND COVER TO GRADE  EA 11 500.00 5,500.00 850.00 9,350.00
32 153114 COLD PLANE ASPHALT CONCRETE PAVEMENT (.20' MAXIMUM) SQYD 5,360 15.00 80,400.00 2.90 15,544.00
33 153215 REMOVE CONCRETE (CURB AND GUTTER)   LF 1,800 5.00 9,000.00 6.00 10,800.00
34 153218 REMOVE CONCRETE SIDEWALK   SQFT 9,350 1.50 14,025.00 1.00 9,350.00
35 156579 REMOVE BRIDGE RAILING   LF 382 50.00 19,100.00 30.00 11,460.00
36 721007 F ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 2 500.00 1,000.00 700.00 1,400.00
37 160101 CLEARING AND GRUBBING   ACRE 13 5,000.00 65,000.00 3,500.00 45,500.00
38 160132 DEMOLISH BUILDING   LS 1 200,000.00 200,000.00 40,000.00 40,000.00

ITEM CODE
Indio, CA 92203

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)

COUNTY'S ESTIMATE

                    In the Community of Thermal of the Coachella Valley
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

39 170101 DEVELOP WATER SUPPLY   LS 1 60,000.00 60,000.00 50,000.00 50,000.00
40 190101 ROADWAY EXCAVATION   CY 26,700 15.00 400,500.00 10.00 267,000.00
41 192003 F STRUCTURE EXCAVATION (BRIDGE)   CY 770 75.00 57,750.00 50.00 38,500.00
42 192020 F STRUCTURE EXCAVATION (TYPE D)   CY 281 270.00 75,870.00 100.00 28,100.00
43 192037 F STRUCTURE EXCAVATION (RETAINING WALL)   CY 11,393 40.00 455,720.00 15.00 170,895.00
44 193003 F STRUCTURE BACKFILL (BRIDGE)   CY 1,390 80.00 111,200.00 60.00 83,400.00
45 193013 F STRUCTURE BACKFILL (RETAINING WALL)   CY 14,206 60.00 852,360.00 20.00 284,120.00
46 194001 DITCH EXCAVATION   CY 650 0.50 325.00 14.00 9,100.00
47 198001 IMPORTED BORROW   CY 24,800 9.00 223,200.00 11.00 272,800.00
48 198100 F LIGHTWEIGHT FILL [CELLULAR CONCRETE 42 PCF] CY 3,486 75.00 261,450.00 50.00 174,300.00
49 198100 F LIGHTWEIGHT FILL [CELLULAR CONCRETE 30 PCF] CY 31,886 60.00 1,913,160.00 38.00 1,211,668.00
50 000003 P-F 6" PVC (SCHEDULE 80) LF 140 80.00 11,200.00 80.00 11,200.00
51 260201 CLASS 2 AGGREGATE BASE   CY 21,600 25.00 540,000.00 30.00 648,000.00
52 390132 HOT MIX ASPHALT (TYPE A)   TON 18,600 70.00 1,302,000.00 81.75 1,520,550.00
53 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)   LF 70 3.00 210.00 5.00 350.00
54 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D)   LF 240 3.00 720.00 5.00 1,200.00
55 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)   LF 90 3.00 270.00 5.00 450.00
56 490538 P FURNISH STEEL PILING (HP 14 X 117) LF 12,332 65.00 801,580.00 67.00 826,244.00
57 490539 DRIVE STEEL PILE (HP 14 X 117) EA 165 1,600.00 264,000.00 2,100.00 346,500.00
58 500001 P PRESTRESSING CAST-IN-PLACE CONCRETE   LS 1 451,200.00 451,200.00 250,000.00 250,000.00
59 000003 F PRECAST CONCRETE WALL SQFT 26,336 30.00 790,080.00 40.00 1,053,440.00
60 511035 F ARCHITECTURAL TREATMENT [AIRPLANE PANEL] LS 1 35,000.00 35,000.00 125,000.00 125,000.00
61 510051 F STRUCTURAL CONCRETE, BRIDGE FOOTING   CY 592 475.00 281,200.00 200.00 118,400.00
62 510053 F STRUCTURAL CONCRETE, BRIDGE   CY 4,084 740.00 3,022,160.00 440.00 1,796,960.00
63 510060 F STRUCTURAL CONCRETE, RETAINING WALL   CY 213 450.00 95,850.00 700.00 149,100.00
64 510072 F STRUCTURAL CONCRETE, BARRIER SLAB   CY 676 450.00 304,200.00 325.00 219,700.00
65 510086 F STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)  CY 179 700.00 125,300.00 600.00 107,400.00
66 510502 F MINOR CONCRETE (MINOR STRUCTURE)   CY 102 1,500.00 153,000.00 1,800.00 183,600.00
67 511064 F FRACTURED RIB TEXTURE [PRECAST WALLS] SQFT 17,609 15.00 264,135.00 6.00 105,654.00
68 511064 F FRACTURED RIB TEXTURE [RETAINING WALL (TYPE 1)] SQFT 1,675 15.00 25,125.00 6.00 10,050.00
69 511064 F FRACTURED RIB TEXTURE [BRIDGE] SQFT 6,390 15.00 95,850.00 10.00 63,900.00
70 519094 P JOINT SEAL ASSEMBLY (MR 3 1/2") LF 209 180.00 37,620.00 700.00 146,300.00
71 520102 P-F BAR REINFORCING STEEL (BRIDGE)   LB 1,152,600 1.20 1,383,120.00 0.90 1,037,340.00
72 520103 P-F BAR REINFORCING STEEL (RETAINING WALL)   LB 14,782 1.20 17,738.40 1.50 22,173.00
73 550101 P-F STRUCTURAL STEEL (SIDEWALK) LB 17,970 5.00 89,850.00 10.00 179,700.00
74 566011 ROADSIDE SIGN - ONE POST   EA 45 300.00 13,500.00 300.00 13,500.00
75 601001 RAILROAD TRACK [REMOVE TRACK] LF 220 120.00 26,400.00 47.00 10,340.00
76 650010 P 12" REINFORCED CONCRETE PIPE LF 41 120.00 4,920.00 120.00 4,920.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

77 650014 P 18" REINFORCED CONCRETE PIPE LF 1,590 125.00 198,750.00 104.00 165,360.00
78 650018 P 24" REINFORCED CONCRETE PIPE LF 990 130.00 128,700.00 120.00 118,800.00
79 650026 P 36" REINFORCED CONCRETE PIPE LF 1,590 220.00 349,800.00 195.00 310,050.00
80 000003 JACK AND BORE 48" STEEL CASING LF 250 1,100.00 275,000.00 1,500.00 375,000.00
81 703450 P WELDED STEEL PIPE CASING (BRIDGE)   LF 140 170.00 23,800.00 275.00 38,500.00
82 705204 18" CONCRETE FLARED END SECTION EA 2 800.00 1,600.00 2,300.00 4,600.00
83 729010 P ROCK SLOPE PROTECTION FABRIC              SQYD 4 450.00 1,800.00 13.00 52.00
84 017317 MINOR CONCRETE (CROSS-GUTTER AND SPANDREL) CY 30 250.00 7,500.00 400.00 12,000.00
85 731504 MINOR CONCRETE (CURB AND GUTTER)   CY 565 250.00 141,250.00 320.00 180,800.00
86 731516 MINOR CONCRETE (DRIVEWAY)   CY 100 250.00 25,000.00 360.00 36,000.00
87 731521 MINOR CONCRETE (SIDEWALK)   CY 320 300.00 96,000.00 485.00 155,200.00
88 731535 MINOR CONCRETE (BUS PAD)   CY 35 350.00 12,250.00 700.00 24,500.00
89 750501 P-F MISCELLANEOUS METAL (BRIDGE)   LB 312 5.75 1,794.00 10.00 3,120.00
90 750505 P-F BRIDGE DECK DRAINAGE SYSTEM   LB 9,435 5.75 54,251.25 7.00 66,045.00
91 018002 P-F STEEL RAILING FENCE (7', WIRE MESH) LF 833 150.00 124,950.00 260.00 216,580.00
92 018002 P-F STEEL RAILING FENCE (5', WIRE MESH) LF 416 140.00 58,240.00 220.00 91,520.00
93 018002 P-F STEEL RAILING FENCE (3') LF 1,522 100.00 152,200.00 100.00 152,200.00
94 800360 P CHAIN LINK FENCE (TYPE CL-6) LF 970 100.00 97,000.00 25.00 24,250.00
95 802580 P 12' CHAIN LINK GATE (TYPE CL-6) EA 2 1,000.00 2,000.00 4,000.00 8,000.00
96 839401 F CONCRETE BARRIER [TYPE 26B MODIFIED] LF 35 100.00 3,500.00 100.00 3,500.00
97 832003 P METAL BEAM GUARD RAILING (WOOD POST)   LF 90 20.00 1,800.00 80.00 7,200.00
98 833088 P-F TUBULAR HANDRAILING   LF 366 55.00 20,130.00 300.00 109,800.00
99 833142 F CONCRETE BARRIER (TYPE 26 MODIFIED)   LF 1,604 200.00 320,800.00 100.00 160,400.00
100 839541 P TRANSITION RAILING (TYPE WB)   EA 1 3,000.00 3,000.00 500.00 500.00
101 839585 ALTERNATIVE FLARED TERMINAL SYSTEM   EA 1 2,400.00 2,400.00 1,000.00 1,000.00
102 839712 CONCRETE BARRIER (TYPE 60SC)   LF 63 100.00 6,300.00 120.00 7,560.00
103 839725 F CONCRETE BARRIER (TYPE 736)   LF 501 100.00 50,100.00 70.00 35,070.00
104 839727 F CONCRETE BARRIER (TYPE 736 MODIFIED)   LF 626 90.00 56,340.00 70.00 43,820.00
105 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 39,800 0.50 19,900.00 0.60 23,880.00
106 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 2,300 1.00 2,300.00 1.40 3,220.00
107 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 2,100 3.00 6,300.00 3.60 7,560.00
108 840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 5,100 0.50 2,550.00 0.45 2,295.00
109 850111 P PAVEMENT MARKER (RETROREFLECTIVE)   EA 1,040 3.00 3,120.00 3.30 3,432.00
110 860201 P SIGNAL AND LIGHTING [AIRPORT BLVD & POLK ST) LS 1 221,000.00 221,000.00 195,000.00 195,000.00
111 860201 P SIGNAL AND LIGHTING [AIRPORT BLVD & PALM ST) LS 1 207,000.00 207,000.00 185,000.00 185,000.00
112 860201 P SIGNAL AND LIGHTING [GRAPEFRUIT BLVD & FRONTAGE RD) LS 1 190,000.00 190,000.00 150,000.00 150,000.00
113 860201 P SIGNAL AND LIGHTING [GRAPEFRUIT BLVD & PALM ST) LS 1 193,000.00 193,000.00 180,000.00 180,000.00
114 860408 P LIGHTING (STREET)   LS 1 156,000.00 156,000.00 120,000.00 120,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

115 860701 INTERCONNECTION CONDUIT AND CONDUCTOR   LS 1 83,000.00 83,000.00 30,000.00 30,000.00
116 000001 ITEM DELETED PER ADDENDUM No. 2 --- --- --- --- --- ---
117 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 150,000.00 150,000.00 10,000.00 10,000.00
118 760090 MOBILIZATION, DEMOBILIZATION, AND FINAL CLEAN UP LS 1 1,200,000.00 1,200,000.00 1,200,000.00 1,200,000.00

118.A 066020 RELATIONS WITH RAILROAD [INCLUDING FLAGGING] LS 1 290,000.00 290,000.00 100,000.00 100,000.00

BASE BID SUBTOTAL
ITEMS  1 - 118.A 20,825,693.65 16,935,386.00

ALTERNATE BID 1 - CVWD, DOMESTIC WATER TRANSMISSION MAIN PHASE III A-1 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

119 000003 PREMIUM FOR ALL-RISK INSTALLATION FLOATER INSURANCE LS 1 10,000.00 10,000.00 600.00 600.00
120 000003 WATER TRANSMISSION MAIN MOBILIZATION LS 1 25,000.00 25,000.00 30,000.00 30,000.00
121 000003 UTILITY POTHOLING LS 1 12,500.00 12,500.00 20,000.00 20,000.00

122 000003

FURNISH AND INSTALL A 30-INCH DUCTILE IRON DOMESTIC WATER MAIN 
(POLYETHYLENE ENCASED) (CL-200) WITH RESTRAINED JOINTS, FITTINGS, 
BENDS, STEEL CASINGS, SPACERS, END PLUGS, SURFACE RESTORATION, 
AND ALL NECESSARY APPURTENANCES.

LF 1,185 160.00 189,600.00 300.00 355,500.00

123 000003 FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY PER CVWD STD W33A EA 1 12,000.00 12,000.00 10,000.00 10,000.00

124 000003 FURNISH AND INSTALL 30-INCH DUCTILE IRON BUTTERFLY VALVE AND ALL 
RELATED APPURTENANCES EA 1 9,200.00 9,200.00 10,000.00 10,000.00

125 000003 FURNISH AND INSTALL 6-INCH COMBINATION AIR RELEASE AND VACUUM 
VALVE PER PLAN AND ALL RELATED APPURTENANCES EA 2 9,500.00 19,000.00 12,000.00 24,000.00

126 000003 1-INCH WATER SERVICE WITH POLYMER METER BOX WITH BEE PROOF LID EA 1 3,500.00 3,500.00 2,000.00 2,000.00

ALTERNATE BID 1 SUBTOTAL
ITEMS 119 - 126 280,800.00 452,100.00

ALTERNATE BID 2 - CVWD, FORCE MAIN AND GRAVITY SEWER RELOCATION
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

127 000003

FURNISH ALL LABOR, MATERIALS AND EQUIPMENT FOR ADEQUATE TRENCH 
AND EXCAVATION, SHEETING, SHORING AND BRACING IN ACCORDANCE 
WITH SECTION 6705 AND 6707 OF THE STATE OF CALIFORNIA LABOR CODE 
(TECHNICAL CONDITION ARTICLE TC-24)

LS 1 64,000.00 64,000.00 10,000.00 10,000.00

128 000003

FURNISH AND INSTALL 8-INCH PVC FORCE MAIN, INCLUDING CONECTIONS 
TO EXISTING FORCE MAIN, CONCRETE ENCASEMENT, THRUST RESTRAIN, 
TESTING, TEMPORARY PAVING AND SURFACE RESTORATION NOT INCLUDED 
IN THE ROAD IMPROVEMENT WORK, FILLING IN-PLACE OR REMOVAL OF 
PIPING OR STRUCTURES TO BE ABANDONED, FILLING AND ANCILLARY 
WORK PER PLAN.  CONTRACTOR IS REQUIRED TO INSTALL 8-INCH PLUG 
VALVES ON BOTH SIDES OF THE SIPHONS.  PAYMENT FOR THE PLUG VALVE 
WORK IS INCLUDED HEREIN.

LF 50 185.20 9,260.00 1,100.00 55,000.00

Granite Construction Company
Indio, CA 92203
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

ALTERNATE BID 2 - CVWD, FORCE MAIN AND GRAVITY SEWER RELOCATION (continued)
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

129 000003

FURNISH AND INSTALL 6-INCH DUCTILE IRON FORCE MAIN, INCLUDING 
CONNECTIONS TO EXISTING FORCE MAIN, CONCRETE ENCASEMENT, 
THRUST RESTRAINT, TESTING, TEMPORARY PAVING AND SURFACE 
RESTORATION NOT INCLUDED IN THE ROAD IMPROVEMENT WORK, FILLING 
IN-PLACE OR REMOVAL OF PIPING OR STRUCTURES TO BE ABANDONED, 
FILLING AND ANCILLARY WORK PER PLAN.

LF 825 145.71 120,210.75 150.00 123,750.00

130 000003 SLURRY FILL ANNULAR SPACE BETWEEN EXISTING 24-INCH STEEL CASING 
AND EXISTING 12-INCH PVC FORCE MAIN TO LIMITS SHOWN ON PLAN. LF 142 54.35 7,717.70 75.00 10,650.00

131 000003
SHUTDOWN AND DEWATERING OF EXISTING FORCE MAIN, INCLUDING 
EMERGENCY BYPASS EQUIPMENT DURING LS 55-14 SHUTDOWN, OPTIONAL 
BYPASSING OF LS 55-14 FLOWS, AND DISPOSAL OF DEWATERED SEWAGE.

LS 1 19,002.77 19,002.77 15,000.00 15,000.00

132 000003 RELOCATE EXISTING SEWAGE AIR/VACUUM VALVE ASSEMBLY AND VAULT 
AND EXTEND 2-INCH SCHEDULE 80 PVC PIPE EA 1 1,500.00 1,500.00 5,000.00 5,000.00

133 000003

FURNISH AND INSTALL 48-INCH DIAMETER SEWER MANHOLE, INCLUDING 
DROP CONNECTION, CONNECTIONS TO EXISTING SEWER, LINING AND 
COATING, TEMPORARY PAVING AND SURFACE RESTORATION NOT 
INCLUDED IN THE ROAD IMPROVEMENT WORK, AND ANCILLARY WORK PER 
PLAN.

EA 2 11,080.00 22,160.00 6,000.00 12,000.00

134 000003

FURNISH AND INSTALL 8-INCH PVC SEWER MAIN, INCLUDING TESTING, 
FILLING IN-PLACE OR REMOVAL OF PIPING AND STRUCTURES TO BE 
ABANDONED, TEMPORARY PAVING AND SURFACE RESTORATION NOT 
INCLUDED IN THE ROAD IMPROVEMENT WORK, AND ANCILLARY WORK, PER 
PLAN.

LF 264 142.42 37,598.88 50.00 13,200.00

135 000003

FURNISH AND INSTALL 4-INCH AND 6-INCH PVC LATERALS, INCLUDING 
CLEANOUTS, CONNECTION TO EXISTING LATERAL, TEMPORARY PAVING AND 
SURFACE RESTORATION NOT INCLUDED IN THE ROAD IMPROVEMENT 
WORK, AND ANCILLARY WORK PER PLAN.

LF 182 74.45 13,549.90 80.00 14,560.00

ALTERNATE BID 2 SUBTOTAL
ITEMS 127 - 135 295,000.00 259,160.00

PROJECT TOTAL
ITEMS 1 - 135 21,401,493.65 17,646,646.00

ITEM CODE
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid 
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066063 TRAFFIC MANAGEMENT PLAN - PUBLIC INFORMATION LS 1 --- --- --- ---
2 066102 DUST ABATEMENT LS 1 40,000.00 40,000.00 40,000.00 40,000.00
3 066105 RESIDENT ENGINEERS OFFICE LS 1 190,000.00 190,000.00 140,000.00 140,000.00
4 066164 OBLITERATE SURFACING SQFT 13,500 0.60 8,100.00 0.50 6,750.00
5 066610 PARTNERING LS 1 10,000.00 10,000.00 5,000.00 5,000.00
6 066861 MAINTAIN EXISTING AND TEMPORARY ELECTRICAL SYSTEM LS 1 51,000.00 51,000.00 20,000.00 20,000.00
7 066920 DISPUTES REVIEW BOARD LS 1 --- --- --- ---
8 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD)   LS 1 75,000.00 75,000.00 20,000.00 20,000.00
9 074016 CONSTRUCTION SITE MANAGEMENT   LS 1 179,415.08 179,415.08 75,000.00 75,000.00
10 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 20,000.00 20,000.00 10,000.00 10,000.00
11 074057 STORM WATER ANNUAL REPORT EA 2 500.00 1,000.00 2,500.00 5,000.00
12 015602 FUNDING AWARENESS SIGN EA 2 1,540.00 3,080.00 1,750.00 3,500.00
13 120090 CONSTRUCTION AREA SIGNS   LS 1 400.00 400.00 35,000.00 35,000.00
14 120100 TRAFFIC CONTROL SYSTEM   LS 1 100,000.00 100,000.00 35,000.00 35,000.00
15 120149 TEMPORARY PAVEMENT MARKING (PAINT)   SQFT 320 5.75 1,840.00 5.00 1,600.00
16 120159 TEMPORARY TRAFFIC STRIPE (PAINT)   LF 11,700 0.52 6,084.00 0.50 5,850.00
17 120182 PORTABLE DELINEATOR   EA 460 38.00 17,480.00 35.00 16,100.00
18 128650 PORTABLE CHANGEABLE MESSAGE SIGN   LS 1 33,000.00 33,000.00 40,000.00 40,000.00
19 129000 TEMPORARY RAILING (TYPE K)   LF 2,540 25.00 63,500.00 35.00 88,900.00
20 129100 TEMPORARY CRASH CUSHION MODULE   EA 149 350.00 52,150.00 300.00 44,700.00
21 000003 RELOCATE CONDUIT LF 366 45.00 16,470.00 75.00 27,450.00
22 150227 ABANDON PIPELINE   LF 1,140 16.00 18,240.00 25.00 28,500.00
23 150608 REMOVE CHAIN LINK FENCE          LF 1,300 10.50 13,650.00 6.00 7,800.00
24 150620 REMOVE GATE   EA 1 1,430.00 1,430.00 500.00 500.00
25 150742 REMOVE ROADSIDE SIGN   EA 25 25.00 625.00 50.00 1,250.00
26 150806 REMOVE PIPE   LF 6 310.00 1,860.00 70.00 420.00
27 150820 REMOVE INLET   EA 8 600.00 4,800.00 850.00 6,800.00
28 150846 REMOVE CONCRETE PAVEMENT   SQYD 52 35.00 1,820.00 80.00 4,160.00
29 152390 RELOCATE ROADSIDE SIGN   EA 19 145.00 2,755.00 150.00 2,850.00
30 152440 ADJUST MANHOLE TO GRADE   EA 10 1,100.00 11,000.00 1,600.00 16,000.00
31 152441 ADJUST VALVE BOX FRAME AND COVER TO GRADE  EA 11 1,500.00 16,500.00 1,000.00 11,000.00
32 153114 COLD PLANE ASPHALT CONCRETE PAVEMENT (.20' MAXIMUM) SQYD 5,360 4.00 21,440.00 2.00 10,720.00
33 153215 REMOVE CONCRETE (CURB AND GUTTER)   LF 1,800 6.00 10,800.00 3.00 5,400.00
34 153218 REMOVE CONCRETE SIDEWALK   SQFT 9,350 2.00 18,700.00 1.00 9,350.00
35 156579 REMOVE BRIDGE RAILING   LF 382 27.00 10,314.00 50.00 19,100.00
36 721007 F ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 2 550.00 1,100.00 250.00 500.00
37 160101 CLEARING AND GRUBBING   ACRE 13 4,000.00 52,000.00 2,500.00 32,500.00
38 160132 DEMOLISH BUILDING   LS 1 50,000.00 50,000.00 20,000.00 20,000.00

2

Riverside, CA 92509
M.C.M. Construction, Inc.
North Highlands, CA 95600
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 170101 DEVELOP WATER SUPPLY   LS 1 60,000.00 60,000.00 60,000.00 60,000.00
40 190101 ROADWAY EXCAVATION   CY 26,700 11.00 293,700.00 25.00 667,500.00
41 192003 F STRUCTURE EXCAVATION (BRIDGE)   CY 770 33.00 25,410.00 35.00 26,950.00
42 192020 F STRUCTURE EXCAVATION (TYPE D)   CY 281 64.00 17,984.00 150.00 42,150.00
43 192037 F STRUCTURE EXCAVATION (RETAINING WALL)   CY 11,393 7.00 79,751.00 32.00 364,576.00
44 193003 F STRUCTURE BACKFILL (BRIDGE)   CY 1,390 10.00 13,900.00 50.00 69,500.00
45 193013 F STRUCTURE BACKFILL (RETAINING WALL)   CY 14,206 20.00 284,120.00 17.00 241,502.00
46 194001 DITCH EXCAVATION   CY 650 10.00 6,500.00 22.00 14,300.00
47 198001 IMPORTED BORROW   CY 24,800 19.00 471,200.00 0.01 248.00
48 198100 F LIGHTWEIGHT FILL [CELLULAR CONCRETE 42 PCF] CY 3,486 48.00 167,328.00 47.00 163,842.00
49 198100 F LIGHTWEIGHT FILL [CELLULAR CONCRETE 30 PCF] CY 31,886 36.00 1,147,896.00 37.00 1,179,782.00
50 000003 P-F 6" PVC (SCHEDULE 80) LF 140 45.00 6,300.00 90.00 12,600.00
51 260201 CLASS 2 AGGREGATE BASE   CY 21,600 30.00 648,000.00 32.00 691,200.00
52 390132 HOT MIX ASPHALT (TYPE A)   TON 18,600 75.00 1,395,000.00 74.00 1,376,400.00
53 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)   LF 70 3.00 210.00 30.00 2,100.00
54 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D)   LF 240 3.00 720.00 20.00 4,800.00
55 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)   LF 90 3.00 270.00 25.00 2,250.00
56 490538 P FURNISH STEEL PILING (HP 14 X 117) LF 12,332 65.00 801,580.00 57.00 702,924.00
57 490539 DRIVE STEEL PILE (HP 14 X 117) EA 165 3,100.00 511,500.00 1,250.00 206,250.00
58 500001 P PRESTRESSING CAST-IN-PLACE CONCRETE   LS 1 300,000.00 300,000.00 245,000.00 245,000.00
59 000003 F PRECAST CONCRETE WALL SQFT 26,336 56.50 1,487,984.00 65.00 1,711,840.00
60 511035 F ARCHITECTURAL TREATMENT [AIRPLANE PANEL] LS 1 7,500.00 7,500.00 100,000.00 100,000.00
61 510051 F STRUCTURAL CONCRETE, BRIDGE FOOTING   CY 592 265.00 156,880.00 325.00 192,400.00
62 510053 F STRUCTURAL CONCRETE, BRIDGE   CY 4,084 647.00 2,642,348.00 707.00 2,887,388.00
63 510060 F STRUCTURAL CONCRETE, RETAINING WALL   CY 213 650.00 138,450.00 700.00 149,100.00
64 510072 F STRUCTURAL CONCRETE, BARRIER SLAB   CY 676 450.00 304,200.00 425.00 287,300.00
65 510086 F STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)  CY 179 800.00 143,200.00 800.00 143,200.00
66 510502 F MINOR CONCRETE (MINOR STRUCTURE)   CY 102 2,100.00 214,200.00 1,550.00 158,100.00
67 511064 F FRACTURED RIB TEXTURE [PRECAST WALLS] SQFT 17,609 1.00 17,609.00 1.00 17,609.00
68 511064 F FRACTURED RIB TEXTURE [RETAINING WALL (TYPE 1)] SQFT 1,675 20.00 33,500.00 15.00 25,125.00
69 511064 F FRACTURED RIB TEXTURE [BRIDGE] SQFT 6,390 10.00 63,900.00 12.00 76,680.00
70 519094 P JOINT SEAL ASSEMBLY (MR 3 1/2") LF 209 525.00 109,725.00 300.00 62,700.00
71 520102 P-F BAR REINFORCING STEEL (BRIDGE)   LB 1,152,600 0.83 956,658.00 1.00 1,152,600.00
72 520103 P-F BAR REINFORCING STEEL (RETAINING WALL)   LB 14,782 1.56 23,059.92 1.50 22,173.00
73 550101 P-F STRUCTURAL STEEL (SIDEWALK) LB 17,970 13.00 233,610.00 10.00 179,700.00
74 566011 ROADSIDE SIGN - ONE POST   EA 45 285.00 12,825.00 285.00 12,825.00
75 601001 RAILROAD TRACK [REMOVE TRACK] LF 220 7.00 1,540.00 100.00 22,000.00
76 650010 P 12" REINFORCED CONCRETE PIPE LF 41 85.00 3,485.00 130.00 5,330.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 650014 P 18" REINFORCED CONCRETE PIPE LF 1,590 60.00 95,400.00 120.00 190,800.00
78 650018 P 24" REINFORCED CONCRETE PIPE LF 990 65.00 64,350.00 130.00 128,700.00
79 650026 P 36" REINFORCED CONCRETE PIPE LF 1,590 160.00 254,400.00 210.00 333,900.00
80 000003 JACK AND BORE 48" STEEL CASING LF 250 1,200.00 300,000.00 1,750.00 437,500.00
81 703450 P WELDED STEEL PIPE CASING (BRIDGE)   LF 140 210.00 29,400.00 220.00 30,800.00
82 705204 18" CONCRETE FLARED END SECTION EA 2 900.00 1,800.00 2,500.00 5,000.00
83 729010 P ROCK SLOPE PROTECTION FABRIC              SQYD 4 300.00 1,200.00 20.00 80.00
84 017317 MINOR CONCRETE (CROSS-GUTTER AND SPANDREL) CY 30 600.00 18,000.00 370.00 11,100.00
85 731504 MINOR CONCRETE (CURB AND GUTTER)   CY 565 450.00 254,250.00 370.00 209,050.00
86 731516 MINOR CONCRETE (DRIVEWAY)   CY 100 520.00 52,000.00 350.00 35,000.00
87 731521 MINOR CONCRETE (SIDEWALK)   CY 320 840.00 268,800.00 360.00 115,200.00
88 731535 MINOR CONCRETE (BUS PAD)   CY 35 540.00 18,900.00 370.00 12,950.00
89 750501 P-F MISCELLANEOUS METAL (BRIDGE)   LB 312 10.00 3,120.00 40.00 12,480.00
90 750505 P-F BRIDGE DECK DRAINAGE SYSTEM   LB 9,435 6.00 56,610.00 8.00 75,480.00
91 018002 P-F STEEL RAILING FENCE (7', WIRE MESH) LF 833 280.00 233,240.00 275.00 229,075.00
92 018002 P-F STEEL RAILING FENCE (5', WIRE MESH) LF 416 210.00 87,360.00 210.00 87,360.00
93 018002 P-F STEEL RAILING FENCE (3') LF 1,522 93.00 141,546.00 95.00 144,590.00
94 800360 P CHAIN LINK FENCE (TYPE CL-6) LF 970 21.00 20,370.00 21.00 20,370.00
95 802580 P 12' CHAIN LINK GATE (TYPE CL-6) EA 2 1,900.00 3,800.00 2,000.00 4,000.00
96 839401 F CONCRETE BARRIER [TYPE 26B MODIFIED] LF 35 275.00 9,625.00 500.00 17,500.00
97 832003 P METAL BEAM GUARD RAILING (WOOD POST)   LF 90 56.00 5,040.00 50.00 4,500.00
98 833088 P-F TUBULAR HANDRAILING   LF 366 252.00 92,232.00 300.00 109,800.00
99 833142 F CONCRETE BARRIER (TYPE 26 MODIFIED)   LF 1,604 140.00 224,560.00 150.00 240,600.00
100 839541 P TRANSITION RAILING (TYPE WB)   EA 1 3,400.00 3,400.00 3,400.00 3,400.00
101 839585 ALTERNATIVE FLARED TERMINAL SYSTEM   EA 1 3,500.00 3,500.00 3,100.00 3,100.00
102 839712 CONCRETE BARRIER (TYPE 60SC)   LF 63 200.00 12,600.00 300.00 18,900.00
103 839725 F CONCRETE BARRIER (TYPE 736)   LF 501 80.00 40,080.00 90.00 45,090.00
104 839727 F CONCRETE BARRIER (TYPE 736 MODIFIED)   LF 626 75.00 46,950.00 75.00 46,950.00
105 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 39,800 0.50 19,900.00 0.50 19,900.00
106 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 2,300 0.90 2,070.00 1.00 2,300.00
107 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 2,100 4.45 9,345.00 4.00 8,400.00
108 840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 5,100 0.37 1,887.00 0.50 2,550.00
109 850111 P PAVEMENT MARKER (RETROREFLECTIVE)   EA 1,040 3.45 3,588.00 3.50 3,640.00
110 860201 P SIGNAL AND LIGHTING [AIRPORT BLVD & POLK ST) LS 1 103,000.00 103,000.00 150,000.00 150,000.00
111 860201 P SIGNAL AND LIGHTING [AIRPORT BLVD & PALM ST) LS 1 145,000.00 145,000.00 160,000.00 160,000.00
112 860201 P SIGNAL AND LIGHTING [GRAPEFRUIT BLVD & FRONTAGE RD) LS 1 150,000.00 150,000.00 140,000.00 140,000.00
113 860201 P SIGNAL AND LIGHTING [GRAPEFRUIT BLVD & PALM ST) LS 1 182,000.00 182,000.00 160,000.00 160,000.00
114 860408 P LIGHTING (STREET)   LS 1 120,000.00 120,000.00 140,000.00 140,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 860701 INTERCONNECTION CONDUIT AND CONDUCTOR   LS 1 32,000.00 32,000.00 25,000.00 25,000.00
116 000001 ITEM DELETED PER ADDENDUM No. 2 --- --- --- --- --- ---
117 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 150,000.00 150,000.00 150,000.00 150,000.00
118 760090 MOBILIZATION, DEMOBILIZATION, AND FINAL CLEAN UP LS 1 1,200,000.00 1,200,000.00 1,200,000.00 1,200,000.00

118.A 066020 RELATIONS WITH RAILROAD [INCLUDING FLAGGING] LS 1 350,000.00 350,000.00 225,000.00 225,000.00

BASE BID SUBTOTAL
ITEMS  1 - 118.A 18,698,919.00 19,036,709.00

ALTERNATE BID 1 - CVWD, DOMESTIC WATER TRANSMISSION MAIN PHASE III A-1 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

119 000003 PREMIUM FOR ALL-RISK INSTALLATION FLOATER INSURANCE LS 1 10,600.00 10,600.00 630.00 630.00
120 000003 WATER TRANSMISSION MAIN MOBILIZATION LS 1 6,100.00 6,100.00 10,000.00 10,000.00
121 000003 UTILITY POTHOLING LS 1 7,000.00 7,000.00 24,000.00 24,000.00

122 000003

FURNISH AND INSTALL A 30-INCH DUCTILE IRON DOMESTIC WATER MAIN 
(POLYETHYLENE ENCASED) (CL-200) WITH RESTRAINED JOINTS, FITTINGS, 
BENDS, STEEL CASINGS, SPACERS, END PLUGS, SURFACE RESTORATION, 
AND ALL NECESSARY APPURTENANCES.

LF 1,185 280.00 331,800.00 380.00 450,300.00

123 000003 FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY PER CVWD STD W33A EA 1 10,200.00 10,200.00 15,000.00 15,000.00

124 000003 FURNISH AND INSTALL 30-INCH DUCTILE IRON BUTTERFLY VALVE AND ALL 
RELATED APPURTENANCES EA 1 13,500.00 13,500.00 16,000.00 16,000.00

125 000003 FURNISH AND INSTALL 6-INCH COMBINATION AIR RELEASE AND VACUUM 
VALVE PER PLAN AND ALL RELATED APPURTENANCES EA 2 13,000.00 26,000.00 17,000.00 34,000.00

126 000003 1-INCH WATER SERVICE WITH POLYMER METER BOX WITH BEE PROOF LID EA 1 3,600.00 3,600.00 2,900.00 2,900.00

ALTERNATE BID 1 SUBTOTAL
ITEMS 119 - 126 408,800.00 552,830.00

ALTERNATE BID 2 - CVWD, FORCE MAIN AND GRAVITY SEWER RELOCATION
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

127 000003

FURNISH ALL LABOR, MATERIALS AND EQUIPMENT FOR ADEQUATE TRENCH 
AND EXCAVATION, SHEETING, SHORING AND BRACING IN ACCORDANCE 
WITH SECTION 6705 AND 6707 OF THE STATE OF CALIFORNIA LABOR CODE 
(TECHNICAL CONDITION ARTICLE TC-24)

LS 1 25,000.00 25,000.00 13,000.00 13,000.00

128 000003

FURNISH AND INSTALL 8-INCH PVC FORCE MAIN, INCLUDING CONECTIONS 
TO EXISTING FORCE MAIN, CONCRETE ENCASEMENT, THRUST RESTRAIN, 
TESTING, TEMPORARY PAVING AND SURFACE RESTORATION NOT INCLUDED 
IN THE ROAD IMPROVEMENT WORK, FILLING IN-PLACE OR REMOVAL OF 
PIPING OR STRUCTURES TO BE ABANDONED, FILLING AND ANCILLARY 
WORK PER PLAN.  CONTRACTOR IS REQUIRED TO INSTALL 8-INCH PLUG 
VALVES ON BOTH SIDES OF THE SIPHONS.  PAYMENT FOR THE PLUG VALVE 
WORK IS INCLUDED HEREIN.

LF 50 1,000.00 50,000.00 1,250.00 62,500.00

Skanska USA Civil West M.C.M. Construction, Inc.
2
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

ALTERNATE BID 2 - CVWD, FORCE MAIN AND GRAVITY SEWER RELOCATION (continued)
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

129 000003

FURNISH AND INSTALL 6-INCH DUCTILE IRON FORCE MAIN, INCLUDING 
CONNECTIONS TO EXISTING FORCE MAIN, CONCRETE ENCASEMENT, 
THRUST RESTRAINT, TESTING, TEMPORARY PAVING AND SURFACE 
RESTORATION NOT INCLUDED IN THE ROAD IMPROVEMENT WORK, FILLING 
IN-PLACE OR REMOVAL OF PIPING OR STRUCTURES TO BE ABANDONED, 
FILLING AND ANCILLARY WORK PER PLAN.

LF 825 162.00 133,650.00 224.00 184,800.00

130 000003 SLURRY FILL ANNULAR SPACE BETWEEN EXISTING 24-INCH STEEL CASING 
AND EXISTING 12-INCH PVC FORCE MAIN TO LIMITS SHOWN ON PLAN. LF 142 35.00 4,970.00 100.00 14,200.00

131 000003
SHUTDOWN AND DEWATERING OF EXISTING FORCE MAIN, INCLUDING 
EMERGENCY BYPASS EQUIPMENT DURING LS 55-14 SHUTDOWN, OPTIONAL 
BYPASSING OF LS 55-14 FLOWS, AND DISPOSAL OF DEWATERED SEWAGE.

LS 1 16,200.00 16,200.00 20,000.00 20,000.00

132 000003 RELOCATE EXISTING SEWAGE AIR/VACUUM VALVE ASSEMBLY AND VAULT 
AND EXTEND 2-INCH SCHEDULE 80 PVC PIPE EA 1 4,000.00 4,000.00 5,000.00 5,000.00

133 000003

FURNISH AND INSTALL 48-INCH DIAMETER SEWER MANHOLE, INCLUDING 
DROP CONNECTION, CONNECTIONS TO EXISTING SEWER, LINING AND 
COATING, TEMPORARY PAVING AND SURFACE RESTORATION NOT 
INCLUDED IN THE ROAD IMPROVEMENT WORK, AND ANCILLARY WORK PER 
PLAN.

EA 2 12,500.00 25,000.00 6,000.00 12,000.00

134 000003

FURNISH AND INSTALL 8-INCH PVC SEWER MAIN, INCLUDING TESTING, 
FILLING IN-PLACE OR REMOVAL OF PIPING AND STRUCTURES TO BE 
ABANDONED, TEMPORARY PAVING AND SURFACE RESTORATION NOT 
INCLUDED IN THE ROAD IMPROVEMENT WORK, AND ANCILLARY WORK, PER 
PLAN.

LF 264 70.00 18,480.00 70.00 18,480.00

135 000003

FURNISH AND INSTALL 4-INCH AND 6-INCH PVC LATERALS, INCLUDING 
CLEANOUTS, CONNECTION TO EXISTING LATERAL, TEMPORARY PAVING AND 
SURFACE RESTORATION NOT INCLUDED IN THE ROAD IMPROVEMENT 
WORK, AND ANCILLARY WORK PER PLAN.

LF 182 75.00 13,650.00 86.00 15,652.00

ALTERNATE BID 2 SUBTOTAL
ITEMS 127 - 135 290,950.00 345,632.00

PROJECT TOTAL
ITEMS 1 - 135 19,398,669.00 19,935,171.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid 
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066063 TRAFFIC MANAGEMENT PLAN - PUBLIC INFORMATION LS 1 --- --- --- ---
2 066102 DUST ABATEMENT LS 1 40,000.00 40,000.00 40,000.00 40,000.00
3 066105 RESIDENT ENGINEERS OFFICE LS 1 190,000.00 190,000.00 190,000.00 190,000.00
4 066164 OBLITERATE SURFACING SQFT 13,500 1.50 20,250.00 0.40 5,400.00
5 066610 PARTNERING LS 1 1,000.00 1,000.00 14,500.00 14,500.00
6 066861 MAINTAIN EXISTING AND TEMPORARY ELECTRICAL SYSTEM LS 1 2,000.00 2,000.00 17,000.00 17,000.00
7 066920 DISPUTES REVIEW BOARD LS 1 --- --- --- ---
8 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD)   LS 1 75,000.00 75,000.00 75,000.00 75,000.00
9 074016 CONSTRUCTION SITE MANAGEMENT   LS 1 750,000.00 750,000.00 190,000.00 190,000.00
10 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 20,000.00 20,000.00 20,000.00 20,000.00
11 074057 STORM WATER ANNUAL REPORT EA 2 500.00 1,000.00 5,500.00 11,000.00
12 015602 FUNDING AWARENESS SIGN EA 2 3,000.00 6,000.00 1,000.00 2,000.00
13 120090 CONSTRUCTION AREA SIGNS   LS 1 50,000.00 50,000.00 50,000.00 50,000.00
14 120100 TRAFFIC CONTROL SYSTEM   LS 1 225,000.00 225,000.00 150,000.00 150,000.00
15 120149 TEMPORARY PAVEMENT MARKING (PAINT)   SQFT 320 6.00 1,920.00 4.00 1,280.00
16 120159 TEMPORARY TRAFFIC STRIPE (PAINT)   LF 11,700 0.50 5,850.00 0.50 5,850.00
17 120182 PORTABLE DELINEATOR   EA 460 30.00 13,800.00 20.00 9,200.00
18 128650 PORTABLE CHANGEABLE MESSAGE SIGN   LS 1 100,000.00 100,000.00 35,000.00 35,000.00
19 129000 TEMPORARY RAILING (TYPE K)   LF 2,540 25.00 63,500.00 19.00 48,260.00
20 129100 TEMPORARY CRASH CUSHION MODULE   EA 149 250.00 37,250.00 225.00 33,525.00
21 000003 RELOCATE CONDUIT LF 366 20.00 7,320.00 10.00 3,660.00
22 150227 ABANDON PIPELINE   LF 1,140 40.00 45,600.00 16.00 18,240.00
23 150608 REMOVE CHAIN LINK FENCE          LF 1,300 7.00 9,100.00 11.00 14,300.00
24 150620 REMOVE GATE   EA 1 500.00 500.00 500.00 500.00
25 150742 REMOVE ROADSIDE SIGN   EA 25 25.00 625.00 100.00 2,500.00
26 150806 REMOVE PIPE   LF 6 175.00 1,050.00 55.00 330.00
27 150820 REMOVE INLET   EA 8 1,500.00 12,000.00 1,200.00 9,600.00
28 150846 REMOVE CONCRETE PAVEMENT   SQYD 52 35.00 1,820.00 50.00 2,600.00
29 152390 RELOCATE ROADSIDE SIGN   EA 19 175.00 3,325.00 200.00 3,800.00
30 152440 ADJUST MANHOLE TO GRADE   EA 10 600.00 6,000.00 500.00 5,000.00
31 152441 ADJUST VALVE BOX FRAME AND COVER TO GRADE  EA 11 400.00 4,400.00 250.00 2,750.00
32 153114 COLD PLANE ASPHALT CONCRETE PAVEMENT (.20' MAXIMUM) SQYD 5,360 2.50 13,400.00 3.00 16,080.00
33 153215 REMOVE CONCRETE (CURB AND GUTTER)   LF 1,800 8.50 15,300.00 4.00 7,200.00
34 153218 REMOVE CONCRETE SIDEWALK   SQFT 9,350 1.50 14,025.00 1.00 9,350.00
35 156579 REMOVE BRIDGE RAILING   LF 382 17.00 6,494.00 30.00 11,460.00
36 721007 F ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 2 1,800.00 3,600.00 400.00 800.00
37 160101 CLEARING AND GRUBBING   ACRE 13 1,800.00 23,400.00 5,000.00 65,000.00
38 160132 DEMOLISH BUILDING   LS 1 25,000.00 25,000.00 80,000.00 80,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 170101 DEVELOP WATER SUPPLY   LS 1 60,000.00 60,000.00 60,000.00 60,000.00
40 190101 ROADWAY EXCAVATION   CY 26,700 18.00 480,600.00 12.00 320,400.00
41 192003 F STRUCTURE EXCAVATION (BRIDGE)   CY 770 50.00 38,500.00 200.00 154,000.00
42 192020 F STRUCTURE EXCAVATION (TYPE D)   CY 281 35.00 9,835.00 70.00 19,670.00
43 192037 F STRUCTURE EXCAVATION (RETAINING WALL)   CY 11,393 9.00 102,537.00 25.00 284,825.00
44 193003 F STRUCTURE BACKFILL (BRIDGE)   CY 1,390 35.00 48,650.00 50.00 69,500.00
45 193013 F STRUCTURE BACKFILL (RETAINING WALL)   CY 14,206 22.00 312,532.00 10.00 142,060.00
46 194001 DITCH EXCAVATION   CY 650 25.00 16,250.00 20.00 13,000.00
47 198001 IMPORTED BORROW   CY 24,800 0.50 12,400.00 0.10 2,480.00
48 198100 F LIGHTWEIGHT FILL [CELLULAR CONCRETE 42 PCF] CY 3,486 50.00 174,300.00 50.00 174,300.00
49 198100 F LIGHTWEIGHT FILL [CELLULAR CONCRETE 30 PCF] CY 31,886 40.00 1,275,440.00 40.00 1,275,440.00
50 000003 P-F 6" PVC (SCHEDULE 80) LF 140 50.00 7,000.00 20.00 2,800.00
51 260201 CLASS 2 AGGREGATE BASE   CY 21,600 30.00 648,000.00 35.00 756,000.00
52 390132 HOT MIX ASPHALT (TYPE A)   TON 18,600 80.00 1,488,000.00 72.00 1,339,200.00
53 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)   LF 70 14.00 980.00 6.00 420.00
54 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D)   LF 240 14.00 3,360.00 6.00 1,440.00
55 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)   LF 90 14.00 1,260.00 6.00 540.00
56 490538 P FURNISH STEEL PILING (HP 14 X 117) LF 12,332 30.00 369,960.00 68.00 838,576.00
57 490539 DRIVE STEEL PILE (HP 14 X 117) EA 165 1,950.00 321,750.00 2,100.00 346,500.00
58 500001 P PRESTRESSING CAST-IN-PLACE CONCRETE   LS 1 175,000.00 175,000.00 310,000.00 310,000.00
59 000003 F PRECAST CONCRETE WALL SQFT 26,336 45.00 1,185,120.00 65.00 1,711,840.00
60 511035 F ARCHITECTURAL TREATMENT [AIRPLANE PANEL] LS 1 25,000.00 25,000.00 125,000.00 125,000.00
61 510051 F STRUCTURAL CONCRETE, BRIDGE FOOTING   CY 592 400.00 236,800.00 400.00 236,800.00
62 510053 F STRUCTURAL CONCRETE, BRIDGE   CY 4,084 600.00 2,450,400.00 789.00 3,222,276.00
63 510060 F STRUCTURAL CONCRETE, RETAINING WALL   CY 213 750.00 159,750.00 800.00 170,400.00
64 510072 F STRUCTURAL CONCRETE, BARRIER SLAB   CY 676 500.00 338,000.00 400.00 270,400.00
65 510086 F STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)  CY 179 550.00 98,450.00 500.00 89,500.00
66 510502 F MINOR CONCRETE (MINOR STRUCTURE)   CY 102 1,400.00 142,800.00 1,800.00 183,600.00
67 511064 F FRACTURED RIB TEXTURE [PRECAST WALLS] SQFT 17,609 1.00 17,609.00 3.00 52,827.00
68 511064 F FRACTURED RIB TEXTURE [RETAINING WALL (TYPE 1)] SQFT 1,675 30.00 50,250.00 12.00 20,100.00
69 511064 F FRACTURED RIB TEXTURE [BRIDGE] SQFT 6,390 30.00 191,700.00 15.00 95,850.00
70 519094 P JOINT SEAL ASSEMBLY (MR 3 1/2") LF 209 450.00 94,050.00 205.00 42,845.00
71 520102 P-F BAR REINFORCING STEEL (BRIDGE)   LB 1,152,600 1.25 1,440,750.00 0.85 979,710.00
72 520103 P-F BAR REINFORCING STEEL (RETAINING WALL)   LB 14,782 1.50 22,173.00 1.00 14,782.00
73 550101 P-F STRUCTURAL STEEL (SIDEWALK) LB 17,970 12.50 224,625.00 22.00 395,340.00
74 566011 ROADSIDE SIGN - ONE POST   EA 45 350.00 15,750.00 300.00 13,500.00
75 601001 RAILROAD TRACK [REMOVE TRACK] LF 220 25.00 5,500.00 30.00 6,600.00
76 650010 P 12" REINFORCED CONCRETE PIPE LF 41 175.00 7,175.00 120.00 4,920.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 650014 P 18" REINFORCED CONCRETE PIPE LF 1,590 125.00 198,750.00 115.00 182,850.00
78 650018 P 24" REINFORCED CONCRETE PIPE LF 990 150.00 148,500.00 135.00 133,650.00
79 650026 P 36" REINFORCED CONCRETE PIPE LF 1,590 175.00 278,250.00 155.00 246,450.00
80 000003 JACK AND BORE 48" STEEL CASING LF 250 2,000.00 500,000.00 1,150.00 287,500.00
81 703450 P WELDED STEEL PIPE CASING (BRIDGE)   LF 140 175.00 24,500.00 550.00 77,000.00
82 705204 18" CONCRETE FLARED END SECTION EA 2 1,500.00 3,000.00 450.00 900.00
83 729010 P ROCK SLOPE PROTECTION FABRIC              SQYD 4 400.00 1,600.00 1.00 4.00
84 017317 MINOR CONCRETE (CROSS-GUTTER AND SPANDREL) CY 30 550.00 16,500.00 500.00 15,000.00
85 731504 MINOR CONCRETE (CURB AND GUTTER)   CY 565 500.00 282,500.00 375.00 211,875.00
86 731516 MINOR CONCRETE (DRIVEWAY)   CY 100 500.00 50,000.00 500.00 50,000.00
87 731521 MINOR CONCRETE (SIDEWALK)   CY 320 525.00 168,000.00 400.00 128,000.00
88 731535 MINOR CONCRETE (BUS PAD)   CY 35 750.00 26,250.00 500.00 17,500.00
89 750501 P-F MISCELLANEOUS METAL (BRIDGE)   LB 312 6.00 1,872.00 10.00 3,120.00
90 750505 P-F BRIDGE DECK DRAINAGE SYSTEM   LB 9,435 5.93 55,949.55 8.00 75,480.00
91 018002 P-F STEEL RAILING FENCE (7', WIRE MESH) LF 833 360.00 299,880.00 270.00 224,910.00
92 018002 P-F STEEL RAILING FENCE (5', WIRE MESH) LF 416 260.00 108,160.00 220.00 91,520.00
93 018002 P-F STEEL RAILING FENCE (3') LF 1,522 120.00 182,640.00 100.00 152,200.00
94 800360 P CHAIN LINK FENCE (TYPE CL-6) LF 970 23.00 22,310.00 22.00 21,340.00
95 802580 P 12' CHAIN LINK GATE (TYPE CL-6) EA 2 1,500.00 3,000.00 1,900.00 3,800.00
96 839401 F CONCRETE BARRIER [TYPE 26B MODIFIED] LF 35 235.00 8,225.00 250.00 8,750.00
97 832003 P METAL BEAM GUARD RAILING (WOOD POST)   LF 90 55.00 4,950.00 30.00 2,700.00
98 833088 P-F TUBULAR HANDRAILING   LF 366 350.00 128,100.00 160.00 58,560.00
99 833142 F CONCRETE BARRIER (TYPE 26 MODIFIED)   LF 1,604 140.00 224,560.00 125.00 200,500.00
100 839541 P TRANSITION RAILING (TYPE WB)   EA 1 4,000.00 4,000.00 3,300.00 3,300.00
101 839585 ALTERNATIVE FLARED TERMINAL SYSTEM   EA 1 5,000.00 5,000.00 2,300.00 2,300.00
102 839712 CONCRETE BARRIER (TYPE 60SC)   LF 63 230.00 14,490.00 200.00 12,600.00
103 839725 F CONCRETE BARRIER (TYPE 736)   LF 501 100.00 50,100.00 115.00 57,615.00
104 839727 F CONCRETE BARRIER (TYPE 736 MODIFIED)   LF 626 105.00 65,730.00 90.00 56,340.00
105 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 39,800 0.25 9,950.00 0.50 19,900.00
106 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 2,300 0.25 575.00 1.00 2,300.00
107 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 2,100 5.00 10,500.00 4.00 8,400.00
108 840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 5,100 0.25 1,275.00 0.50 2,550.00
109 850111 P PAVEMENT MARKER (RETROREFLECTIVE)   EA 1,040 3.50 3,640.00 4.00 4,160.00
110 860201 P SIGNAL AND LIGHTING [AIRPORT BLVD & POLK ST) LS 1 200,000.00 200,000.00 175,000.00 175,000.00
111 860201 P SIGNAL AND LIGHTING [AIRPORT BLVD & PALM ST) LS 1 200,000.00 200,000.00 170,000.00 170,000.00
112 860201 P SIGNAL AND LIGHTING [GRAPEFRUIT BLVD & FRONTAGE RD) LS 1 175,000.00 175,000.00 140,000.00 140,000.00
113 860201 P SIGNAL AND LIGHTING [GRAPEFRUIT BLVD & PALM ST) LS 1 225,000.00 225,000.00 155,000.00 155,000.00
114 860408 P LIGHTING (STREET)   LS 1 140,000.00 140,000.00 135,000.00 135,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 860701 INTERCONNECTION CONDUIT AND CONDUCTOR   LS 1 40,000.00 40,000.00 27,000.00 27,000.00
116 000001 ITEM DELETED PER ADDENDUM No. 2 --- --- --- --- --- ---
117 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 150,000.00 150,000.00 130,000.00 130,000.00
118 760090 MOBILIZATION, DEMOBILIZATION, AND FINAL CLEAN UP LS 1 970,000.00 970,000.00 1,200,000.00 1,200,000.00

118.A 066020 RELATIONS WITH RAILROAD [INCLUDING FLAGGING] LS 1 100,000.00 100,000.00 180,000.00 180,000.00

BASE BID SUBTOTAL
ITEMS  1 - 118.A 19,150,541.55 19,573,700.00

ALTERNATE BID 1 - CVWD, DOMESTIC WATER TRANSMISSION MAIN PHASE III A-1 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

119 000003 PREMIUM FOR ALL-RISK INSTALLATION FLOATER INSURANCE LS 1 500.00 500.00 2,750.00 2,750.00
120 000003 WATER TRANSMISSION MAIN MOBILIZATION LS 1 1,200.00 1,200.00 100.00 100.00
121 000003 UTILITY POTHOLING LS 1 1,000.00 1,000.00 9,000.00 9,000.00

122 000003

FURNISH AND INSTALL A 30-INCH DUCTILE IRON DOMESTIC WATER MAIN 
(POLYETHYLENE ENCASED) (CL-200) WITH RESTRAINED JOINTS, FITTINGS, 
BENDS, STEEL CASINGS, SPACERS, END PLUGS, SURFACE RESTORATION, 
AND ALL NECESSARY APPURTENANCES.

LF 1,185 325.00 385,125.00 275.00 325,875.00

123 000003 FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY PER CVWD STD W33A EA 1 9,750.00 9,750.00 6,000.00 6,000.00

124 000003 FURNISH AND INSTALL 30-INCH DUCTILE IRON BUTTERFLY VALVE AND ALL 
RELATED APPURTENANCES EA 1 15,000.00 15,000.00 10,000.00 10,000.00

125 000003 FURNISH AND INSTALL 6-INCH COMBINATION AIR RELEASE AND VACUUM 
VALVE PER PLAN AND ALL RELATED APPURTENANCES EA 2 15,000.00 30,000.00 8,000.00 16,000.00

126 000003 1-INCH WATER SERVICE WITH POLYMER METER BOX WITH BEE PROOF LID EA 1 1,000.00 1,000.00 2,500.00 2,500.00

ALTERNATE BID 1 SUBTOTAL
ITEMS 119 - 126 443,575.00 372,225.00

ALTERNATE BID 2 - CVWD, FORCE MAIN AND GRAVITY SEWER RELOCATION
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

127 000003

FURNISH ALL LABOR, MATERIALS AND EQUIPMENT FOR ADEQUATE TRENCH 
AND EXCAVATION, SHEETING, SHORING AND BRACING IN ACCORDANCE 
WITH SECTION 6705 AND 6707 OF THE STATE OF CALIFORNIA LABOR CODE 
(TECHNICAL CONDITION ARTICLE TC-24)

LS 1 15,000.00 15,000.00 1,000.00 1,000.00

128 000003

FURNISH AND INSTALL 8-INCH PVC FORCE MAIN, INCLUDING CONECTIONS 
TO EXISTING FORCE MAIN, CONCRETE ENCASEMENT, THRUST RESTRAIN, 
TESTING, TEMPORARY PAVING AND SURFACE RESTORATION NOT INCLUDED 
IN THE ROAD IMPROVEMENT WORK, FILLING IN-PLACE OR REMOVAL OF 
PIPING OR STRUCTURES TO BE ABANDONED, FILLING AND ANCILLARY 
WORK PER PLAN.  CONTRACTOR IS REQUIRED TO INSTALL 8-INCH PLUG 
VALVES ON BOTH SIDES OF THE SIPHONS.  PAYMENT FOR THE PLUG VALVE 
WORK IS INCLUDED HEREIN.

LF 50 1,000.00 50,000.00 800.00 40,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: July 30, 2013   (Agenda Item: 3.54)
Addenda:   1 (8/15/2013), 2 (8/28/2013), 3 (9/05/2013), 4 (9/06/2013)
Bids Open: 2 pm   Date: Wednesday, September 11, 2013

PROJECT:  Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
                    and Union Pacific Railroad, Grade Separation Project

PROJECT No. A6-0241, State Project ID: TCIFL - 5956(216)
                    In the Community of Thermal of the Coachella Valley

ALTERNATE BID 2 - CVWD, FORCE MAIN AND GRAVITY SEWER RELOCATION (continued)
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

129 000003

FURNISH AND INSTALL 6-INCH DUCTILE IRON FORCE MAIN, INCLUDING 
CONNECTIONS TO EXISTING FORCE MAIN, CONCRETE ENCASEMENT, 
THRUST RESTRAINT, TESTING, TEMPORARY PAVING AND SURFACE 
RESTORATION NOT INCLUDED IN THE ROAD IMPROVEMENT WORK, FILLING 
IN-PLACE OR REMOVAL OF PIPING OR STRUCTURES TO BE ABANDONED, 
FILLING AND ANCILLARY WORK PER PLAN.

LF 825 400.00 330,000.00 100.00 82,500.00

130 000003 SLURRY FILL ANNULAR SPACE BETWEEN EXISTING 24-INCH STEEL CASING 
AND EXISTING 12-INCH PVC FORCE MAIN TO LIMITS SHOWN ON PLAN. LF 142 30.00 4,260.00 25.00 3,550.00

131 000003
SHUTDOWN AND DEWATERING OF EXISTING FORCE MAIN, INCLUDING 
EMERGENCY BYPASS EQUIPMENT DURING LS 55-14 SHUTDOWN, OPTIONAL 
BYPASSING OF LS 55-14 FLOWS, AND DISPOSAL OF DEWATERED SEWAGE.

LS 1 9,000.00 9,000.00 30,000.00 30,000.00

132 000003 RELOCATE EXISTING SEWAGE AIR/VACUUM VALVE ASSEMBLY AND VAULT 
AND EXTEND 2-INCH SCHEDULE 80 PVC PIPE EA 1 8,000.00 8,000.00 10,000.00 10,000.00

133 000003

FURNISH AND INSTALL 48-INCH DIAMETER SEWER MANHOLE, INCLUDING 
DROP CONNECTION, CONNECTIONS TO EXISTING SEWER, LINING AND 
COATING, TEMPORARY PAVING AND SURFACE RESTORATION NOT 
INCLUDED IN THE ROAD IMPROVEMENT WORK, AND ANCILLARY WORK PER 
PLAN.

EA 2 16,500.00 33,000.00 8,000.00 16,000.00

134 000003

FURNISH AND INSTALL 8-INCH PVC SEWER MAIN, INCLUDING TESTING, 
FILLING IN-PLACE OR REMOVAL OF PIPING AND STRUCTURES TO BE 
ABANDONED, TEMPORARY PAVING AND SURFACE RESTORATION NOT 
INCLUDED IN THE ROAD IMPROVEMENT WORK, AND ANCILLARY WORK, PER 
PLAN.

LF 264 130.00 34,320.00 90.00 23,760.00

135 000003

FURNISH AND INSTALL 4-INCH AND 6-INCH PVC LATERALS, INCLUDING 
CLEANOUTS, CONNECTION TO EXISTING LATERAL, TEMPORARY PAVING AND 
SURFACE RESTORATION NOT INCLUDED IN THE ROAD IMPROVEMENT 
WORK, AND ANCILLARY WORK PER PLAN.

LF 182 95.00 17,290.00 75.00 13,650.00

ALTERNATE BID 2 SUBTOTAL
ITEMS 127 - 135 500,870.00 220,460.00

PROJECT TOTAL
ITEMS 1 - 135 20,094,986.55 20,166,385.00
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of work
J P Striping, Inc.
Lic. No. 746266

Striping and Signs
15-16, 25, 29, 74, 105-109

Steiny and Company, Inc.
Lic. No. 161273

Electrical
6, 110-115

Foundation Constructors, Inc.
Lic. No. 270761

Piling
56-57

Cell - Crete Corporation
Lic. No. 243404

Light Weight Fill
48-49

United Steel Placers
Lic. No. 738904

Rebar
64-65, 71-72, 96, 99, 102-104

Dywidag Systems 
Lic. No. 273710

Prestressing
58

Golden State Boring & 
Pipe Jacking, Inc.
Lic. No. 678500

Jack and Bore
80

Alcorn Fence Company
Lic. No. 122954

Fence and Guardrail
23-24, 91-95, 35, 97-98, 100-101

Airport Boulevard (Avenue 56) at Grapefruit Boulevard (Hwy 111)
and Union Pacific Railroad, Grade Separation Project
In the Community of Thermal of the Coachella Valley

A6-0241, State Project ID: TCIFL - 5956(216)

Subcontractors

Granite Construction Company

Airport.Blvd.Grade.Separation:  SubContractors
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