

Juan C. Perez, P.E., T.E. Transportation and Land Management Agency Director

COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



Patricia Romo, P.E.
Director of Transportation

Transportation Department

July 29, 2016

Nizar Kabbany, CEO / President Calpromax Engineering, Inc. 650 N. Rose Drive #186 Placentia, CA 92870

RE: Notice of Acceptance of Proposal and Intent to Award

Country Club Drive and Adams Street
Traffic Signal and Lighting Project
In the Community of Bermuda Dunes

Project No. C5-0086

Dear Mr. Kabbany:

Please consider this as the County of Riverside's notice to your firm that it accepts your proposal received July 13, 2016 for the referenced project, and that the County of Riverside intends to award the construction Contract to your firm. The Contract includes one bid schedule.

When your Bid was reviewed, it was discovered that Bid Item 17, PAINT TRAFFIC STRIPE, was not multiplied and written correctly on your Proposal. The subtotal for this item is corrected to the amount of \$5,320.00; therefore, the total Contract amount is also corrected to the amount of \$314,891.00.

Attached for execution, by your company, are four sets of the construction Contracts, Performance Bond form, and Payment Bond form.

In accordance with Section 20 "Award of Contract" of the "Instructions to Bidders" section of the bid documents, you are directed to return to this office, within 10 working days of the date of this letter, four (4) sets of executed original construction contracts, two (2) original Performance Bonds, two (2) original Payment Bonds, and one (1) complete insurance certificate package that conforms to the terms of the bid documents.

Insurance documentation shall include additional ensured endorsements for General Liability policies, Automobile Liability policies, and Excess Liability policies. Additionally, a Waiver of Subrogation shall be furnished for the Worker's compensation policy. Insurance carrier or their authorized broker **must sign** all additional ensured endorsements. Attached to this letter is a Brief List of Contract Insurance Requirements.

In addition to the requirements of Section 4, Subsection F, "Insurance and Hold Harmless" of the "General Conditions" section of contract documents, the Contractor's Certificate of Insurance and endorsements for the project shall name the following listed entities as additional insured under the Contractor's general liability, excess liability, and auto liability insurance policies, and each listed

entity shall be named on the Waiver of Subrogation for the Contractor's Workers Compensation policy:

• The County of Riverside, its supervisors and appointed officials, employees, agents, and representatives.

Each of the above listed entity(s) shall also be held harmless, in accordance with the requirements of Section 4, "Insurance and Hold Harmless" of the Contract.

Also, please provide us with a Corporate Resolution authorizing the signatory of the contract to sign such documents on behalf of your corporation.

Failure to execute the documents and submit all of the above listed documents to the Transportation Department within the specified time may cause the County of Riverside to consider your firm as not being in compliance with the bid documents, resulting in rescission of the Notice of Acceptance and Intent to Award, and your bid bond being forfeited on that basis.

Following full execution and award of the contract by the County of Riverside Board of Supervisors, one original set of the agreement and bonds will be returned to you for your file.

I have attached a copy of the summary of bids for your use and reference.

If you have any questions or need additional information, please contact me at your convenience at (951) 955-1537 or Roman Ramirez at (951) 955-6786.

Sincerely,

Joel Jimenez, P.E. Senior Civil Engineer Contracts / Bidding Unit

JRJ:jrj:rr

Attachments:

Contract, 4 sets

Performance Bond form with each Contract Payment Bond form with each Contract Brief List of Contract Insurance Requirements

Summary of Bids

CC:

Khalid Nasim Dowling Tsai – PM Chronological File

Construction/Inspection File with Attachments

Project File