

**Riverside County Transportation Department
Summary of Bids**

**Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059**

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

Company Name	BASE BID SCHEDULE North Indian Canyon Drive Widening Project	ALTERNATIVE BID SCHEDULE 1 Coachilling Development	ALTERNATIVE BID SCHEDULE 2 Mission Springs Water District Facilities Adjustments	ALTERNATIVE BID SCHEDULE 3 Gilman Springs Road Resurfacing Project Full Road Closure	ALTERNATIVE BID SCHEDULE 4 Gilman Springs Road Resurfacing Project One Lane Closure Night Work	ALTERNATIVE BID SCHEDULE 5 Gilman Springs Road Micro-surfacing Treatment	Project Total
COUNTY'S ESTIMATE	636,515.00	258,105.00	8,000.00	4,327,140.00	5,057,140.00	508,175.00	\$10,795,075.00
1 Granite Construction Company	676,663.90	243,714.60	13,400.00	4,085,040.50	4,476,518.50	215,841.50	\$9,711,179.00
2 All American Asphalt	629,971.05	237,008.56	27,376.38	4,115,774.46	4,835,946.26	245,647.02	\$10,091,723.73
3 Hardy and Harper, Inc.	648,310.00	229,471.00	29,000.00	4,425,928.00	4,778,723.00	252,610.00	\$10,364,042.00
4 Sully-Miller Contracting Company	876,022.50	238,891.50	27,000.00	4,375,734.60	4,897,831.00	382,480.00	\$10,797,959.60
5 R.J. Noble Company	576,095.50	211,784.00	18,200.00	4,540,387.00	5,231,314.00	323,360.00	\$10,901,140.50
<i>Average Bid Prices</i>	\$681,412.59	\$232,173.93	\$22,995.28	\$4,308,572.91	\$4,844,066.55	\$283,987.70	\$10,373,208.97

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

BASE BID SCHEDULE: North Indian Canyon Drive, Widening Project						COUNTY'S ESTIMATE		1 Granite Construction Co. Indio, CA 92203	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	100100	DEVELOP WATER SUPPLY		LS	1	5,000.00	5,000.00	37,000.90	37,000.90
2	120100	TRAFFIC CONTROL SYSTEM		LS	1	80,000.00	80,000.00	80,000.00	80,000.00
3	130200	PREPARE WATER POLLUTION CONTROL PROGRAM		LS	1	5,000.00	5,000.00	5,000.00	5,000.00
4	170103	CLEARING AND GRUBBING		LS	1	10,000.00	10,000.00	10,000.00	10,000.00
5	066012	DUST ABATEMENT		LS	1	5,000.00	5,000.00	25,000.00	25,000.00
6	190101	ROADWAY EXCAVATION	Like 1	CY	2,410	70.00	168,700.00	39.00	93,990.00
7	190185	SHOULDER BACKING	Like 2	LF	3,110	2.00	6,220.00	2.00	6,220.00
8	260203	CLASS 2 AGGREGATE BASE	Like 3	CY	1,301	35.00	45,535.00	45.00	58,545.00
9	390132	HOT MIX ASPHALT (TYPE A)	Like 4	TON	2,430	85.00	206,550.00	100.00	243,000.00
10	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)		LF	470	35.00	16,450.00	60.00	28,200.00
11	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 5	EA	510	5.00	2,550.00	6.00	3,060.00
12	820410	SALVAGE ROADSIDE SIGN		EA	3	200.00	600.00	192.00	576.00
13	820840	ROADSIDE SIGN - ONE POST	Like 6	EA	4	300.00	1,200.00	550.00	2,200.00
14	820850	ROADSIDE SIGN - TWO POST		EA	5	300.00	1,500.00	750.00	3,750.00
15	840501	THERMOPLASTIC TRAFFIC STRIPE	Like 7	LF	12,700	1.00	12,700.00	0.74	9,398.00
16	840515	THERMOPLASTIC PAVEMENT MARKING	Like 8	SQFT	380	5.00	1,900.00	7.50	2,850.00
17	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 9	LF	6,190	1.00	6,190.00	1.10	6,809.00
18	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING		SQFT	710	2.00	1,420.00	1.50	1,065.00
19	010602	MISCELLANEOUS WORK (AS DIRECTED)		FA	1	60,000.00	60,000.00	60,000.00	60,000.00
BASE BID SCHEDULE SUB-TOTAL									
ITEMS 1 - 19								636,515.00	676,663.90

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 1: Coachilling Development						COUNTY'S ESTIMATE		1 Granite Construction Co. Indio, CA 92203	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
20	190101	ROADWAY EXCAVATION	Like 1	CY	1,380	70.00	96,600.00	39.00	53,820.00
21	190185	SHOULDER BACKING	Like 2	LF	2,640	2.00	5,280.00	2.00	5,280.00
22	260203	CLASS 2 AGGREGATE BASE	Like 3	CY	745	35.00	26,075.00	45.00	33,525.00
23	390132	HOT MIX ASPHALT (TYPE A)	Like 4	TON	1,390	85.00	118,150.00	100.00	139,000.00
24	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 5	EA	180	5.00	900.00	6.00	1,080.00
25	820840	ROADSIDE SIGN - ONE POST	Like 6	EA	3	300.00	900.00	550.00	1,650.00
26	840501	THERMOPLASTIC TRAFFIC STRIPE	Like 7	LF	5,890	1.00	5,890.00	0.74	4,358.60
27	840515	THERMOPLASTIC PAVEMENT MARKING	Like 8	SQFT	130	5.00	650.00	7.50	975.00
28	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 9	LF	3,660	1.00	3,660.00	1.10	4,026.00
ALTERNATIVE BID SCHEDULE 1 SUB-TOTAL ITEMS 20 - 28							258,105.00		243,714.60

ALTERNATIVE BID SCHEDULE 2: Mission Springs Water District Facilities Adjustments

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
29	000003	ADJUST WATER VALVE WITH CONCRETE COLLAR	-----	EA	6	1,000.00	6,000.00	1,400.00	8,400.00
30	202027	RELOCATE WATER METER (MSWD)	-----	EA	2	1,000.00	2,000.00	2,500.00	5,000.00
ALTERNATIVE SCHEDULE 2 SUB-TOTAL ITEMS 29 - 30							8,000.00		13,400.00

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
31	066102	DUST ABATEMENT	-----	LS	1	20,000.00	20,000.00	27,000.00	27,000.00
32	100100	DEVELOP WATER SUPPLY	-----	LS	1	20,000.00	20,000.00	20,000.00	20,000.00
33	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	100,000.00	100,000.00	100,000.00	100,000.00
34	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	-----	LS	1	10,000.00	10,000.00	10,000.00	10,000.00

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure						COUNTY'S ESTIMATE		1 Granite Construction Co. Indio, CA 92203		
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE	
35	170103	CLEARING AND GRUBBING (LS)	-----	LS	1	15,000.00	15,000.00	15,000.00	15,000.00	
36	190101	ROADWAY EXCAVATION	-----	CY	1,010	25.00	25,250.00	40.00	40,400.00	
37	190185	SHOULDER BACKING	-----	LF	38,720	2.00	77,440.00	0.65	25,168.00	
38	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	-----	TON	17,700	90.00	1,593,000.00	105.00	1,858,500.00	
39	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	-----	EA	45	2,000.00	90,000.00	180.00	8,100.00	
40	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C AND E]	-----	LF	24,175	10.00	241,750.00	1.50	36,262.50	
41	390132	HOT MIX ASPHALT (TYPE A) [3/4" MIX]	-----	TON	3,310	70.00	231,700.00	85.00	281,350.00	
42	390132	HOT MIX ASPHALT (TYPE A) [1" MIX]	-----	TON	1,470	70.00	102,900.00	85.00	124,950.00	
43	390135	HOT MIX ASPHALT (LEVELING)	-----	TON	10,280	65.00	668,200.00	85.00	873,800.00	
44	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	-----	SQYD	2,700	10.00	27,000.00	6.00	16,200.00	
45	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP]	-----	SQYD	7,030	5.00	35,150.00	6.00	42,180.00	
46	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP]	-----	SQYD	1,190	3.00	3,570.00	8.00	9,520.00	
47	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP]	-----	SQYD	1,860	3.00	5,580.00	8.00	14,880.00	
48	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	-----	EA	9	2,000.00	18,000.00	2,200.00	19,800.00	
49	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	115,000	5.00	575,000.00	2.45	281,750.00	
50	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	-----	LF	2,280	35.00	79,800.00	5.00	11,400.00	
51	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	-----	EA	18	3,500.00	63,000.00	1,000.00	18,000.00	
52	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	-----	EA	6	3,500.00	21,000.00	1,000.00	6,000.00	
53	839752	REMOVE GUARDRAIL	-----	LF	3,370	10.00	33,700.00	5.00	16,850.00	
54	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	700	5.00	3,500.00	4.50	3,150.00	
55	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	136,000	0.35	47,600.00	0.25	34,000.00	
56	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	-----	LF	34,000	1.00	34,000.00	0.17	5,780.00	
57	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	185,000.00	185,000.00	185,000.00	185,000.00	
ALTERNATE BID SCHEDULE 3 SUB-TOTAL ITEMS 31 - 57								4,327,140.00		4,085,040.50

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work						COUNTY'S ESTIMATE		1 Granite Construction Co. Indio, CA 92203	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
58	066102	DUST ABATEMENT	-----	LS	1	20,000.00	20,000.00	7,137.00	7,137.00
59	100100	DEVELOP WATER SUPPLY	-----	LS	1	20,000.00	20,000.00	20,000.00	20,000.00
60	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	300,000.00	300,000.00	300,000.00	300,000.00
61	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	-----	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
62	170103	CLEARING AND GRUBBING (LS)	-----	LS	1	15,000.00	15,000.00	15,000.00	15,000.00
63	190101	ROADWAY EXCAVATION	-----	CY	1,010	35.00	35,350.00	50.00	50,500.00
64	190185	SHOULDER BACKING	-----	LF	38,720	2.00	77,440.00	0.65	25,168.00
65	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	-----	TON	17,700	100.00	1,770,000.00	100.00	1,770,000.00
66	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	-----	EA	45	2,000.00	90,000.00	365.00	16,425.00
67	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C AND E]	-----	LF	24,175	10.00	241,750.00	1.50	36,262.50
68	390132	HOT MIX ASPHALT (TYPE A) [3/4" MIX]	-----	TON	3,310	80.00	264,800.00	81.00	268,110.00
69	390132	HOT MIX ASPHALT (TYPE A) [1" MIX]	-----	TON	1,470	80.00	117,600.00	81.00	119,070.00
70	390135	HOT MIX ASPHALT (LEVELING)	-----	TON	10,280	70.00	719,600.00	81.00	832,680.00
71	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	-----	SQYD	2,700	10.00	27,000.00	6.00	16,200.00
72	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP]	-----	SQYD	7,030	5.00	35,150.00	5.00	35,150.00
73	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP]	-----	SQYD	1,190	3.00	3,570.00	5.00	5,950.00
74	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP]	-----	SQYD	1,860	3.00	5,580.00	8.00	14,880.00
75	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	-----	EA	9	2,000.00	18,000.00	2,200.00	19,800.00
76	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	115,000	5.00	575,000.00	3.55	408,250.00
77	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	-----	LF	2,280	35.00	79,800.00	5.00	11,400.00
78	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	-----	EA	18	3,500.00	63,000.00	1,000.00	18,000.00
79	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	-----	EA	6	3,500.00	21,000.00	1,000.00	6,000.00
80	839752	REMOVE GUARDRAIL	-----	LF	3,370	20.00	67,400.00	5.00	16,850.00
81	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	700	5.00	3,500.00	7.58	5,306.00

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work						COUNTY'S ESTIMATE		1 Granite Construction Co. Indio, CA 92203	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
82	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	136,000	0.35	47,600.00	0.35	47,600.00
83	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	-----	LF	34,000	1.00	34,000.00	0.17	5,780.00
84	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	395,000.00	395,000.00	395,000.00	395,000.00
ALTERNATIVE BID SCHEDULE 4 SUB-TOTAL ITEMS 58 - 84							5,057,140.00		4,476,518.50

ALTERNATIVE BID SCHEDULE 5 – Gilman Springs Road, Micro-surfacing Treatment

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
85	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	200,000.00	200,000.00	5,000.00	5,000.00
86	374207	CRACK TREATMENT	-----	LS	1	100,000.00	100,000.00	15,000.00	15,000.00
87	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	-----	SQYD	27,550	0.50	13,775.00	0.33	9,091.50
88	378000	MICRO-SURFACING	-----	TON	480	250.00	120,000.00	235.00	112,800.00
89	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	5,400	5.00	27,000.00	4.25	22,950.00
90	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	200	5.00	1,000.00	7.00	1,400.00
91	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	64,000	0.35	22,400.00	0.40	25,600.00
92	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	24,000.00	24,000.00	24,000.00	24,000.00
ALTERNATIVE BID SCHEDULE 5 SUB-TOTAL ITEMS 85 - 92							508,175.00		215,841.50

BASE BID SCHEDULE AND ALTERNATIVE BID SCHEDULES 1, 2, 3, 4 AND 5

PROJECT TOTAL ITEMS 1 - 92							10,795,075.00		9,711,179.00
---------------------------------------	--	--	--	--	--	--	----------------------	--	---------------------

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

BASE BID SCHEDULE: North Indian Canyon Drive, Widening Project						2 All American Asphalt Corona, CA 92878		3 Hardy and Harper, Inc. Lake Forest, CA 92630	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	100100	DEVELOP WATER SUPPLY		LS	1	2,078.45	2,078.45	5,000.00	5,000.00
2	120100	TRAFFIC CONTROL SYSTEM		LS	1	36,229.79	36,229.79	80,000.00	80,000.00
3	130200	PREPARE WATER POLLUTION CONTROL PROGRAM		LS	1	5,659.30	5,659.30	5,000.00	5,000.00
4	170103	CLEARING AND GRUBBING		LS	1	70,500.00	70,500.00	10,000.00	10,000.00
5	066012	DUST ABATEMENT		LS	1	9,357.33	9,357.33	54,830.00	54,830.00
6	190101	ROADWAY EXCAVATION	Like 1	CY	2,410	49.15	118,451.50	25.00	60,250.00
7	190185	SHOULDER BACKING	Like 2	LF	3,110	2.09	6,499.90	4.00	12,440.00
8	260203	CLASS 2 AGGREGATE BASE	Like 3	CY	1,301	50.71	65,973.71	20.00	26,020.00
9	390132	HOT MIX ASPHALT (TYPE A)	Like 4	TON	2,430	81.53	198,117.90	115.00	279,450.00
10	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)		LF	470	55.82	26,235.40	65.00	30,550.00
11	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 5	EA	510	6.24	3,182.40	3.20	1,632.00
12	820410	SALVAGE ROADSIDE SIGN		EA	3	199.53	598.59	160.00	480.00
13	820840	ROADSIDE SIGN - ONE POST	Like 6	EA	4	571.57	2,286.28	265.00	1,060.00
14	820850	ROADSIDE SIGN - TWO POST		EA	5	779.42	3,897.10	690.00	3,450.00
15	840501	THERMOPLASTIC TRAFFIC STRIPE	Like 7	LF	12,700	0.77	9,779.00	0.80	10,160.00
16	840515	THERMOPLASTIC PAVEMENT MARKING	Like 8	SQFT	380	7.79	2,960.20	5.00	1,900.00
17	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 9	LF	6,190	1.14	7,056.60	0.80	4,952.00
18	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING		SQFT	710	1.56	1,107.60	1.60	1,136.00
19	010602	MISCELLANEOUS WORK (AS DIRECTED)		FA	1	60,000.00	60,000.00	60,000.00	60,000.00
BASE BID SCHEDULE SUB-TOTAL ITEMS 1 - 19							629,971.05		648,310.00

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

						2		3	
						All American Asphalt Corona, CA 92878		Hardy and Harper, Inc. Lake Forest, CA 92630	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
20	190101	ROADWAY EXCAVATION	Like 1	CY	1,380	49.15	67,827.00	25.00	34,500.00
21	190185	SHOULDER BACKING	Like 2	LF	2,640	2.09	5,517.60	4.00	10,560.00
22	260203	CLASS 2 AGGREGATE BASE	Like 3	CY	745	50.71	37,778.95	20.00	14,900.00
23	390132	HOT MIX ASPHALT (TYPE A)	Like 4	TON	1,390	81.53	113,326.70	115.00	159,850.00
24	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 5	EA	180	6.24	1,123.20	3.20	576.00
25	820840	ROADSIDE SIGN - ONE POST	Like 6	EA	3	571.57	1,714.71	265.00	795.00
26	840501	THERMOPLASTIC TRAFFIC STRIPE	Like 7	LF	5,890	0.77	4,535.30	0.80	4,712.00
27	840515	THERMOPLASTIC PAVEMENT MARKING	Like 8	SQFT	130	7.79	1,012.70	5.00	650.00
28	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 9	LF	3,660	1.14	4,172.40	0.80	2,928.00
ALTERNATIVE BID SCHEDULE 1 SUB-TOTAL ITEMS 20 - 28							237,008.56		229,471.00

ALTERNATIVE BID SCHEDULE 2: Mission Springs Water District Facilities Adjustments

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
29	000003	ADJUST WATER VALVE WITH CONCRETE COLLAR	-----	EA	6	1,306.50	7,839.00	2,500.00	15,000.00
30	202027	RELOCATE WATER METER (MSWD)	-----	EA	2	9,768.69	19,537.38	7,000.00	14,000.00
ALTERNATIVE SCHEDULE 2 SUB-TOTAL ITEMS 29 - 30							27,376.38		29,000.00

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
31	066102	DUST ABATEMENT	-----	LS	1	9,357.33	9,357.33	90,000.00	90,000.00
32	100100	DEVELOP WATER SUPPLY	-----	LS	1	5,196.11	5,196.11	20,000.00	20,000.00
33	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	80,922.39	80,922.39	100,000.00	100,000.00
34	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	-----	LS	1	5,659.30	5,659.30	10,000.00	10,000.00

**Riverside County Transportation Department
Summary of Bids**

**Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059**

**Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019**

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure						2 All American Asphalt Corona, CA 92878		3 Hardy and Harper, Inc. Lake Forest, CA 92630	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
35	170103	CLEARING AND GRUBBING (LS)	-----	LS	1	95,306.98	95,306.98	15,000.00	15,000.00
36	190101	ROADWAY EXCAVATION	-----	CY	1,010	58.86	59,448.60	20.00	20,200.00
37	190185	SHOULDER BACKING	-----	LF	38,720	0.88	34,073.60	1.50	58,080.00
38	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	-----	TON	17,700	91.09	1,612,293.00	94.00	1,663,800.00
39	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	-----	EA	45	1,295.86	58,313.70	1,500.00	67,500.00
40	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C AND E]	-----	LF	24,175	3.05	73,733.75	4.56	110,238.00
41	390132	HOT MIX ASPHALT (TYPE A) [3/4" MIX]	-----	TON	3,310	82.80	274,068.00	73.00	241,630.00
42	390132	HOT MIX ASPHALT (TYPE A) [1" MIX]	-----	TON	1,470	75.86	111,514.20	73.00	107,310.00
43	390135	HOT MIX ASPHALT (LEVELING)	-----	TON	10,280	81.73	840,184.40	94.00	966,320.00
44	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	-----	SQYD	2,700	3.12	8,424.00	21.00	56,700.00
45	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP]	-----	SQYD	7,030	7.00	49,210.00	15.00	105,450.00
46	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP]	-----	SQYD	1,190	4.57	5,438.30	11.00	13,090.00
47	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP]	-----	SQYD	1,860	2.87	5,338.20	12.00	22,320.00
48	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	-----	EA	9	4,780.42	43,023.78	6,500.00	58,500.00
49	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	115,000	2.55	293,250.00	2.10	241,500.00
50	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	-----	LF	2,280	35.33	80,552.40	36.00	82,080.00
51	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	-----	EA	18	4,156.89	74,824.02	4,240.00	76,320.00
52	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	-----	EA	6	3,013.75	18,082.50	3,100.00	18,600.00
53	839752	REMOVE GUARDRAIL	-----	LF	3,370	12.47	42,023.90	13.00	43,810.00
54	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	700	4.68	3,276.00	6.00	4,200.00
55	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	136,000	0.26	35,360.00	0.23	31,280.00
56	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	-----	LF	34,000	0.35	11,900.00	0.50	17,000.00
57	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	185,000.00	185,000.00	185,000.00	185,000.00
ALTERNATE BID SCHEDULE 3 SUB-TOTAL ITEMS 31 - 57							4,115,774.46		4,425,928.00

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work						2 All American Asphalt Corona, CA 92878		3 Hardy and Harper, Inc. Lake Forest, CA 92630	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
58	066102	DUST ABATEMENT	-----	LS	1	9,357.33	9,357.33	15,000.00	15,000.00
59	100100	DEVELOP WATER SUPPLY	-----	LS	1	5,196.11	5,196.11	20,000.00	20,000.00
60	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	228,121.82	228,121.82	300,000.00	300,000.00
61	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	-----	LS	1	5,659.30	5,659.30	10,000.00	10,000.00
62	170103	CLEARING AND GRUBBING (LS)	-----	LS	1	140,512.27	140,512.27	15,000.00	15,000.00
63	190101	ROADWAY EXCAVATION	-----	CY	1,010	80.34	81,143.40	25.00	25,250.00
64	190185	SHOULDER BACKING	-----	LF	38,720	0.88	34,073.60	1.65	63,888.00
65	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	-----	TON	17,700	93.80	1,660,260.00	90.00	1,593,000.00
66	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	-----	EA	45	1,295.86	58,313.70	1,650.00	74,250.00
67	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C AND E]	-----	LF	24,175	3.05	73,733.75	5.00	120,875.00
68	390132	HOT MIX ASPHALT (TYPE A) [3/4" MIX]	-----	TON	3,310	90.82	300,614.20	74.00	244,940.00
69	390132	HOT MIX ASPHALT (TYPE A) [1" MIX]	-----	TON	1,470	83.88	123,303.60	74.00	108,780.00
70	390135	HOT MIX ASPHALT (LEVELING)	-----	TON	10,280	83.84	861,875.20	90.00	925,200.00
71	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	-----	SQYD	2,700	3.12	8,424.00	24.00	64,800.00
72	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP]	-----	SQYD	7,030	9.33	65,589.90	17.00	119,510.00
73	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP]	-----	SQYD	1,190	5.77	6,866.30	11.00	13,090.00
74	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP]	-----	SQYD	1,860	3.63	6,751.80	12.00	22,320.00
75	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	-----	EA	9	4,780.42	43,023.78	7,150.00	64,350.00
76	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	115,000	3.69	424,350.00	2.40	276,000.00
77	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	-----	LF	2,280	38.45	87,666.00	39.00	88,920.00
78	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	-----	EA	18	4,520.62	81,371.16	4,600.00	82,800.00
79	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	-----	EA	6	3,221.59	19,329.54	3,300.00	19,800.00
80	839752	REMOVE GUARDRAIL	-----	LF	3,370	14.55	49,033.50	15.00	50,550.00
81	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	700	7.88	5,516.00	6.00	4,200.00

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work						2 All American Asphalt Corona, CA 92878		3 Hardy and Harper, Inc. Lake Forest, CA 92630	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
82	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	136,000	0.36	48,960.00	0.30	40,800.00
83	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	-----	LF	34,000	0.35	11,900.00	0.60	20,400.00
84	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	395,000.00	395,000.00	395,000.00	395,000.00
ALTERNATIVE BID SCHEDULE 4 SUB-TOTAL ITEMS 58 - 84							4,835,946.26		4,778,723.00

ALTERNATIVE BID SCHEDULE 5 – Gilman Springs Road, Micro-surfacing Treatment

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
85	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	29,066.72	29,066.72	15,000.00	15,000.00
86	374207	CRACK TREATMENT	-----	LS	1	40,238.70	40,238.70	42,000.00	42,000.00
87	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	-----	SQYD	27,550	0.44	12,122.00	0.20	5,510.00
88	378000	MICRO-SURFACING	-----	TON	480	183.37	88,017.60	287.00	137,760.00
89	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	5,400	4.42	23,868.00	2.10	11,340.00
90	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	200	7.27	1,454.00	5.00	1,000.00
91	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	64,000	0.42	26,880.00	0.25	16,000.00
92	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	24,000.00	24,000.00	24,000.00	24,000.00
ALTERNATIVE BID SCHEDULE 5 SUB-TOTAL ITEMS 85 - 92							245,647.02		252,610.00

BASE BID SCHEDULE AND ALTERNATIVE BID SCHEDULES 1, 2, 3, 4 AND 5

PROJECT TOTAL ITEMS 1 - 92	10,091,723.73	10,364,042.00
---------------------------------------	----------------------	----------------------

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

BASE BID SCHEDULE: North Indian Canyon Drive, Widening Project						4 Sully-Miller Contracting Co. Brea, CA 92821		5 R.J. Noble Company Orange, CA 92856	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	100100	DEVELOP WATER SUPPLY		LS	1	15,000.00	15,000.00	5,000.00	5,000.00
2	120100	TRAFFIC CONTROL SYSTEM		LS	1	175,000.00	175,000.00	80,000.00	80,000.00
3	130200	PREPARE WATER POLLUTION CONTROL PROGRAM		LS	1	47,000.00	47,000.00	5,000.00	5,000.00
4	170103	CLEARING AND GRUBBING		LS	1	90,000.00	90,000.00	10,000.00	10,000.00
5	066012	DUST ABATEMENT		LS	1	32,000.00	32,000.00	10,000.00	10,000.00
6	190101	ROADWAY EXCAVATION	Like 1	CY	2,410	36.00	86,760.00	34.00	81,940.00
7	190185	SHOULDER BACKING	Like 2	LF	3,110	2.00	6,220.00	6.25	19,437.50
8	260203	CLASS 2 AGGREGATE BASE	Like 3	CY	1,301	68.00	88,468.00	46.00	59,846.00
9	390132	HOT MIX ASPHALT (TYPE A)	Like 4	TON	2,430	86.00	208,980.00	75.00	182,250.00
10	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)		LF	470	70.00	32,900.00	78.00	36,660.00
11	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 5	EA	510	6.50	3,315.00	4.00	2,040.00
12	820410	SALVAGE ROADSIDE SIGN		EA	3	220.00	660.00	200.00	600.00
13	820840	ROADSIDE SIGN - ONE POST	Like 6	EA	4	625.00	2,500.00	265.00	1,060.00
14	820850	ROADSIDE SIGN - TWO POST		EA	5	850.00	4,250.00	800.00	4,000.00
15	840501	THERMOPLASTIC TRAFFIC STRIPE	Like 7	LF	12,700	0.85	10,795.00	0.80	10,160.00
16	840515	THERMOPLASTIC PAVEMENT MARKING	Like 8	SQFT	380	8.50	3,230.00	5.30	2,014.00
17	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 9	LF	6,190	1.25	7,737.50	0.80	4,952.00
18	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING		SQFT	710	1.70	1,207.00	1.60	1,136.00
19	010602	MISCELLANEOUS WORK (AS DIRECTED)		FA	1	60,000.00	60,000.00	60,000.00	60,000.00
BASE BID SCHEDULE SUB-TOTAL ITEMS 1 - 19							876,022.50		576,095.50

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 1: Coachilling Development						4 Sully-Miller Contracting Co. Brea, CA 92821		5 R.J. Noble Company Orange, CA 92856	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
20	190101	ROADWAY EXCAVATION	Like 1	CY	1,380	36.00	49,680.00	34.00	46,920.00
21	190185	SHOULDER BACKING	Like 2	LF	2,640	2.00	5,280.00	6.25	16,500.00
22	260203	CLASS 2 AGGREGATE BASE	Like 3	CY	745	68.00	50,660.00	46.00	34,270.00
23	390132	HOT MIX ASPHALT (TYPE A)	Like 4	TON	1,390	86.00	119,540.00	75.00	104,250.00
24	810230	PAVEMENT MARKER (RETROREFLECTIVE)	Like 5	EA	180	6.50	1,170.00	4.00	720.00
25	820840	ROADSIDE SIGN - ONE POST	Like 6	EA	3	625.00	1,875.00	265.00	795.00
26	840501	THERMOPLASTIC TRAFFIC STRIPE	Like 7	LF	5,890	0.85	5,006.50	0.80	4,712.00
27	840515	THERMOPLASTIC PAVEMENT MARKING	Like 8	SQFT	130	8.50	1,105.00	5.30	689.00
28	846020	REMOVE PAINTED TRAFFIC STRIPE	Like 9	LF	3,660	1.25	4,575.00	0.80	2,928.00
ALTERNATIVE BID SCHEDULE 1 SUB-TOTAL ITEMS 20 - 28							238,891.50		211,784.00

ALTERNATIVE BID SCHEDULE 2: Mission Springs Water District Facilities Adjustments

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
29	000003	ADJUST WATER VALVE WITH CONCRETE COLLAR	-----	EA	6	2,000.00	12,000.00	1,200.00	7,200.00
30	202027	RELOCATE WATER METER (MSWD)	-----	EA	2	7,500.00	15,000.00	5,500.00	11,000.00
ALTERNATIVE SCHEDULE 2 SUB-TOTAL ITEMS 29 - 30							27,000.00		18,200.00

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
31	066102	DUST ABATEMENT	-----	LS	1	12,000.00	12,000.00	575,000.00	575,000.00
32	100100	DEVELOP WATER SUPPLY	-----	LS	1	20,000.00	20,000.00	20,000.00	20,000.00
33	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	100,000.00	100,000.00	100,000.00	100,000.00
34	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	-----	LS	1	3,500.00	3,500.00	10,000.00	10,000.00

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure						4 Sully-Miller Contracting Co. Brea, CA 92821		5 R.J. Noble Company Orange, CA 92856	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
35	170103	CLEARING AND GRUBBING (LS)	-----	LS	1	15,000.00	15,000.00	15,000.00	15,000.00
36	190101	ROADWAY EXCAVATION	-----	CY	1,010	50.00	50,500.00	32.00	32,320.00
37	190185	SHOULDER BACKING	-----	LF	38,720	0.28	10,841.60	2.50	96,800.00
38	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	-----	TON	17,700	105.00	1,858,500.00	92.50	1,637,250.00
39	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	-----	EA	45	725.00	32,625.00	1,425.00	64,125.00
40	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C AND E]	-----	LF	24,175	1.00	24,175.00	1.60	38,680.00
41	390132	HOT MIX ASPHALT (TYPE A) [3/4" MIX]	-----	TON	3,310	90.25	298,727.50	82.00	271,420.00
42	390132	HOT MIX ASPHALT (TYPE A) [1" MIX]	-----	TON	1,470	83.00	122,010.00	75.00	110,250.00
43	390135	HOT MIX ASPHALT (LEVELING)	-----	TON	10,280	97.00	997,160.00	80.00	822,400.00
44	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	-----	SQYD	2,700	10.00	27,000.00	3.50	9,450.00
45	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP]	-----	SQYD	7,030	5.00	35,150.00	6.90	48,507.00
46	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP]	-----	SQYD	1,190	3.75	4,462.50	5.50	6,545.00
47	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP]	-----	SQYD	1,860	0.15	279.00	5.50	10,230.00
48	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	-----	EA	9	2,500.00	22,500.00	4,700.00	42,300.00
49	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	115,000	2.50	287,500.00	1.90	218,500.00
50	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	-----	LF	2,280	28.00	63,840.00	30.00	68,400.00
51	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	-----	EA	18	3,200.00	57,600.00	3,475.00	62,550.00
52	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	-----	EA	6	1,800.00	10,800.00	2,850.00	17,100.00
53	839752	REMOVE GUARDRAIL	-----	LF	3,370	7.20	24,264.00	8.50	28,645.00
54	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	700	5.00	3,500.00	5.25	3,675.00
55	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	136,000	0.70	95,200.00	0.25	34,000.00
56	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	-----	LF	34,000	0.40	13,600.00	0.36	12,240.00
57	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	185,000.00	185,000.00	185,000.00	185,000.00
ALTERNATE BID SCHEDULE 3 SUB-TOTAL ITEMS 31 - 57								4,375,734.60	4,540,387.00

**Riverside County Transportation Department
Summary of Bids**

**Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059**

**Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019**

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work						4 Sully-Miller Contracting Co. Brea, CA 92821		5 R.J. Noble Company Orange, CA 92856	
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
58	066102	DUST ABATEMENT	-----	LS	1	12,000.00	12,000.00	430,000.00	430,000.00
59	100100	DEVELOP WATER SUPPLY	-----	LS	1	2,500.00	2,500.00	20,000.00	20,000.00
60	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	200,000.00	200,000.00	300,000.00	300,000.00
61	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	-----	LS	1	5,000.00	5,000.00	10,000.00	10,000.00
62	170103	CLEARING AND GRUBBING (LS)	-----	LS	1	5,000.00	5,000.00	15,000.00	15,000.00
63	190101	ROADWAY EXCAVATION	-----	CY	1,010	50.00	50,500.00	69.00	69,690.00
64	190185	SHOULDER BACKING	-----	LF	38,720	0.40	15,488.00	3.70	143,264.00
65	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	-----	TON	17,700	106.00	1,876,200.00	97.50	1,725,750.00
66	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	-----	EA	45	725.00	32,625.00	1,825.00	82,125.00
67	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C AND E]	-----	LF	24,175	1.00	24,175.00	1.60	38,680.00
68	390132	HOT MIX ASPHALT (TYPE A) [3/4" MIX]	-----	TON	3,310	90.25	298,727.50	85.00	281,350.00
69	390132	HOT MIX ASPHALT (TYPE A) [1" MIX]	-----	TON	1,470	83.00	122,010.00	89.00	130,830.00
70	390135	HOT MIX ASPHALT (LEVELING)	-----	TON	10,280	97.00	997,160.00	87.50	899,500.00
71	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	-----	SQYD	2,700	10.00	27,000.00	3.50	9,450.00
72	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP]	-----	SQYD	7,030	5.00	35,150.00	14.50	101,935.00
73	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP]	-----	SQYD	1,190	3.75	4,462.50	18.00	21,420.00
74	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP]	-----	SQYD	1,860	0.15	279.00	18.00	33,480.00
75	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	-----	EA	9	2,500.00	22,500.00	4,700.00	42,300.00
76	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	115,000	4.00	460,000.00	2.15	247,250.00
77	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	-----	LF	2,280	28.00	63,840.00	30.00	68,400.00
78	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	-----	EA	18	3,200.00	57,600.00	3,500.00	63,000.00
79	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	-----	EA	6	1,800.00	10,800.00	2,850.00	17,100.00
80	839752	REMOVE GUARDRAIL	-----	LF	3,370	7.20	24,264.00	8.50	28,645.00
81	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	700	8.50	5,950.00	6.35	4,445.00

**Riverside County Transportation Department
Summary of Bids**

Project: North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and
Gilman Springs Road Resurfacing Project
Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Project No. C9-0059

Advertised: January 15, 2019 (Agenda Item: 3.7)
Addenda: 1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019)
Bids Open: 2 pm Date: Wednesday, March 13, 2019

						4		5	
						Sully-Miller Contracting Co. Brea, CA 92821		R.J. Noble Company Orange, CA 92856	
ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work									
ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
82	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	136,000	1.00	136,000.00	0.30	40,800.00
83	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	-----	LF	34,000	0.40	13,600.00	0.35	11,900.00
84	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	395,000.00	395,000.00	395,000.00	395,000.00
ALTERNATIVE BID SCHEDULE 4 SUB-TOTAL ITEMS 58 - 84							4,897,831.00		5,231,314.00

ALTERNATIVE BID SCHEDULE 5 – Gilman Springs Road, Micro-surfacing Treatment

ITEM NO.	ITEM CODE	CONTRACT ITEM	Like Bid Item	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
85	120100	TRAFFIC CONTROL SYSTEM	-----	LS	1	48,000.00	48,000.00	60,000.00	60,000.00
86	374207	CRACK TREATMENT	-----	LS	1	52,000.00	52,000.00	41,000.00	41,000.00
87	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	-----	SQYD	27,550	0.60	16,530.00	1.20	33,060.00
88	378000	MICRO-SURFACING	-----	TON	480	375.00	180,000.00	286.00	137,280.00
89	810230	PAVEMENT MARKER (RETROREFLECTIVE)	-----	EA	5,400	5.25	28,350.00	2.15	11,610.00
90	840515	THERMOPLASTIC PAVEMENT MARKING	-----	SQFT	200	8.00	1,600.00	5.25	1,050.00
91	840656	PAINT TRAFFIC STRIPE (2-COAT)	-----	LF	64,000	0.50	32,000.00	0.24	15,360.00
92	010602	MISCELLANEOUS WORK (AS DIRECTED)	-----	FA	1	24,000.00	24,000.00	24,000.00	24,000.00
ALTERNATIVE BID SCHEDULE 5 SUB-TOTAL ITEMS 85 - 92							382,480.00		323,360.00

BASE BID SCHEDULE AND ALTERNATIVE BID SCHEDULES 1, 2, 3, 4 AND 5

PROJECT TOTAL ITEMS 1 - 92	10,797,959.60	10,901,140.50
---------------------------------------	----------------------	----------------------

Subcontractors

Project: North Indian Canyon Drive Widening Project Phase 1
 20th Avenue to 18th Avenue
 Cities of Palm Springs and Desert Hot Springs
 Project No. C6-0089; and

Gilman Springs Road Resurfacing Project
 Moreno Valley City Limit to State Highway 79
 Gilman Hot Springs Area
 Project No. C9-0059

Apparent Low Bidder: Granite Construction Co.

Subcontractor Name	Description of Work/ Bid Items
Pavement Coatings Company Lic. No. 303609 DIR No. 1000003382	88 (P) Microsurfacing
Danny C. Hubbs Construction Inc. Lic. No. 509249 DIR. No. 1000012296	50-53, 77-80 (P) Guardrail
BC Traffic Specialist Lic. No. 877686 DIR No. 1000005503	11-18, 24-28, 49, 54-55, 76, 81-82, 89-91 (P) Striping
Asphalt Dike Construction, Inc. dba APCO Lic. No. 283095 DIR No. 1000004858	40, 67 (P) AC Dike
Pavement Recycling System Lic. No. 569352 DIR No. 1000003363	45-47, 56, 72-74, 83 (P) Cold Plane, Rumble Strip
Statewide Traffic Safety and Sign, Inc. Lic. No. 975518 DIR No. 1000001109	60 (P) Flagging and Pilot Car

(P) Partial Work