
Riverside County Transportation Department
Project: Van Buren Blvd. and Etiwanda AvenueSummary of Bids
Project no. A8-0662Date: August 11, 199810:00 amBids open:

L.D. AndersonCOUNTY'S ESTIMATE
Mira Loma, CA  91752

AMOUNTBIDENG ESTIMATEUNIT PRICEQUANTITYUNITSCONTRACT ITEM
Schedule "A"

15,000.0015,000.005,000.005,000.001L.S.Traffic Control System1
35,000.0035,000.002,000.002,000.001L.S.Clearing & Grubbing2
22,000.0010.0033,000.0015.002,200C.Y.Roadway Excavation3
14,160.001.5014,160.001.509,440S.Y.Cold Planing A.C.4

9,750.0030.007,475.0023.00325C.Y.Aggregate Base Class 25
79,800.0030.0079,800.0030.002,660TonsAsphalt Concrete Type B6

1,844.004.002,305.005.00461L.F.Asphalt Concrete Dike7
5,760.0012.003,840.008.00480L.F.Type A-8 Curb8
5,000.002.505,000.002.502,000S.F.Concrete Sidewalk9
1,350.00450.001,800.00600.003EachAccess Ramp10
1,200.00100.00780.0065.0012L.F.24" RCP Class IV11
9,000.004,500.006,000.003,000.002EachCurb Inlet Catch Basin12
9,000.003,000.009,000.003,000.003EachManhole No. 113

25,000.0025,000.005,000.005,000.001L.S.Relocate Guard Posts, Electrical14
Boxes, Light Pole, Utility Vault,
And Signs

95,000.0095,000.0085,000.0085,000.001L.S.Install Traffic Signal15
5,466.001.209,110.002.004,555S.F.Sandblasting16
2,275.001.752,600.002.001,300S.F.Grinding Thermoplastic Pavement17

Markings
3,000.00200.002,250.00150.0015EachTraffic Control Signs18
9,100.002.5014,560.004.003,640S.F.Thermoplastic Stripes,19

Crosswalk/Limit Lines and
Pavement Markings

2,200.004.001,925.003.50550EachRaised Pavement Markers20
350,905.00290,605.00Subtotal

Schedule "B"
1,000.001,000.001,700.001,700.001L.S.Clear and Grub21
3,160.000.1015,800.000.5031,600S.F.Fine Grading22

540.002.00351.001.30270L.F.Saw Cut A/C Paving23
200.00100.0010,000.005,000.002EachConstruction Signs24

15,750.00175.006,750.0075.0090L.F.Wall (5')25
14,000.003,500.004,000.001,000.004EachPilasters26

2,000.005.002,400.006.00400L.F.Mowstrip (6")27
6,750.004.506,000.004.001,500S.F.Concrete Paving (4"-Color/Stamp)28
1,250.005.00212.500.85250S.F.Asphalt Concrete W/Seal Coat-2.5"29

250.001.0037.500.15250S.F.A/C Slurry Seal30
1,250.005.00100.000.40250S.F.Aggregate Base31
3,132.000.183,132.000.1817,400S.F.Soil Prep/Fine Grading32
3,792.000.12948.000.0331,600S.F.Weed Abatement33
9,480.000.3037,920.001.2031,600S.F.1 Year Maintenance Period34
6,600.00550.006,900.00575.0012EachTrees (36" Box)35
5,400.00225.006,000.00250.0024EachTrees (24" Box)36
6,300.001,050.00600.00100.006EachPhoenix Canariensis 25',15' B.T.37

14,000.0020.009,800.0014.00700EachShrubs (5 Gal.)38
6,400.008.004,000.005.00800EachShrubs (1 Gal.)39
1,230.000.301,435.000.354,100S.F.Ground Cover (12" O.C.)40
4,745.000.654,015.000.557,300S.F.Turf Sod41
1,400.000.101,120.000.0814,000S.F.Non-Irrigated Hydroseed Mix42
1,000.001,000.005,000.005,000.001EachWater Meter (2")43

19,140.001.1021,750.001.2517,400S.F.Automatic Irrigation System44
Small Areas

650.00650.001,500.001,500.001EachBackflow45
1,500.001,500.002,000.002,000.001EachController46

810.003.002,700.0010.00270L.F.Sleeve47
875.00125.00525.0075.007EachHosebib/Quick Coupler48

5,000.005,000.007,500.007,500.001EachService/Main Switch Board49
12,000.001,000.005,400.00450.0012EachPalm Uplights50
64,000.001,000.0012,800.00200.0064EachTree Uplights51

3,000.00750.002,000.00500.004EachPilaster Lights52
1,500.00750.002,000.001,000.002EachSign Light53

218,104.00186,396.00Subtotal

569,009.00477,001.00TOTALS:
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Riverside County Transportation Department
Project: Van Buren Blvd. and Etiwanda AvenueSummary of Bids
Project no. A8-0662Date: August 11, 199810:00 amBids open:

Hillcrest Contracting, Inc.Clayton Engineering, Inc.
Corona, CA  91718-1898Newport Beach, CA

AMOUNTBIDAMOUNTBIDCONTRACT ITEM
Schedule "A"

10,000.0010,000.0047,000.0047,000.00Traffic Control System1
41,400.0041,400.008,300.008,300.00Clearing & Grubbing2
44,000.0020.0028,600.0013.00Roadway Excavation3

9,440.001.0014,160.001.50Cold Planing A.C.4
15,047.5046.3014,950.0046.00Aggregate Base Class 25
88,711.0033.3579,800.0030.00Asphalt Concrete Type B6

3,111.756.752,996.506.50Asphalt Concrete Dike7
6,000.0012.506,720.0014.00Type A-8 Curb8
5,900.002.958,700.004.35Concrete Sidewalk9
1,275.00425.002,475.00825.00Access Ramp10
2,100.00175.002,700.00225.0024" RCP Class IV11
8,600.004,300.008,000.004,000.00Curb Inlet Catch Basin12
9,600.003,200.008,250.002,750.00Manhole No. 113

30,500.0030,500.0035,000.0035,000.00Relocate Guard Posts, Electrical14
Boxes, Light Pole, Utility Vault,
And Signs

102,000.00102,000.0099,500.0099,500.00Install Traffic Signal15
6,377.001.405,010.501.10Sandblasting16
1,755.001.353,445.002.65Grinding Thermoplastic Pavement17

Markings
4,650.00310.002,250.00150.00Traffic Control Signs18

11,284.003.105,824.001.60Thermoplastic Stripes,19
Crosswalk/Limit Lines
And Pavement Markings

2,970.005.402,117.503.85Raised Pavement Markers20
404,721.25385,798.50Subtotal

Schedule "B"
2,250.002,250.00850.00850.00Clear and Grub21
4,740.000.153,160.000.10Fine Grading22

675.002.50162.000.60Saw Cut A/C Paving23
11,400.005,700.00550.00275.00Construction Signs24
25,200.00280.0018,810.00209.00Wall (5')25

5,200.001,300.0019,580.004,895.00Pilasters26
2,700.006.753,400.008.50Mowstrip (6")27
7,500.005.009,975.006.65Concrete Paving (4"-Color/Stamp)28
1,000.004.00575.002.30Asphalt Concrete W/Seal Coat-2.5"29
1,250.005.00550.002.20A/C Slurry Seal30
3,125.0012.50862.503.45Aggregate Base31
4,872.000.284,872.000.28Soil Prep/Fine Grading32
1,580.000.051,264.000.04Weed Abatement33
7,900.000.258,216.000.261 Year Maintenance Period34
7,800.00650.007,380.00615.00Trees (36" Box)35
5,400.00225.005,280.00220.00Trees (24" Box)36
5,400.00900.005,280.00880.00Phoenix Canariensis 25',15' B.T.37

15,400.0022.0014,000.0020.00Shrubs (5 Gal.)38
5,600.007.004,800.006.00Shrubs (1 Gal.)39
1,230.000.301,148.000.28Ground Cover (12" O.C.)40
4,380.000.604,015.000.55Turf Sod41
1,540.000.111,400.000.10Non-Irrigated Hydroseed Mix42
5,400.005,400.003,600.003,600.00Water Meter (2")43

19,140.001.1018,270.001.05Automatic Irrigation System44
Small Areas

600.00600.00605.00605.00Backflow45
840.00840.00820.00820.00Controller46

3,510.0013.003,699.0013.70Sleeve47
770.00110.00770.00110.00Hosebib/Quick Coupler48

5,660.005,660.005,500.005,500.00Service/Main Switch Board49
13,560.001,130.0013,200.001,100.00Palm Uplights50
72,320.001,130.0035,200.00550.00Tree Uplights51

6,200.001,550.003,400.00850.00Pilaster Lights52
1,700.00850.001,700.00850.00Sign Light53

255,842.00202,893.50Subtotal

660,563.25588,692.00TOTALS:
sd
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