

Mark Lancaster, P.E. Director of Transportation

COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY

Transportation Department

Mojahed Salama, P.E.
Deputy for Transportation/
Capital Projects

Russell Williams
Deputy for Transportation/
Planning and Development

ADDENDUM NUMBER 3

Dated September 29, 2023

to the Specifications and Contract Documents for the construction of

De Luz Road
Culvert Replacement at
Twelve Locations Along De Luz Road
Between Calle Capistrano and 2,380 Feet

Bids Due: (Revised)

Wednesday, October 18, 2023; 2:00 p.m.

14th Street Transportation Annex 3525 14th Street; Riverside, CA 92501

(951) 955-6780

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Bid (Proposal). Bidders are directed to sign this addendum as acknowledged and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

https://trans.rctlma.org/notices-inviting-bids

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

Item 1: The new designated date and time for the receipt and opening of bids is revised as follows:

Wednesday, October 18, 2023; 2:00 p.m. 14th Street Transportation Annex 3525 14th Street; Riverside, CA 92501 (951) 955-6780

Prepared by:	Knunk	Date: _	9/29/2023
ForJoe	el Jimenez, Project Manager, Contracts/Biddir	ng Unit	
Acknowledged:	(Contractor)	Date: _	
	(Contractor)		